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ADVERTISEMENT FOR BIDS 
 
Sealed proposals will be received by the Division of Public Works, State of Idaho, at 502 N. 4th St., 
Boise, Idaho 83702-0072 until 10:00 a.m. local time, on Tuesday, June 30, 2026 for DPW Project 
No. 26061 IDOC: ISCI Unit 7 & Education Bldg Roof Replacement. 
 
A description of the Work of this project can be summarized to include: The reroofing of ISCI, Unit 7 
and Education buildings. Alternate No. 1: Unit 7, Roof Area ‘B’.  

Proposals will be opened and publicly read at the above hour and date.  
 
Plans, specifications, proposal forms and other information are on file for examination at the 
following locations:  

• Division of Public Works, 502 N. 4th Street, Boise, ID, 83702; Telephone no.  (208) 332-
1900; 

• Associated General Contractors, 1649 W Shoreline Drive, Ste. 100, Boise, ID 83702; 
Telephone no. (208) 344-2531; https://www.idahoagc.org/plan-room; 

• Blueprint Specialties, 6205 W. Overland Road, Boise, ID 83709; Telephone no.: (208) 377-
0294; www.docuproject.com. 

• Hutchison-Smith Architects, 270 N. 27th Street, Suite 200, Boise, ID 83702; Telephone no. 
(208) 338-1212; https://www.hsaarchitects.com/projects-currently-bidding/  

 
A bid bond in the amount of 5% of the total bid amount, including any add alternates, is required. 
 
One set of documents may be obtained by licensed general contractors and by licensed mechanical 
and electrical subcontractors from the Design Professional for a refundable deposit of $100.00. Others 
may obtain documents at cost, non-refundable. 
 
A pre-bid conference will be held at Idaho State Correctional Institute (ISCI), 13500 S. Pleasant 
Valley Road, Kuna, Idaho on Thursday, June 11, 2026 starting at 10:00am. Bidders are encouraged 
to attend. 

☒  A Public Works Contractors License for the State of Idaho is required to bid on this Work. 

 
Estimated Cost:   $1,990,000.00 
 

DATED: _____________________________ 
 
____________________________________ 
Dan Asbury, Deputy Administrator 
Division of Public Works 

 
END OF ADVERTISEMENT FOR BIDS 

https://www.idahoagc.org/plan-room
http://www.docuproject.com/
https://www.hsaarchitects.com/projects-currently-bidding/
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INSTRUCTIONS TO BIDDERS 
 
 
GENERAL PROVISIONS 
 
DEFINITIONS: Capitalized terms used in these Instructions to Bidders (“Instructions”) shall have the 
meaning given to them in the Division of Public Works’ Fixed Price Construction Contract Between 
Owner and Contractor. 

HEADINGS: Headings used in these Instructions are for convenience only. 

REJECTION OF BIDS, WAIVER OF INFORMALITIES OR CANCELLATION: Prior to the 
effective date of a contract, the Administrator of the Division of Public Works shall have the right to accept 
or reject all bids, to waive any minor deviations/informalities or to cancel the bid. 
 
ORAL INFORMATION: Questions concerning a bid must be directed in writing to the designated 
Design Professional (architect or engineer) no less than ten (10) calendar days before bids are due unless 
provided otherwise via an addendum. Oral information is not binding and any reliance by a bidder on 
any oral information or representation is at the bidder’s sole risk. Any information given a prospective 
bidder in response to a written question will be provided to all prospective bidders by an addendum, if 
such information is necessary for purposes of submitting a bid or if failure to give such information 
would be prejudicial to uninformed bidders. 

PUBLIC RECORDS:  The Idaho Public Records Law, Title 74, Chapter 1, Idaho Code, allows the open 
inspection and copying of public records. Public records include any writing containing information 
relating to the conduct or administration of the public's business prepared, owned, used, or retained by a 
State or local agency regardless of the physical form or character.  Unless exempted by the Public 
Records Law, your bid will be a public record subject to disclosure under the Public Records Law. Any 
questions regarding the applicability of the Public Records Law should be addressed to your legal 
counsel prior to submission. 

FORM OF AGREEMENT:  Unless otherwise specified in the bid documents, the agreement between 
the successful bidder and the Owner (“State of Idaho”) shall be the Division of Public Works’ Fixed 
Price Construction Contract Between Owner and Contractor. 

PERFORMANCE AND PAYMENT BONDS:  A performance bond and payment bond are required 
for this Project, each in an amount of not less than one hundred percent (100%) of the Contract Price.  
The performance and payment bonds shall be AIA Document A312, 1984 or the most recent Edition, or 
a standard surety form certified approved to be the same as the AIA A312 form and shall be executed 
by a surety or sureties reasonably acceptable to the Owner and authorized to do business in the State of 
Idaho.  Bonds must be provided within ten (10) calendar days following receipt of a Notice of Intent to 
Award. 
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BID SUBMISSION PROCESS 
 
BID DOCUMENTS: The bid documents are available from the Design Professional or as provided in 
the Invitation to Bid or advertisement for bids. The responsibility is on the bidder to use a complete set 
of bid documents to prepare its bid and neither the Owner nor the Design Professional shall incur any 
liability for the bidder’s failure to do so. Bidders obtain no ownership interest or any use rights, except 
to use in preparation of their bid, by issuance of the bid documents. 
 
Bidders and Sub-bidders shall field verify all dimensions pertaining to the Work and shall be responsible 
for the determination of all quantities of materials required for the completion of the Work.  The bidder shall 
not rely on the scale drawings of the Bidding Documents in its determination of required materials 
quantities.  No allowance shall be made for Bidder’s failure to field-verify dimensions. 
 
If a deposit is required, the deposit will be returned to a bidder returning the complete bid documents in 
good condition no more than twenty (20) days after a Notice of Intent is issued and the amount of any 
deposit returned may be reduced if the bid documents returned are not complete or are damaged.  A 
bidder awarded a Contract may also keep the bid documents and any deposit will be returned. 
 
ADDENDA: In the event it becomes necessary to revise any part of the bid documents, addenda will be 
issued. Information given to one bidder will be available to all other bidders if such information is 
necessary for purposes of submitting a bid or if failure to give such information would be prejudicial to 
uninformed bidders. It is the bidder’s responsibility to check for addenda prior to submitting a bid. A 
bidder is required to acknowledge receipt of all addenda by identifying the addenda numbers in the space 
provided on the bid proposal form. Failure to do so may result in the bid being declared non-responsive. 
No addenda will be issued less than four (4) calendar days before the closing date unless the bid closing 
date is extended. 
 
REVIEW: It is the bidder’s responsibility to review the bid documents and compare them as needed, 
including, with regard to, any other Work that is or may be under construction that might affect the 
bidder or its Work, to examine the site and local conditions and to report, in writing, any questions, 
errors, inconsistencies or ambiguities to the Design Professional. 
 

• All manufacturers of roofing systems, including those specifically named or listed as “approved” in 
the specifications, as well as those not specifically named or listed as “approved” shall submit to the 
Design Professional a fully executed MANUFACTURER’S CERTIFICATION from the 
manufacturer’s authorized representative certifying that the manufacturer’s representative has 
received the bidding documents for the project, that required guarantees can and will be issued for 
the specific installation, and that all specifications and detail as written and as shown are appropriate 
or that alternate specifications and/or details enclosed with the signed statement must be used, noting 
all exceptions, and listing approved applicators.  THIS COMPLETED FORM SHALL BE 
RECEIVED BY THE DESIGN PROFESSIONAL NO LATER THAN SEVEN (7) DAYS PRIOR 
TO THE DATE FOR RECEIPT OF BIDS. 

 
• THE MANUFACTURER’S CERTIFICATION FORM included in the Project Manual following 

these Instructions to Bidders shall be used for this purpose.  Additional copies of this form may be 
obtained from the Design Professional. 
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• The Roofing Manufacturer shall include all information required to complete the form. 

 
PRODUCTS SPECIFIED AND PROPOSED SUBSTITUTIONS: Materials, products, or equipment, 
if specified by name or manufacturer, establish the standard of quality required and that must be met by 
any proposed substitution. Requests for substitutions must be made in writing to the Design Professional 
no less than ten (10) calendar days prior to the bid closing unless provided otherwise via an addenda. 
Such requests must provide detailed information to allow the Design Professional to determine if the 
proposed substitution is acceptable, including drawings or performance or test data and a detailed 
statement of how the substitution would change any other part of the Work. It is the bidder’s obligation 
to satisfy this requirement and the Design Professional’s decision shall be final. To be allowed, 
substitutions must be approved in an addendum to the bid documents. 
 

• All requests for approval of roofing materials not specifically named or listed as “approved” in the 
specifications shall be accompanied by a fully executed ROOFING MATERIALS 
SUBSTITUTION REQUEST FORM from the manufacturer.  THIS COMPLETED FORM 
SHALL BE RECEIVED BY THE DESIGN PROFESSIONAL NO LATER THAN TEN (10) 
DAYS PRIOR TO THE DATE FOR RECEIPT OF BIDS. 

 
• The ROOFING MATERIALS SUBSTITUTION REQUEST FORM included in the Project 

Manual following these Instructions to Bidders shall be used for this purpose.  Additional copies of 
this FORM may be obtained from the Design Professional. 

 
BID FORM: Bids must be submitted on the bid proposal forms, or copies of forms, furnished by the 
Owner or the Design Professional.  Bids submitted must contain all original signatures in ink on the 
following forms:  
 

1.  Bid Proposal Form; 
2.  Contractor’s Affidavit Concerning Alcohol and Drug-Free Workplace; 
3.  Bidder’s Acknowledgment Statement and; 
4.  Bid Bond (bid security). 

 
The person signing the Bid Proposal Form must initial any and all changes appearing on any of the bid 
forms. If the bidder is a corporation or other legal entity, the bid forms must be signed by an authorized 
designee.  Oral, telephonic, telegraphic, facsimile, or other electronically transmitted bid forms and/or 
signatures will not be considered.  
 
BID PRICES:  The bid form may require bidders to submit bid prices for one (1) or more items on 
various bases, including lump sum base bid, lump sum bid alternate prices, unit prices or any 
combination thereof. Bid amounts shall be expressed in words and numbers. The amount in words shall 
prevail if there is a discrepancy. 

 
ALTERNATES:  If the solicitation/bid includes alternate bid items or unit prices, failure to bid on the 
alternates or unit prices may disqualify the bid. If bidding on an alternate does not change the base bid, 
indicate by “No Change.” If bidding on all items is not required by the Contract Documents, bidders 
must affirmatively indicate that they are not bidding on those items. 
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TIME FOR SUBMISSION: Bids must be submitted on or before the time specified in the 
advertisement for bids. Any bid submitted late will be rejected. 
 
SEALED ENVELOPE:  Bids shall be submitted in a sealed envelope with the following clearly printed 
on the outside of the envelope:  the Project number and Project name; the name and address of the bidder; 
and a statement, such as “BID ENCLOSED” to indicate that it is a bid. 
 
MAILED BIDS:  When bids are mailed or shipped, the sealed envelope containing the bid shall be 
enclosed in a separate mailing envelope with the notation “SEALED BID ENCLOSED” on the face 
thereof.  If mailed, the mailing envelope shall be addressed as follows: 
 

Division of Public Works 
502 N. 4th Street 
P. O. Box 83720 
Boise, Idaho 83720-0072 

 
It is the bidder’s responsibility to ensure that its bid is delivered to the place designated for receipt on or 
before the specified closing time. The Owner assumes no responsibility for delays in the delivery of mail 
by the U.S. Post Office or private couriers. Bidders should be advised the intra-state mail system may 
increase delivery time from arrival at Central Postal to the place designated for receipt and should plan 
accordingly. LATE SUBMISSIONS WILL BE REJECTED, WILL NOT BE OPENED AND 
WILL BE RETURNED TO THE BIDDER. NO DEVIATIONS WILL BE ALLOWED. 
 
BID CLOSING DECLARED: Immediately prior to the bid opening, the Owner’s representative will 
declare the official bid closing. Any part of a bid not received prior to the bid closing declared by the 
designated representative will not be considered and will be returned to the bidder unopened. All bids 
shall be taken under advisement. 
 
DRUG-FREE WORKPLACE: Along with its bid, the bidder shall submit an affidavit certifying 
compliance with Title 72, Chapter 17, Idaho Code, requiring the Contractor and its subcontractors at the 
time of bid to provide a drug-free Workplace program and to maintain such program throughout the 
duration of the Contract. The form of affidavit is attached. 
 
ILLEGAL ALIENS: Bidder shall warrant that the bidder does not knowingly hire or engage any illegal 
aliens or persons not authorized to Work in the United States; bidder shall take steps to verify that it does 
not  hire or engage any illegal aliens or persons not authorized to Work in the United States; and that 
any misrepresentation in this regard or any employment of persons not authorized to Work in the United 
States constitutes a material breach and shall be cause for the imposition of monetary penalties and/or 
termination of any Contract resulting from this bid. 
 
LEGAL RESIDENCY REQUIREMENT:  By submitting a bid, the bidder attests, under penalty of 
perjury, that it (the bidder) is a United States citizen or legal permanent resident or that it is otherwise 
lawfully present in the United States pursuant to federal law.  Prior to being issued a contract, the bidder 
will be required to submit proof of lawful presence in the United States in accordance with §67-7903, 
Idaho Code. 
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BIDDER’S ACKNOWLEDGEMENT STATEMENT: The attached Bidder’s Acknowledgement 
Statement must be completed and included, or the bid may be found non-responsive. 
 
PUBLIC WORKS CONTRACTOR’S LICENSE: This Project is not financed in whole or in part by 
federal funds. Bids will be accepted from those Contractors only (prime contractors, subcontractors 
and/or specialty contractors) who, prior to the bid opening, hold current licenses as public Works 
contractors in the State of Idaho. 
 
IDAHO LABOR REQUIREMENTS: This Project is subject to the provisions of Sections 44-1001 
and 44-1002, Idaho Code, dealing with labor preference. 
 
IDAHO PREFERENCE LAW: Section 67-2348, Idaho Code, requires the Division of Public Works 
to apply a preference in determining which Contractor submitted the lowest responsible bid. If the 
Contractor who submitted the lowest dollar bid is domiciled in a state with a preference law that penalizes 
Idaho domiciled contractors, the Division of Public Works must apply the preference law (percentage 
amount) of that domiciliary state to that Contractor’s bid. 
 
NAMING OF SUBCONTRACTORS: Section 67-2310, Idaho Code, requires general (prime) 
Contractors to include in their bid the name of the subcontractors who shall, in the event the Contractor 
secures the Contract, subcontract the plumbing, HVAC, and electrical Work under the general (prime) 
Contract. Failure to name subcontractors as required by this section shall render any bid submitted by a 
general (prime) Contractor nonresponsive and void. Subcontractors named in accordance with the 
provisions of this section must possess an appropriate license or certificate of competency issued by the 
State of Idaho covering the Contractor Work classification in which the subcontractor is named. 
 
The Division of Public Works interprets Section 67-2310, Idaho Code, to mean three (3) separate areas 
of Work: plumbing Work, HVAC, and electrical Work. The Division of Public Works also requires that 
the general (prime) Contractor name the entity that will perform the Work, including if the entity is a 
subcontractor, a sub-subcontractor or the general (prime) Contractor submitting the bid. Failure to 
complete the Bid Proposal in full shall render a bid nonresponsive and void. 
 
With regard to possessing an appropriate license or certificate of competency, all subcontractors listed 
by the general (prime) Contractor must have at the time of the bid opening a current license in the 
appropriate category (class, type and specialty category) as issued by the Public Works Contractors State 
License Board. In addition, plumbing, HVAC and electrical subcontractors shall have at the time of the 
bid opening a valid plumbing contractor’s license, HVAC contractor’s license or electrical contractor’s 
license, respectively, as issued by the Idaho Division of Occupational and Professional Licenses. 
 
In determining if the above listed subcontractors are required on the Project, the Division of Public 
Works will refer to the plans and specifications. If doubt exists prior to bid closing, potential bidders 
should contact the Division of Public Works and the Design Professional who prepared the plans and 
specifications will be requested to make the determination. If plumbing, HVAC or electrical Work are 
not shown on the plans and specifications but are discovered by the bidder prior to the date of bid 
opening, then the bidder must request clarification from the Design Professional. Absent such 
clarification, Work will be considered incidental, and naming of a subcontractor will not be required. 
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BID SECURITY 
 
AMOUNT AND FORM OF SECURITY: To be considered, bids must be accompanied by an 
acceptable bid security in an amount not less than five percent (5%) of the total amount of the bid, 
including additive alternates. The security may be in the form of a bond or a certified or cashier's check. 
A standard surety bid bond form meeting all the conditions of AIA Document A310 is acceptable and, 
if used, must include a certified and current copy of the power of attorney if the bond is executed by the 
attorney-in-fact on behalf of the surety. 
 
FORFEITURE: A successful bidder who fails to sign the Contract for the Work or furnish the required 
bonds within ten (10) calendar days following the receipt of notice of intent to award a Contract is subject 
to forfeiture in accordance with Section 54-1904E, Idaho Code. 
 
RETENTION OF SECURITY: Bid security shall be retained for no more than forty-five (45) calendar 
days after the opening of bids, so long as the bidder has not been notified of the acceptance of the bid. 
 
BID WITHDRAWAL 
 
PRIOR TO BID CLOSING: If a bid has been submitted, it may be withdrawn in person by a bidder’s 
authorized representative before the opening of the bids. A bidder’s representative will be required to 
show identification and sign on a bid summary sheet before it will be released. After bid closing, no bid 
may be withdrawn except in strict accordance with these Instructions or applicable law. 
 
BID MODIFICATION 
 
PRIOR TO BID CLOSING:  If a bid has been submitted, it may be modified by the submission of a 
written document contained in a separate sealed envelope marked “Bid Modification from [Name of 
Bidder] for DPW Project No: 26061; IDOC: ISCI Unit 7 & Edu Bldg. Roof Replacement.”  THE 
DOCUMENT MODIFYING THE BID MUST BE SIGNED IN INK BY AN AUTHORIZED 
REPRESENTATIVE OF THE SUBMITTING BIDDER. THE DIVISION OF PUBLIC WORKS 
RESERVES THE RIGHT TO REQUIRE PRESENTATION OF EVIDENCE SATISFACTORY 
TO IT TO ESTABLISH THE AUTHORITY TO ACT ON BEHALF OF THE SUBMITTING 
BIDDER. NO OTHER FORM OF MODIFICATION (INCLUDING TELEPHONE, FACSIMILE 
OR ELECTRONIC MAIL) WILL BE ACCEPTED. AFTER BID CLOSING, NO BID MAY BE 
MODIFIED EXCEPT IN STRICT ACCORDANCE WITH THESE INSTRUCTIONS OR 
APPLICABLE LAW.  
 
RELIEF FROM BIDS 
 
CONDITIONS FOR RELIEF: Relief from bids is subject to Sections 54-1904B through 54-1904E, 
Idaho Code. In the event a bidder discovers a mistake in its bid following the bid opening and wishes to 
withdraw its bid, the bidder shall establish to the satisfaction of the Owner, pursuant to Section 54-
1904C, Idaho Code, that a clerical or mathematical mistake was made; the bidder gave the public entity 
(Owner) written notice within five (5) calendar days after the opening of the bid of the mistake, 
specifying in the notice in detail how the mistake occurred; and the mistake was material. 
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DETERMINATION: If the Owner determines that the bidder has satisfied the requirements of Section 
54-1904C, Idaho Code, to entitle it to relief from a bid because of a mistake, it shall prepare a report in 
writing to document the facts establishing the existence of each required element. The report shall be 
available for inspection as a public record and shall be filed with the public entity soliciting bids. A 
bidder claiming a mistake and satisfying all the required conditions of Section 54-1904C, Idaho Code, 
shall be entitled to relief from the bid and have any bid security returned by the Owner. Bidders not 
satisfying the conditions of Section 54-1904C, Idaho Code shall be subject to forfeiture in accordance 
with Section 54-1904B, Idaho Code. A bidder who claims a mistake or who forfeits its bid security shall 
be prohibited from participating in any re-bidding of that project on which the mistake was claimed, or 
security forfeited, and the Owner may award the Contract to the next lowest responsive and responsible 
bidder. 
 
BIDDER’S REPRESENTATIONS 
 
REPRESENTATIONS UPON SUBMITTING A BID: By submitting its bid, a bidder represents and 
warrants the following:   
 

1. The person signing the bid is authorized to bind the bidder; 
2. It has all required licenses, permits or other authorizations necessary to submit its bid; 
3. It has taken steps necessary to ascertain the nature and location of the Work and has investigated 

and satisfied itself as to the general and local conditions which can affect the Work or its cost, 
including but not limited to: (i) conditions bearing upon transportation, disposal, handling and 
storage of materials; (ii) the availability of labor, water, natural gas, electric power and roads; 
(iii) uncertainties of weather, river stages or similar physical conditions at the site; (iv) the 
conformation and conditions of the ground; and (v) the character of equipment and facilities 
needed preliminary to and during the Work; 

4. It has satisfied itself as to character, quality and quantity of surface and subsurface materials or 
obstacles to be encountered insofar as this information is reasonably ascertainable from an 
inspection of the site, including exploratory Work done by the Owner as well as from the 
drawings and specifications provided as part of the bid package, and that any failure of the bidder 
to take such actions will not relieve the bidder from responsibility for estimating properly the 
difficulty and cost of successfully performing the Work; 

5. It has received, read and reviewed the Contract, has submitted any questions in writing regarding 
the same and has received an answer to such questions; 

6. Its bid is based upon the requirements of the Contract without exception; 
7. It is in compliance with Title 72, Chapter 17, Idaho Code, regarding a drug-free Workplace and 

has included the required affidavit regarding the same; 
8. Its bid is in compliance with employment of persons authorized to Work in the United States; 
9. It will retain bid security and hold and honor all base bid prices for forty-five (45) calendar days 

from the date of bid opening, and cannot be withdrawn after the bid opening; 
10. Its bid prices shown for each item on the bid proposal form include all labor, material, equipment, 

overhead and compensation to complete all the Work for that item; and 
11. It has included in its bid amount Idaho sales and/or use taxes on all materials and equipment and 

all other taxes imposed by law. 
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BID AWARD 
 
AWARD METHOD: Public Works construction contracts for the State of Idaho are awarded to the 
"lowest responsible and responsive bidder." The low bidder, for purposes of award, shall be the 
responsible and responsive bidder offering the low aggregate amount for the base bid item, plus any 
additive or deductive bid alternates selected by the Owner, and within funds available as determined by 
the Owner. Bid Award is also subject to the requirements of Idaho Code, including without limitation: 
Title 67, Chapter 57; Title 67, Chapter 23; Title 54, Chapter 19; and Title 44, Chapter 10. It is the bidder's 
responsibility to conform to ALL applicable federal, state, and local statutes or other applicable legal 
requirements. The information provided herein is intended to assist bidders in meeting applicable 
requirements but is not exhaustive and the Owner will not be responsible for any failure by any bidder 
to meet applicable requirements. 
 
DETERMINATION OF RESPONSIBILITY:  The Owner reserves the right to make reasonable 
inquiry about or from the submitting bidder or from third parties to determine the responsibility of a 
submitting bidder. Such inquiry may include, but not be limited to, inquiry regarding experience and 
expertise related to the Project, manpower and other resources, financial stability, credit ratings, 
references, potential subcontractors, and past performance. The unreasonable failure of a submitting 
bidder to promptly supply any requested information may result in a finding of non-responsibility. 
 
NOTICE OF EFFECTIVENESS: No Contract is effective until the authorized Owner’s official has 
signed the Contract and the Notice to Proceed has been issued. The bidder shall not provide any goods 
or render services until the Contract has been signed by the Administrator of the Division of Public 
Works and the Contract has become effective. Furthermore, the Owner is in no way responsible for 
reimbursing the bidder for goods provided or services rendered prior to the signature of the authorized 
Division of Public Work’s official and the arrival of the Notice to Proceed. 
 
INCURRING COSTS:  The Owner is not liable for any cost incurred by bidders prior to the Notice to 
Proceed. 
 
PRIOR ACCEPTANCE OF DEFECTIVE BIDS OR PROPOSALS:  The Owner generally will not 
completely review or analyze bids that appear to fail to comply with the requirements of the bid 
documents, nor will the Owner generally investigate the references or qualifications of those who submit 
such bids. Therefore, any acknowledgment that the selection is complete shall not operate as a 
representation by the Owner that an unsuccessful bid was responsive, complete, sufficient, or lawful in 
any respect. 
 
POST-AWARD SUBMITTALS:  Upon receipt of a Notice of Intent to Award, the apparent low 
responsive and responsible bidder shall provide documentation required in such Notice. Such Notice of 
Intent to Award shall generally require the bidder to return to the Owner, within ten (10) days of receipt, 
a signed Contract, all required bonds, proof of insurance and documentation required by the Idaho State 
Tax Commission (report and affidavit). 
 
OWNER’S RIGHT TO REJECT: Prior to execution of the Contract, the Owner or Design 
Professional shall provide written notice of any reasonable objection to any person or entity proposed 
by the bidder. Upon receipt of such notice, the bidder may withdraw its bid, without forfeiture, or propose 



 

 
INSTRUCTIONS TO BIDDERS ITB-9 
BOILERPLT-2025 dbb.doc JUNE 2025 (DPW Project #26061) 
  (April, 2026) 

a substitute and identify any change in any bid amount caused by such substitution. The Owner may 
accept or reject the substitution or the adjusted price. If the Owner rejects the substitution or the adjusted 
price, it will return the bidder’s bid guarantee. 
 
 
END OF INSTRUCTIONS 
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MANUFACTURER’S CERTIFICATION 
 

The undersigned roofing manufacturer hereby certifies that it has reviewed the drawings, specifications and 
conditions of the site and the terms of the roofing guarantee included in the specification and find them 
acceptable, and if the manufacturer’s materials are installed on the project in accordance with the drawings 
and specifications and upon inspection by the manufacturer’s technical representative, manufacturer will 
issue the guarantee in the form specified. 
 
DATED THIS   DAY OF   20 . 
 

   
                                                                                    (MANUFACTURER) 

   
                                                                                    (AUTHORIZED REPRESENTATIVE) 
 
EXCEPTIONS: Subject to the following exceptions and or modification, (attach any details or added 
verbiage that is required) the undersigned roofing manufacturer will certify to the conditions stated above:  
  
  
  
  
  
DATED THIS  Day of   20 ___. 

   
                                                                                    (MANUFACTURER) 

   
                                                                                    (AUTHORIZED REPRESENTATIVE) 
 
APPROVED APPLICATORS: The following roofing contractors are approved applicators of the 
roofing system specified (or approved) and as manufactured by the above-named manufacturer: 
 
 NAME ADDRESS 
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ROOFING MATERIALS SUBSTITUTION REQUEST FORM 
(Submit not less than ten (10) days prior to bid date) 

 
DPW Project No.   
  
  
  
 
TO: _________________________________________________________________________________ 
        (Design Professional) 
 
We hereby submit for your consideration the following products in lieu of those specified for the above 
referenced project: 
 

Description of Proposed Components:  

  

  

  

  

  

  

Differences between specified and proposed components including type of insulation, method of anchoring, 

details, surfacing, application methods, etc.   

  

  

  

  

 

MATERIAL 
SUBSTITUTION 

SPECIFIED PROPOSED 

 
Vapor Barrier 

 
____________________________ 

 
_____________________________ 

Roof Insulation ____________________________ _____________________________ 
Roofing Membrane ____________________________ _____________________________ 
Surfacing ____________________________ _____________________________ 
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Attach complete technical data, including manufacturer’s published specifications, standard details, 
laboratory tests and certifications, material samples and similar information to fully describe the products 
and methods of application. 
 
If changes are required in specifications, drawings, or details, provide revised specifications and details for 
consideration. 
 
Answer the following: 
 

1. Does proposed substitution affect details or dimensions shown on the drawings? 
  
  YES _________NO 
 

2. Will proposed substitution meet specified Underwriters Laboratory and ICBO ratings? 
  
  YES _________NO 
 

3. Is insulation and roofing method of attachment listed with Factory Mutual against wind 
loss? 
  YES _________NO 
 

4. Are all components of the roofing system (vapor barrier, insulation, fasteners, membrane 
components, flashings, and surfacing) manufactured by or acceptable to the roofing 
manufacturer? 
  YES _________NO 
 

5. Will the manufacturer’s authorized representative sign the Manufacturer’s Certification 
included in the specification? 
  YES _________NO 
 

The undersigned manufacturer’s representative states that the above information is true and correct, and 
that the proposed materials function, appearance, and quality are equivalent or superior to the specified 
materials. 
 
   
                                                                                        Manufacturer 

   
                                                                                        Manufacturer’s Representative 

   
                                                                                        Address or PO Address 

                                                                                           
                                                                                        City, State and zip code 
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                                                                                       Authorized Signature 
 
                      
                                                                                       Title 
 
                       
                                                                                       Telephone Number 
 
                        
                                                                                        Email Address 
 
END OF ROOFING MATERIALS SUBSTITUTION REQUEST FORM 
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BID PROPOSAL 
 
TO: STATE OF IDAHO 
 DIVISION OF PUBLIC WORKS 
 
To Whom it May Concern: 
 
The Bidder, in compliance with your Invitation for Bids for the construction of DPW # 26061 IDOC: ISCI 
Unit 7 & Edu Bldg. Roof Replacement, having examined the bidding and Contract Documents and the site 
of the proposed Work, and being familiar with all of the conditions surrounding the construction of the 
proposed Project, including the availability of materials and labor, hereby proposes to furnish all labor, 
materials and supplies and to provide the service and insurance in accordance with the Contract Documents, 
within the time set forth therein, and at the prices stated below. These prices are to cover all expenses 
incurred in performing the Work required under the Contract Documents. 
 
Bidder hereby agrees to commence Work under this Contract on a date to be specified in the written "Notice 
to Proceed" of the Owner and to substantially complete the Project within 120 consecutive calendar days 
thereafter, as stipulated in the specifications.  Bidder further agrees to pay as liquidated damages, the sum 
of $500 for each consecutive calendar day after the established substantial completion date or adjusted date 
as established by change order. 
 
Bidder acknowledges receipt of Addenda No. ______________________. 
 (List all Addenda) 
 
BASE PROPOSAL: Bidder agrees to perform all the base proposal Work described in the specifications 
and shown on the plans for the sum of: 
___________________________________________________________ Dollars ($_______________) 
(Amount shall be shown in both words and figures.  In case of discrepancy, the amount shown in words will 
govern.) 
 
UNIT PRICE PROPOSAL – 2” Polyisocyanurate: It is anticipated that wet or damaged roof insulation 
maybe encountered at Unit 7, Roof Area ‘A’.  Provide the unit cost to remove and install new 48”x96”x2” 
polyisocyanurate insulation. 
________________________________________ Dollars ($__________) x 20 boards = $ _____________ 
 
BASE PROPOSAL PLUS UNIT PRICE: 
_____________________________________________________________ Dollars ($_____________) 
(Amount shall be shown in both words and figures.  In case of discrepancy, the amount shown in words will 
govern.) 
 
Alternate No. 1: Unit 7, Roof Area ‘B” 
Add the sum of _________________________________________________ Dollars ($____________) 
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Bidder understands that the Owner reserves the right to reject any or all bids and to waive any informality 
in the bidding.  
 
The bidder agrees that this bid shall be good for a period of forty-five (45) calendar days after the scheduled 
opening time for receiving bids.  
 
Upon receipt of written Notice of Intent to Award of this bid, Bidder will execute the formal Contract within 
ten (10) calendar days and deliver a Surety Bond or Bonds as required by paragraph “Performance and 
Payment Bonds” first page (ITB-1) of the Instructions to Bidders.  
 
The bid security in the amount of five percent (5%) of the bid amount is to become the property of the 
Owner, in the event the Contract and bond are not executed within the time set forth, as liquidated damages 
for the delay and additional expense to the Owner caused thereby.  
 
The names and addresses of the entities who will perform the Work identified below, subject to approval of 
Owner and Design Professional, if Undersigned is awarded the Contract, are as follows: 
 
Bidder warrants that bid has been prepared and that any contract resulting from acceptance of this bid is 
subject to the Fixed Price Construction Contract. 
  
The undersigned notifies that it is of this date duly licensed as an Idaho Public Works Contractor and further 
that it possesses Idaho Public Works Contractor's License No. __________________________, and is 
domiciled in the State of __________________________. 
 
 
 Respectfully submitted by: 
 
   
                                                                 Contractor’s Name- Typed 
 
    
                                                                    Street or PO Address 
 
    
                                                                     City, State and zip code 
 

    
                                                                     Authorized Signature 
 
    
                                                                    Title 
 
    
                                                                    Telephone Number 
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                                                                    Email Address 
 
Have you remembered to include bid security (bid bond or a certified or cashier’s check), Contractor’s 
Affidavit Concerning Alcohol and Drug-Free Workplace and a signed copy of the Bidder’s 
Acknowledgment Statement with your bid? 
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***EXECUTE AND SUBMIT WITH BID** 
 

CONTRACTOR’S AFFIDAVIT 
CONCERNING ALCOHOL AND DRUG-FREE WORKPLACE 

 
 
STATE OF   
     :ss 
COUNTY OF   
 
Pursuant to the Section 72-1717, Idaho Code, I, the undersigned, being duly sworn, depose and certify that 
_____________________________________ is in compliance with the provisions of Section 72-1717, 
Idaho Code; that _______________________________________ provides a drug-free Workplace 
program that complies with the provisions of Title 72, Chapter 17, Idaho Code, and will maintain such 
program throughout the life of a state construction contract; and that 
___________________________________ shall subcontract Work only to subcontractors meeting the 
requirements of Section 72-1717(1)(a), Idaho Code. 
 
FAILURE TO EXECUTE THIS AFFIDAVIT AND SUBMIT IT ALONG WITH YOUR BID SHALL 
MAKE YOUR BID NON-RESPONSIVE. 
 
 

    
                              Name of Contractor 

 
    

                                                                                      Address or PO address 
 

    
                                 City, State, zip code 

 
    

            Signature 
 

    
      Title 

 
 
Subscribed and sworn to before me this ___________________ day of _________________,  . 
 
 
   
                    (SEAL) NOTARY PUBLIC 
 Residing at:   
 Commission expires:   
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**EXECUTE AND SUBMIT WITH BID** 
 

BIDDER’S ACKNOWLEDGMENT STATEMENT 
 

NOTE: THE INFORMATION CONTAINED HEREIN IS A SUMMARY OF VITAL CONTRACT 
PROVISIONS AND DOES NOT CHANGE THE CONTRACT DOCUMENTS THAT WILL 
GOVERN THIS PROJECT. 
 
Division of Public Works Project No. 26061, IDOC: ISCI Unit 7 & Edu Bldg. Roof Replacement 

By submitting a bid for this Project, the undersigned bidder agrees that, if awarded the Contract for 
construction, Contractor will conform to all conditions and requirements of the Contract, including but 
not limited to: 
 
• Contractor agrees to comply with conditions pertaining to Sections 44-1001 and 44-1002, Idaho 

Code, requiring the employment of ninety-five percent (95%) bona fide Idaho residents and providing 
for a preference in the employment of bona fide Idaho residents and regarding the employment of 
persons not authorized to Work in the United States. 

 
• Contractor will substantially complete the Work within the time stated in the Contract Documents, 

or as modified by Change Order(s). 
 
• If the Contractor fails to substantially complete the Project within the time stated in the Contract 

Documents, or as modified by Change Order, the Contractor agrees that the Owner may deduct from 
the Contract amount liquidated damages in the amount per calendar day, indicated in the Contract 
Documents, times the number of calendar days until the Project is Substantially Complete, as defined 
in the Contract Documents and as determined by the Design Professional.  

 
• The Contractor agrees that the amount allowed for overhead and profit on any Change Order is 

limited to the amounts indicated in subparagraph 16.3.(k) of the Fixed Price Construction Contract 
Between Owner and Contractor. 

 
1. For total changes the amount allowed for overhead, profit, bonds and insurance for the Contractor 

and all subcontractors of any tier combined shall not exceed fifteen percent (15%) of direct costs; 
or 

 
2. The Contractor will determine the amount of overhead and profit to be apportioned between the 

Contractor and its subcontractor of allowable amounts of overhead, profit, bonds and insurance. 
 

• The Contractor agrees that Change Orders are governed by the Fixed Price Construction Contract 
Between Owner and Contractor General Conditions of the Contract for Construction including as 
follows:  
 
1. By the execution of a Change Order, the Contractor agrees and acknowledges that it has had 

sufficient time and opportunity to examine the change in Work which is the subject of the Change 
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Order and that it has undertaken all reasonable efforts to discover and disclose any concealed or 
unknown conditions which may, to any extent, affect the Contractor’s ability to perform in 
accordance with the Change Order. Aside from those matters specifically set forth in the Change 
Order, the Owner shall not be obligated to make any adjustments to either the Contract Sum or 
Contract Time by reason of any conditions affecting the change in Work addressed by the Change 
Order that could have reasonably been discovered or disclosed by the Contractor’s examination. 
 

2. Any Change Order fully executed by the Owner, Contractor and Design Professional, including 
but not limited to, a Change Order arising by reason of the parties’ mutual agreement or by 
mediation, shall constitute a final and full settlement of all matters relating to or affected by the 
change in the Work, including but not limited to, all direct and consequential costs associated 
with such change and any and all adjustments to the Contract Price and Contract Time. In the 
event a Change Order increases the Contract Price, the Contractor shall include the Work covered 
by such Change Order in the Application for Payment as if such Work was originally part of the 
Project and Contract Documents. 
 

• Certification Concerning Boycott of Israel. Pursuant to Idaho Code section 67-2346, if payments 
under the Contract exceed one hundred thousand dollars ($100,000) and Contractor employs ten 
(10) or more persons, Contractor certifies that it is not currently engaged in, and will not for the 
duration of the Contract engage in, a boycott of goods or services from Israel or territories under 
its control. The terms in this section defined in Idaho Code section 67-2346 shall have the 
meaning defined therein. 
 

• Ownership or Operation by China. Pursuant to Idaho Code section 67-2359, Contractor certifies 
that it is not currently owned or operated by the government of China and will not for the duration 
of the Contract be owned or operated by the government of China. The terms in this section 
defined in Idaho Code section 67-2359 shall have the meaning defined therein. 
 

• Boycott of Various Industries.  Pursuant to Idaho Code section 67-2347A (effective July 1, 
2024), if payments under the Contract exceed one hundred thousand dollars ($100,000) and 
Contractor employs ten (10) or more persons, Contractor certifies that it is not currently engaged 
in, and will not for the duration of the Contract engage in, a boycott of any individual or company 
because the individual or company: a) engages in or supports the exploration, production, 
utilization, transportation, sale, or manufacture of fossil fuel-based energy, timber, minerals, 
hydroelectric power, nuclear energy, or agriculture; or b) engages in or supports the manufacture, 
distribution, sale, or use of firearms.  The terms in this section defined in Idaho Code section 67-
2347A shall have the meaning defined therein, including through reference to another section of 
Idaho Code. 

 
FAILURE TO EXECUTE THIS ACKNOWLEDGMENT MAY MAKE YOUR BID NON-RESPONSIVE. 
 

I, _________________________________________________, being duly authorized to bind 
the (type or print name of individual) 
bidder,        , does hereby certify that I have fully read
 (type or print name of company) 



 

  
BID PROPOSAL BP-7 
BOILERPLT-2025 dbb.doc JUNE 2025 (DPW Project #26061) 
 (April, 2026) 
 

and understand this document and that it highlights certain parts of the Contract that will be entered 
between the parties and that will govern this Project.   
 
Authorized Signature:  _________________________________ 
 

Title: _______________________________________________ 

 
Date: _______________________________________________ 
 
END OF BIDDER’S ACKNOWLEDGMENT STATEMENT 
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FIXED PRICE CONSTRUCTION CONTRACT 
BETWEEN OWNER AND CONTRACTOR 

 
 
             THIS FIXED PRICE CONSTRUCTION CONTRACT BETWEEN OWNER AND 
CONTRACTOR (the “Contract”) is by and between the State of Idaho, Department of Administration, 
Division of Public Works (“DPW” or the "Owner") and (insert name of contractor)      (the "Contractor") 
and is for the construction of the project (the “Project”) identified as DPW Project No. 26061 as more fully 
described in Exhibit A, and incorporated herein by reference.  This Contract shall be effective on _______ 
(day) of ________ (month), 20__ (year), when executed by both parties. 
 
 In consideration of the mutual promises, covenants, and agreements stated herein, and for other 
good and valuable consideration, the sufficiency of which is hereby acknowledged, the Owner and the 
Contractor agree: 

ARTICLE 1 
CONTRACT DOCUMENTS  

 
1.1 The Contract Documents consist of this Contract, the drawings and specifications for the Project 

(the “Drawings and Specifications”) identified in Exhibit C and any Addenda thereto issued prior 
to execution of this Contract, written amendments signed by both the Owner and the Contractor, 
Change Orders signed by both the Owner and the Contractor, Construction Change Directives and 
any written orders by the Design Professional for minor changes in the Work (the “Contract 
Documents”). Documents not included or expressly contemplated in this Article 1 do not, and shall 
not, form any part of the Contract Documents. 

 
1.2 The term “Work” means the construction and services required by the Contract Documents, whether 

completed or partially completed, and includes all other labor, materials, equipment, and services 
provided or to be provided by the Contractor to fulfill the Contractor’s obligations. 

ARTICLE 2 
REPRESENTATIONS AND WARRANTIES OF THE CONTRACTOR 

 
 To induce the Owner to execute this Contract and recognizing that the Owner is relying thereon, the 
Contractor, by executing this Contract, makes the following express representations to the Owner: 
 
2.1 The Contractor is fully qualified to act as the Contractor for the Project and has, and shall maintain, 

any and all licenses, permits or other authorizations necessary to act as the Contractor for, and to 
construct, the Project. 

 
2.2 The Contractor has become familiar with the Project site and the local conditions under which the 

Project is to be constructed and operated particularly in correlation to the requirements of the 
Contract. 

 
2.3 The Contractor has received, reviewed, compared, studied, and carefully examined all of the 

documents which make up the Contract Documents, including the Drawings and Specifications, and 
any Addenda, and has found them in all respects to be complete, accurate, adequate, consistent, 
coordinated and sufficient for construction.  Such review, comparison, study and examination shall 
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be a warranty that the Contractor believes that the documents are complete and the Project is 
buildable as described except as reported. 

 
2.4 The Contractor warrants that the Contract Time is a reasonable period for performing the Work. 
 
2.5 The Contractor warrants to the Owner and Design Professional that all labor furnished on this 

Project shall be competent to perform the tasks undertaken; materials and equipment furnished under 
the Contract will be new and of high quality unless otherwise required or permitted by the Contract 
Documents; that the Work will be complete, of high quality and free from defects not inherent in 
the quality required or permitted; and that the Work will strictly conform to the requirements of the 
Contract Documents. Any Work not strictly conforming to these requirements, including 
substitutions not properly approved and authorized, shall be considered defective. The Contractor’s 
warranty excludes remedy for damage or defect caused by abuse by Owner or its representatives, 
modifications not executed by the Contractor, improper or insufficient maintenance, improper 
operation, or normal wear and tear and normal usage. If required by the Owner, the Contractor shall 
furnish satisfactory evidence as to the kind and quality of materials and equipment. This warranty 
shall survive the completion of the Contract and final payment to the Contractor.  

 
2.6 Required Certifications.  

2.6.1 Certification Concerning Boycott of Israel. Pursuant to Idaho Code section 67-2346, if 
payments under the Contract exceed one hundred thousand dollars ($100,000) and Contractor 
employs ten or more persons, Contractor certifies that it is not currently engaged in, and will not 
for the duration of the Contract engage in, a boycott of goods or services from Israel or territories 
under its control. The terms in this section defined in Idaho Code section 67-2346 shall have the 
meaning defined therein. 

2.6.2 Ownership or Operation by China. Pursuant to Idaho Code section 67-2359, Contractor 
certifies that it is not currently owned or operated by the government of China and will not for 
the duration of the Contract be owned or operated by the government of China. The terms in this 
section defined in Idaho Code section 67-2359 shall have the meaning defined therein. 

2.6.3 Disclosure of Abortion Related Matters. The State is subject to the No Public Funds for 
Abortion Act, Idaho Code title 18, chapter 87 (the “Act”) and State employees who intentionally 
violate the provisions of the Act are subject to criminal prosecution. Contractor must disclose, 
unless Contractor is within one of the exemptions provided in the Act, if it or an affiliate is or 
becomes, during the term of the Agreement, an abortion provider and if it will use state facilities 
or public funds to provide, perform, participate in, promote or induce, assist, counsel in favor, 
refer or train a person for an abortion related activity. Please refer to the Act for definitions of 
the terms used in this section. 

2.6.4 Boycott of Various Industries.  Pursuant to Idaho Code section 67-2347A (effective July 1, 
2024), if payments under the Contract exceed one hundred thousand dollars ($100,000) and 
Contractor employs ten (10) or more persons, Contractor certifies that it is not currently engaged 
in, and will not for the duration of the Contract engage in, a boycott of any individual or company 
because the individual or company: a) engages in or supports the exploration, production, 
utilization, transportation, sale, or manufacture of fossil fuel-based energy, timber, minerals, 
hydroelectric power, nuclear energy, or agriculture; or b) engages in or supports the 
manufacture, distribution, sale, or use of firearms.  The terms in this section defined in Idaho 
Code section 67-2347A shall have the meaning defined therein, including through reference to 
another section of Idaho Code. 
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ARTICLE 3 
INTENT AND INTERPRETATION 

 
 With respect to the intent and interpretation of this Contract, the Owner and the Contractor agree as 
follows: 
 
3.1 This Contract constitutes the entire and exclusive agreement between the parties with reference to 

the Project, and supersedes any and all prior discussions, communications, representations, 
understandings, negotiations or agreements.  This Contract also supersedes any bid documents. 

 
3.2 The intent of the Contract is to include all items necessary for the proper execution and completion 

of the Project and anything that may be required, implied or inferred by the documents which make 
up this Contract, or any one or more of them, shall be provided by the Contractor for the Fixed Price 
Contract Amount.  The Contract Documents are complementary, and what is required by one shall 
be as binding as if required by all. 

 
3.3 Nothing contained in this Contract shall create, nor be interpreted to create privity or any other 

relationship whatsoever between the Owner and any person or entity except the Contractor; 
provided; however, that the Design Professional is entitled to performance and enforcement of 
obligations under the Contract intended or necessary to facilitate its duties.  Any reference to the 
Owner, the Contractor, or the Design Professional shall be deemed to include authorized 
representatives. 

 
3.4 When a word, term or phrase is used in this Contract, it shall be interpreted or construed first as 

defined herein; second, if not defined, according to its generally accepted meaning in the 
construction industry; and third, if there is no generally accepted meaning in the construction 
industry, according to its common and customary usage. 

 
3.5 The words "include," "includes," or "including," as used in this Contract, shall be deemed to be 

followed by the phrase "without limitation." 
 
3.6 The specification herein of any act, failure, refusal, omission, event, occurrence, or condition as 

constituting a material breach of this Contract shall not imply that any other, non-specified act, 
failure, refusal, omission, event, occurrence or condition shall be deemed not to constitute a material 
breach of this Contract. 

 
3.7 The Contractor shall have a continuing duty to read, examine, review, compare and contrast each of 

the documents which make up this Contract, shop drawings and other submittals, and shall give 
timely written notice to the Owner and the Design Professional of any conflict, ambiguity, error or 
omission which the Contractor may find with respect to these documents before proceeding with 
the affected Work. 

 
3.8 The express or implied approval by the Owner or the Design Professional of any shop drawings or 

other submittals shall not relieve the Contractor of the continuing duties imposed hereby, nor shall 
any such approval be evidence of the Contractor's compliance with this Contract.  The Owner has 
requested that the Design Professional prepare documents for the Project, including the Drawings 
and Specifications for the Project Work, which are accurate, adequate, consistent, coordinated, and 
sufficient for construction.  HOWEVER, THE OWNER MAKES NO REPRESENTATION OR 
WARRANTY OF ANY NATURE WHATSOEVER TO THE CONTRACTOR CONCERNING SUCH 
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DOCUMENTS. The Contractor again hereby acknowledges and represents that it has received, 
reviewed, and carefully examined such documents; has found them to be complete, accurate, 
adequate, consistent, coordinated and sufficient for construction; and that the Contractor has not, 
does not and will not rely upon any representations or warranties by the Owner concerning such 
documents, as no such representations or warranties have been or are hereby made. 

 
3.9 In the event of any conflict among any of the documents which make up this Contract, the Design 

Professional shall interpret the documents, and the interpretation shall be binding on both the Owner 
and Contractor; provided, however, that this does not change the Owner’s right to make decisions 
regarding Objections in accordance with Article 13 and Article 14.  If no interpretation is provided 
by the Design Professional, the most stringent requirement in the Contract Documents will apply. 

ARTICLE 4 
OWNERSHIP OF DOCUMENTS 

 
4.1 Unless otherwise agreed by the Design Professional and its consultants, the party that prepared the 

drawings, specifications and other documents is the author of such with all copyright, common law, 
statutory and other reserved rights.  The Contractor may retain one (1) record set of the Drawings 
and Specifications and other documents but shall not own or claim any copyright in them. 

 
 The Drawings and Specifications and other documents, and any copies, are to be used solely for this 

project (the “Project”), and not on any other project, or additions to this Project outside this Contract, 
without written consent of the Owner, the Design Professional, and the Design Professional’s 
consultants; provided, however, that copies may be made of applicable portions as necessary for 
completion of the Work. Such copies shall include any copyright notice on the Drawings and 
Specifications and other documents. 

 
 Submission to or use by a regulatory body related to this Project is an acceptable use. 

ARTICLE 5 
CONTRACTOR'S PERFORMANCE 

 
 The Contractor shall perform all the Work required, implied or reasonably inferable from this 

Contract, including the following: 
 
5.1 Construction of the Project. 
 
5.2 The furnishing of any required surety bonds and insurance. 
 
5.3 The provision or furnishing, and prompt payment therefore, of labor, supervision, services, 

materials, supplies, equipment, fixtures, appliances, facilities, tools, transportation, storage, power, 
fuel, heat, light, cooling, or other utilities required for construction and all necessary permits, 
including any required elevator permits, required for the construction of the Project.  Construction 
projects for the State of Idaho require a building permit issued by the Division of Occupational and 
Professional Licenses. 

 
5.4 The creation and submission of a detailed and comprehensive set of marked up blue or black-lined 

record drawings. Said record drawings shall be submitted to and approved by the Design 
Professional as a condition precedent to final payment to the Contractor. 
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5.5  The Contractor is solely liable for theft or damage of materials and equipment stored on the Worksite 

but not yet installed in the facility.  The Contractor shall protect and replace any loss of materials 
due to theft or damage, until final acceptance of the Project. 

ARTICLE 6 
TIME FOR CONTRACTOR'S PERFORMANCE 

 
6.1 The Contractor shall commence the performance of this Contract in accordance with the "Notice to 

Proceed" (Exhibit F) issued by the Owner and shall diligently continue its performance to and until 
final completion of the Project. The Contractor shall accomplish Substantial Completion of the 
Project on or before the time indicated in Exhibit A.  The period of time, including any adjustments 
made under this Contract, for the Contractor to reach Substantial Completion is the “Contract Time.” 

 
6.2 The Contractor may be assessed by and be responsible to the Owner for the amount indicated in 

Exhibit A per day for each and every calendar day of unexcused delay in achieving Substantial 
Completion beyond the date set forth for Substantial Completion.  Any sums owed hereunder by the 
Contractor shall be payable not as a penalty but as liquidated damages, representing an estimate of 
delay damages likely to be sustained by the Owner estimated at the time of this Contract. When the 
Owner reasonably believes that Substantial Completion will be inexcusably delayed, the Owner 
shall be entitled, but not required, to withhold from any amounts otherwise due the Contractor an 
amount then believed by the Owner to be adequate to recover liquidated damages applicable to such 
delays. If and when the Contractor overcomes the delay in achieving Substantial Completion, or any 
part thereof, for which the Owner has withheld payment, the Owner shall promptly release to the 
Contractor those funds withheld, but no longer applicable, as liquidated damages. The Owner’s right 
to liquidated damages is not, and shall not be deemed to be, an exclusive remedy for delay and the 
Owner shall retain all remedies at law or in equity for delay or other breach. 

 
6.3 The term "Substantial Completion," as used herein, shall mean that point at which, as certified in 

writing by the Design Professional, or if there is no Design Professional, as certified by the Owner, 
the entire Project is at a level of completion in strict compliance with the Contract Documents, such 
that the Owner or its designee can enjoy beneficial use or occupancy and can use or operate it in all 
respects for its intended purpose. If, in the reasonable determination of the Owner, receipt of 
operation and maintenance manuals or completion of training is necessary for such beneficial use 
or occupancy, then there shall be no Substantial Completion until such manuals are provided or such 
training is completed. Partial use or occupancy of the Project shall not result in the Project being 
deemed substantially complete, or accepted as substantially complete, and such partial use or 
occupancy shall not be evidence of Substantial Completion. The Project shall not be deemed 
accepted until it is finally complete. 

 
6.4 The following are prerequisites for Substantial Completion of any roofing: 

 
(a) All roofing materials complete, in place, and watertight. 

 
(b) All flashings and counter-flashings complete, in place and watertight, with all anchors, 

connections, and sealants, etc. installed. 
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(c) All roofing accessories required by the Contract Documents complete, in place, and operable 
together with all anchors, fastening devices, etc. 
 

(d) All excess materials, debris, equipment, tools, etc. removed from site and roof surface cleaned 
of all debris. 
 

(e) All roof drains and piping cleaned and fully functional. 
 

(f) All mechanical and electrical equipment connected and fully operable. 
 
6.5 Any request by the Contractor for an extension of the Contract Time must be made in accordance 

with, and is subject to, Article 13, Article 14 related to Objections, and Article 16. 
 
6.6 The Owner shall have no liability of any kind to the Contractor if a schedule or other document 

submitted by the Contractor shows an intention to complete the Work prior to the scheduled 
completion date and for any reason other than Owner caused delay, the Contractor is not able to 
achieve such early completion. 

ARTICLE 7 
FIXED PRICE AND CONTRACT PAYMENTS 

 
7.1 The Owner shall pay, and the Contractor shall accept, as full and complete payment for the 

Contractor's timely performance of its obligations hereunder, the Fixed Price Contract Amount 
indicated in Exhibit A.  The Fixed Price Contract Amount shall not be modified except as provided 
in this Contract. 

 
7.2 Prior to approval of the contract, the Contractor shall prepare and present to the Owner and the 

Design Professional the Contractor's Schedule of Values apportioning the Fixed Price Contract 
Amount among the different elements of the Project for purposes of periodic and final payment. The 
Contractor's Schedule of Values shall be presented in the Owner’s web-based construction 
management software. The Contractor shall not imbalance it’s Schedule of Values nor artificially 
inflate any element thereof.  The violation of this provision by the Contractor shall constitute a 
material breach of this Contract.  The Contractor's Schedule of Values will be utilized for the 
Contractor's requests for payment but shall only be utilized after it has been approved in writing by 
the Design Professional. 

 
7.3 The Owner shall pay the Fixed Price Contract Amount to the Contractor in accordance with the 

procedures set forth in this Article.  The Contractor shall submit a Contractor’s Request for Payment, 
on or before the day of each month indicated in Exhibit A or otherwise agreed to, after 
commencement of performance, but no more frequently than once monthly.  Said payment request 
shall be on made in the Owner’s web-based construction management software and shall include 
whatever supporting information as may be required by the Design Professional, the Owner or both. 
Therein, the Contractor may request payment for one hundred percent (100%) of the Work 
satisfactorily completed to the date of the Contractor’s Request for Payment, less five percent (5%) 
retainage, based on the Fixed Price Contract Amount allocated on the Schedule of Values. The 
Contractor’s Request for Payment may include only: properly provided labor, materials or 
equipment properly incorporated into the Project, and time and materials or equipment necessary 
for the Project or that will be incorporated into the Project and are properly stored at the Project site 
(or elsewhere if off-site storage is approved in writing by the Owner). The Contractor’s Request for 



 

FIXED PRICE CONSTRUCTION CONTRACT FPCC - 10 
(DPW Project #26061)                                                       BOILERPLT-2025 dbb.doc JUNE 2025  (April, 2026) 

Payment must exclude the total amount of previous payments received from the Owner. Any 
payment on account of stored materials or equipment will be subject to the Contractor providing 
written proof that the Owner has title to such materials or equipment and that they are fully insured 
against loss or damage. Each such Contractor’s Request for Payment shall be signed by the 
Contractor and its submission shall constitute the Contractor's affirmative representation that the 
quantity of Work has reached the level for which payment is requested; that the Work has been 
properly installed or performed in strict compliance with the Contract; that all Work for which the 
Owner has previously paid is free and clear of any lien, claim or other encumbrance of any person 
whatsoever; and that the Contractor knows of no reason why payment should not be made as 
requested.  As a condition precedent to payment, the Contractor shall, if required by the Owner, 
furnish to the Owner properly executed waivers or releases, in a form acceptable to the Owner, from 
all subcontractors, materialmen, suppliers or others having any claims or alleged claims, wherein 
said subcontractors, materialmen, suppliers or others shall acknowledge receipt of all sums due 
pursuant to all prior Contractor’s Requests for Payment, and waive and relinquish any rights or other 
claims relating to the Project or Project site.  The submission by the Contractor of the Contractor’s 
Request for Payment also constitutes the Contractor’s affirmative representation that, upon payment 
of the Contractor’s Request for Payment submitted, title to all Work included in such payment shall 
be vested in the Owner. 

 
 Thereafter, the Design Professional shall review the Contractor’s Request for Payment and may also 

review the Work at the Project site or elsewhere to determine whether the quantity and quality of 
the Work are as represented in the Contractor’s Request for Payment and as required by this 
Contract. The Design Professional shall approve in writing the amount which, in the opinion of the 
Design Professional, is properly owing to the Contractor and such approval is required before the 
Owner shall have any payment obligation. The Design Professional may withhold such approval, in 
whole or in part, as necessary to protect the Owner if it reasonably believes that the quantity or 
quality of the Work is not as represented in the Contractor’s Request for Payment or is not in strict 
conformance to the Contract Documents. 

 
7.4 The Owner shall make payment to the Contractor no more than forty-five (45) days following receipt 

by the Owner of the Design Professional's written approval of each Contractor’s Request for 
Payment. The amount of each such payment shall be the amount approved for payment by the 
Design Professional less such amounts, if any, otherwise owing by the Contractor to the Owner or 
which the Owner shall have the right to withhold as authorized by this Contract. The Design 
Professional's approval of the Contractor's Request for Payment shall not preclude the Owner from 
the exercise of any of its rights it may have in this Contract, at law or in equity, as set forth in 
Paragraph 7.8 hereinafter. 

 
7.5 Off-site storage will not be approved at locations more than thirty (30) miles from the Project site 

or outside the State of Idaho and any payment for any off-site storage is subject to the following: 
 

(a) The Contractor must provide at least thirty (30) days’ advance written notice of its request 
to store off-site. Such notice must include a description of the type, quantities, locations, and 
values of materials involved for the next billing cycle. All invoices must indicate the type, 
quantities and value of materials or equipment for which payment is requested; 
 

(b) All materials stored off-site must be segregated and clearly marked with the DPW Project 
number and as being the “Property of the State of Idaho;” 
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(c) The Design Professional and/or the Owner’s Field Representative must have unrestricted 
access to the stored materials during all business hours and may physically inventory all 
invoiced materials and equipment and may physically inspect the storage conditions; 

 
(d) The Contractor must provide written Consent of Surety to off-site storage of materials and 

equipment and to payment for such materials and equipment prior to incorporation in the 
Work. Consent must be from the Surety. Consent of local broker or agent is not acceptable; 

 
(e) The Contractor must maintain and must provide to the Design Professional, upon request, a 

current log of stored materials and equipment, which reflects when materials and equipment 
are used or added; and 
 

(f) The Contractor must obtain and maintain all risk property insurance at replacement cost, 
with the State of Idaho listed as loss payee on all materials and equipment stored off-site and 
in transit. 

7.6 When payment is received from the Owner, the Contractor shall immediately pay all subcontractors, 
materialmen, laborer(s), and suppliers the amounts they are due for the Work covered by such 
payment. The Contractor shall not withhold from a subcontractor or supplier more than the 
percentage withheld from a payment certificate for the subcontractor’s or supplier’s portion of the 
Work. In the event the Owner becomes informed that the Contractor has not paid a subcontractor, 
materialmen, laborer, or supplier as provided herein, the Owner shall have the right, but not the 
duty, to issue future checks and payment to the Contractor of amounts otherwise due hereunder 
naming the Contractor and any such subcontractor, materialmen, laborer or supplier as joint payees.  
Such joint check procedure, if employed by the Owner, shall create no rights in favor of any person 
or entity beyond the right of the named payees to payment of the check and shall not be deemed to 
commit the Owner to repeat the procedure in the future. 

 
7.7 Payment to the Contractor, utilization of the Project for any purpose by the Owner, or any other act 

or omission by the Owner shall not be interpreted or construed as an acceptance of any Work of the 
Contractor not strictly in compliance with this Contract. 

 
7.8 The Owner shall have and be entitled to the right to refuse to make any payment, including by 

reducing payment under any Contractor’s Request for Payment, and, if necessary, may demand the 
return of a portion or all of an amount previously paid to the Contractor for reasons that include the 
following: 

 
(a) The quality of the Contractor's Work, in whole or part, is not in strict accordance with the 

requirements of this Contract or identified defective Work, including punch list Work, is not 
remedied as required by the Contract Documents; 
 

(b) The quantity of the Contractor's Work, in whole or in part, is not as represented in the 
Contractor's Request for Payment or otherwise; 

 
(c) The Contractor's rate of progress is such that, in the Owner's opinion, Substantial Completion 

or final completion, or both, may be inexcusably delayed or that the Owner will incur 
additional costs or expense related to repeated Substantial Completion or final completion 
inspections through no fault of the Owner; 
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(d) The Owner reasonably believes that the Contractor has failed to use Contract funds, 
previously paid the Contractor by the Owner, to pay Contractor's project-related obligations, 
including subcontractors, laborers and material and equipment suppliers; 

 
(e) There are claims made or it seems reasonably likely that claims will be made, against the 

Owner; 
 

(f) The Contractor has caused a loss or damage to the Owner, the Design Professional or another 
contractor; 

 
(g) The Owner reasonably believes that the Project cannot be completed for the unpaid balance 

of the Fixed Price Contract Amount, or the Owner reasonably believes that the Project cannot 
be completed within the Contract Time and that the unpaid balance of the Fixed Price 
Contract Amount would be inadequate to cover the cost of actual or liquidated damages for 
the anticipated delay; 

 
(h) The Contractor fails or refuses to perform any of its obligations to the Owner; or 

 
(i) The Contractor fails to pay taxes as required by Title 63, Chapter 15, Idaho Code. 

 
7.9 In the event that the Owner makes a written demand upon the Contractor for amounts previously 

paid by the Owner as contemplated in Paragraph 7.8, the Contractor shall promptly comply with 
such demand. 

 
7.10 If the Owner, without cause, fails to pay the Contractor any amounts due and payable sixty (60) 

days after those amounts are due pursuant to Paragraph 7.4, the Contractor shall have the right to 
cease the Work until receipt of proper payment. Contractor must first provide written notice to the 
Owner of the Contractor’s intent to cease the Work ten (10) days prior to stopping the Work under 
this Paragraph. If any amounts remain unpaid after sixty (60) days after the Design Professional 
approves the Contractor’s Request for Payment under Paragraph 7.4, interest in accordance with 
Idaho Code § 67-2302 shall accrue on those unpaid amounts. 

 
7.11 When the Contractor considers Substantial Completion has been achieved, the Contractor shall 

notify the Owner and the Design Professional in writing and shall furnish to the Design Professional 
a listing of those matters yet to be finished. The Design Professional will thereupon conduct an 
inspection to confirm that the Work is, in fact, substantially complete. Upon its confirmation that 
the Contractor's Work is substantially complete, the Design Professional will so notify the Owner 
and Contractor in writing and will therein set forth the date of Substantial Completion. The Owner 
and the Contractor must accept the date of Substantial Completion in writing. Guarantees and 
warranties required by this Contract shall commence on the date of Substantial Completion. At the 
Contractor’s Request for Payment following Substantial Completion, the Owner shall pay the 
Contractor an amount sufficient to increase total payments to the Contractor to ninety-five percent 
(95%) of the Fixed Price Contract Amount, less any liquidated damages, less the reasonable costs 
as determined by the Design Professional for completing all incomplete Work, correcting and 
bringing into conformance all defective and nonconforming Work, and handling any outstanding or 
potential claims. If the Design Professional determines that the Contractor has made or is making 
satisfactory progress on any uncompleted portions of the Work, the Owner may, at its discretion, 
release a portion of the retainage to the Contractor prior to the actual final completion of the 
conditions set forth in Paragraph 7.14. It is the intent of the parties that the Project will be accepted 
only in total (at Substantial Completion and final completion) and not in phases unless provided for 
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in Exhibit A. Any acceptance other than in total shall require written agreement of Owner and 
Design Professional. 

 
7.12 When the Contractor considers the Project is at final completion, it shall notify the Owner and the 

Design Professional thereof in writing. Thereupon, the Design Professional will perform a final 
inspection of the Project. If the Design Professional confirms that the Project is complete in full 
accordance with the Contract Documents and that the Contractor has performed all of its obligations 
to the Owner, the Design Professional will furnish a final approval for payment to the Owner 
certifying to the Owner that the Project is complete and the Contractor is entitled to the remainder 
of the unpaid Fixed Price Contract Amount, less any amount withheld pursuant to this Contract. 

 
7.13 If the Contractor fails to achieve final completion within a reasonable number of days as established 

by the Design Professional from the date of Substantial Completion, the Contractor may be assessed 
and be responsible to the Owner for fifty percent (50%) of the daily amount of liquidated damages 
as established pursuant to Paragraph 6.2 and Exhibit A, per day for each and every calendar day of 
unexcused delay in achieving final completion beyond the date established for final completion of 
the Work. Any sums due and payable hereunder by the Contractor shall be payable not as a penalty 
but as liquidated damages representing an estimate of delay damages likely to be sustained by the 
Owner, estimated at or before the time of executing this Contract. When the Owner reasonably 
believes that final completion will be inexcusably delayed, the Owner may withhold from any 
amounts otherwise due the Contractor an amount then believed by the Owner to be adequate to 
recover liquidated damages applicable to such delays. If and when the Contractor overcomes the 
delay in achieving final completion, or any part thereof, for which the Owner has withheld payment, 
the Owner shall promptly release to the Contractor those funds withheld, but no longer applicable, 
as liquidated damages. The Owner’s right to liquidated damages is not, and shall not be deemed to 
be, an exclusive remedy for delay and the Owner shall retain all remedies at law or in equity for 
delay or other breach. 

 
7.14 As a condition precedent to final payment, the Contractor must furnish the Owner, in the form and 

manner required by Owner, and with a copy to the Design Professional of the following: 
 

(a) An affidavit that all of the Contractor's obligations to subcontractors, laborers, equipment or 
material suppliers or other third parties in connection with the Project have been paid or 
otherwise satisfied; 
 

(b) A release by the Contractor of all Claims it has or might have against the Owner or the 
Owner's property (DPW’s form, Exhibit H); 

 
(c) Contractor’s Affidavit of Debts and Claims (AIA Document G706); 

 
(d) Consent of Surety to final payment (AIA Document G707); 

 
(e) Confirmation of all required training, product warranties, operating manuals, instruction 

manuals and other record documents, drawings and things customarily required of the 
Contractor; and 

 
(f) A Public Works Contract Tax Release issued by the Idaho Tax Commission (See “Request 

for Tax Release” form, Exhibit G, to be submitted by Contractor to the Idaho Tax 
Commission). 
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7.15 The Owner shall, subject to its rights set forth in this Contract, make final payment of all sums due 
to the Contractor within forty-five (45) days of the Design Professional's execution of a final 
approval for payment and receipt of documentation required by Paragraph 7.14, whichever is 
received later. 

ARTICLE 8 
INFORMATION AND MATERIAL SUPPLIED BY THE OWNER 

 
8.1 The Administrator of DPW or designee shall be the sole representative of the State of Idaho. The 

Design Professional shall have authority to bind Owner only as specifically set forth in this Contract. 
 
8.2 The Owner will assign a Project Manager and a Field Representative to represent the Owner, 

identified in Exhibit B. The Owner’s Field Representative's duties, responsibilities and limitations 
of authority are in accordance with DPW’s policies and procedures. 

 
8.3 The Owner shall furnish to the Contractor, prior to the execution of this Contract, any and all written 

and tangible material in its possession concerning conditions below ground at the site of the Project. 
Such written and tangible material is furnished to the Contractor only to make complete disclosure 
of such material as being in the possession of the Owner and for no other purpose. By furnishing 
such material, the Owner does not represent, warrant, or guarantee its accuracy, either in whole in 
part, implicitly or explicitly. 

 
8.4 The Owner will secure and pay for all required easements, the plan check fee required by the 

Division of Occupational and Professional Licenses, conditional use permits and any other permits 
and fees specifically indicated in the Contract Documents to be secured and paid for by the Owner. 

 
8.5 The Owner will provide the Contractor one (1) copy of this complete Contract and the number of 

sets of Drawings and Project Manuals (including Specifications) as indicated in Exhibit A. The 
Contractor may purchase additional copies, at its expense, from the Design Professional. 

ARTICLE 9 
STOP WORK ORDER 

 
9.1 In the event the Contractor fails or refuses to perform the Work as required or fails or refuses to 

correct nonconforming Work, the Owner may instruct the Contractor to stop Work in whole or in 
part. Upon receipt of such instruction, the Contractor shall immediately stop as instructed by the 
Owner and shall not proceed further until the cause for the Owner's instructions has been corrected, 
no longer exists or the Owner instructs that the Work may resume. In the event the Owner issues 
such instructions to stop, and in the further event that the Contractor fails and refuses within seven 
(7) days of receipt of same to provide adequate assurance to the Owner that the cause of such 
instructions will be eliminated or corrected, then the Owner shall have the right, but not the 
obligation, to carry out the Work with its own forces or with the forces of another contractor, and 
the Contractor shall be fully responsible and liable for the costs of performing such Work by the 
Owner. Without limiting what else might constitute nonconforming Work, the existence of a gross 
safety violation or other situation or condition that creates, or could imminently create, a threat of 
serious harm to persons or property, shall constitute nonconforming Work and any order to stop the 
Work issued for such reason shall not be considered an interference with the Contractor’s 
performance of the Work or its means and methods. The rights set forth herein are in addition to, 
and without prejudice to, any other rights or remedies the Owner may have against the Contractor. 
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9.2 Any order to stop the Work issued pursuant to Paragraph 9.1 shall not be used to justify any Claim 

by the Contractor for additional time or money. 
 

ARTICLE 10 
DUTIES, OBLIGATIONS AND RESPONSIBILITIES OF THE CONTRACTOR 

 
 In addition to any and all other duties, obligations and responsibilities of the Contractor set forth in 
this Contract, the Contractor shall have and perform the following duties, obligations and responsibilities 
to the Owner: 
 
10.1 The Contractor's continuing duties set forth in Paragraph 3.7 are by reference hereby incorporated 

in this Paragraph 10.1. The Contractor shall not perform Work without adequate plans and 
specifications or, as appropriate, approved shop drawings or other submittals. If the Contractor 
performs Work knowing or believing it involves an error, inconsistency, or omission in the Contract 
without first providing written notice to the Design Professional and Owner, the Contractor shall be 
responsible for such Work and shall pay the cost of correcting same. 

 
10.2 The Contractor shall take field measurements and verify field conditions and shall carefully compare 

such field measurements and conditions and other information known to the Contractor with the 
Contract Documents before commencing Work. Errors, inconsistencies, or omissions discovered 
shall be reported to the Design Professional, the Owner and the Owner's Field Representative 
immediately. Such examination, review and comparison shall be a warranty that the Contract 
Documents are complete, and the Project is buildable as described except as reported. Reported 
errors, inconsistencies or omissions will constitute a request for an interpretation by the Design 
Professional and may constitute an objection pursuant to Article 14 hereof where appropriate. 

 
10.3 The Contractor shall ensure that all Work shall strictly conform to the requirements of this Contract. 
 
10.4 The Work shall be strictly supervised, the Contractor bearing full responsibility for any and all acts 

or omissions of those engaged in the Work on behalf of the Contractor. 
 
10.5 All labor furnished on this Project shall be competent to perform the tasks undertaken; materials and 

equipment furnished under the Contract will be new and of high quality unless otherwise required 
or permitted by the Contract Documents; the Work will be complete, of high quality and free from 
defects not inherent in the quality required or permitted; and the Work will strictly conform to the 
requirements of the Contract Documents.  Any Work not strictly conforming to these requirements, 
including substitutions not properly approved and authorized, shall be considered defective.  

 
10.6 Except as provided in Paragraph 8.4, the Contractor shall secure or provide and pay for all licenses, 

permits required by the Idaho Division of Occupational and Professional Licenses , governmental 
approvals and inspections, connections for outside services for the use of municipal or private 
property for storage of materials, parking, utility services, temporary obstructions, enclosures or 
opening and patching of streets, and for all other facilities and services necessary for proper 
execution and  completion of the Project. 

 
10.7 The Contractor shall comply with and give notices required by laws, ordinances, rules, regulations, 

and lawful orders of public authorities bearing on performance of the Work. 
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10.8 The Contractor shall employ and maintain at the Project site only competent supervisory personnel. 

Key supervisory personnel assigned by the Contractor to this Project are as listed in Exhibit B. 
 
10.9 The Contractor shall employ a competent superintendent and necessary assistants, as needed, to 

oversee execution of the Work. The superintendent shall be in attendance at the Project site during 
the progress of the Work. The superintendent and any project manager, if the Contractor utilizes a 
project manager, shall be reviewed and must be approved by the Design Professional and Owner, 
and neither shall be changed except with the consent of the Design Professional and Owner, unless 
the superintendent and/or project manager cease to be employed by the Contractor. Under this 
circumstance, any new superintendent or new project manager must be satisfactory to the Design 
Professional and Owner. Such approval shall not be unreasonably withheld. The superintendent and 
any project manager shall represent the Contractor and all communications given to the 
superintendent or project manager are deemed given to the Contractor. 

 
10.10 So long as the individuals named above remain actively employed or retained by the Contractor, 

they shall perform the functions indicated next to their names unless the Owner agrees to the 
contrary in writing. In the event one or more individuals not listed in Paragraph 10.9 subsequently 
assumes one or more of those functions listed in Paragraph 10.9, the Contractor shall be bound by 
the provisions of this paragraph as though such individuals had been listed in Paragraph 10.9. 

 
10.11 The Contractor shall provide to the Owner and the Design Professional a milestone schedule for 

completing the Work within the Contract Time. Such schedule shall be in a form specified in 
Division 1 of the Specifications and be acceptable to the Owner and to the Design Professional. The 
schedule must be submitted to and accepted by the Design Professional prior to the first request for 
payment unless required earlier by Division 1 of the Specifications. The Contractor's milestone 
schedule must be updated as required by the Design Professional and/or the Owner to reflect 
conditions encountered and shall apply to the total Project. The Contractor's revisions to the 
schedule shall not constitute a waiver of the requirement to complete the Project in the time allowed 
by the Contract unless additional time for performance has been allowed pursuant to a Change 
Order. Any changes in milestone start or end dates must be furnished to the Owner and the Design 
Professional. Strict compliance with the requirements of this Paragraph shall be a condition 
precedent to the payment to the Contractor and failure by the Contractor to strictly comply with said 
requirements shall constitute a material breach of this Contract. 

 
10.12 Unless otherwise provided in the Contract Documents, on all projects where the Fixed Price 

Contract Amount is over $1,000,000, the Contractor shall schedule and perform the Work in 
accordance with a Critical Path Method (“CPM”) to indicate the rate of progress and practical order 
of the Project. The purpose of this scheduling requirement is to ensure adequate planning, 
coordination, and execution of the Work. The schedule shall indicate the dates for starting and 
completing major Work activities, project events, major equipment, material and equipment 
submittals and delivery of major items. Project activities having critical time restraints on action, 
required by the Owner, shall be shown as scheduled milestones. The Contractor's schedule shall 
demonstrate the order, interdependence, and sequence of activities. Critical paths shall be 
highlighted or distinguished. The schedule shall include all the dates specified in the Contract for 
Substantial Completion and final completion of the Work. The time limit set forth in the Contract 
for Substantial Completion and final completion must govern; the schedule must be adjusted to meet 
these dates. Schedule float shall belong to the Project. The Contractor shall submit to the Owner and 
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Design Professional a CPM schedule within three (3) weeks after award of the Contract and maintain 
such schedule on a current basis in accordance with the Contract Documents. 

 
10.13 Once a month, or at intervals as required by the Design Professional, the Contractor shall advise the 

Owner and the Design Professional of the status of the Work (in duplicate) on the current milestone 
schedule. If any project milestone dates are not met on schedule, the Contractor shall immediately 
advise the Owner and Design Professional in writing of the proposed action to bring the Work on 
schedule. The Contractor shall also submit a detailed short-term schedule, as required by Division 
1 of the Specifications, each month. This short-term schedule shall include a description of current 
and anticipated problem areas, delaying factors and their impact, and explanation of corrective 
action taken or proposed. If the Work is behind schedule, the Contractor shall indicate what 
measures it will take to put the Work back on schedule. 

 
10.14 If the Work is not progressing through no fault of the Owner or the Design Professional, as shown 

on the milestone schedule, as determined by the Design Professional, and the Owner and the Design 
Professional do not believe the Contractor's proposed action to bring the Work on schedule is 
adequate, then the Contractor shall be deemed in default under this Contract and the progress of the 
Work shall be deemed unsatisfactory. In such event, the Owner, at its discretion, may require the 
Contractor to Work such additional time over regular hours, including Saturdays, Sundays, and 
holidays, without additional cost to the Owner to bring the Work on schedule. 

 
10.15 The Contractor shall keep an updated copy of the Drawings and Project Manual (including 

Specifications) and Addenda at the site. Additionally, the Contractor shall keep a current submittal 
schedule and a copy of approved shop drawings and other submittals. All these items shall be 
available to the Owner and the Design Professional at all regular business hours. Upon final 
completion of the Work, all these items must be updated by the Contractor and provided to the 
Design Professional and shall become the property of the Owner. 

 
10.16 The Contractor shall carefully review and inspect for compliance with the Contract Documents, the 

shop drawings, and other submittals (including product data and samples) required by the Contract 
Documents and shall submit to the Design Professional only submittals approved in accordance with 
this section. Such review and submittal shall be done promptly and in a sequence that will not delay 
its Work under this Contract or the activities of the Owner or of separate contractors. Shop drawings 
and other submittals from the Contractor do not constitute a part of the Contract. The Contractor 
shall not do any Work requiring shop drawings or other submittals unless the Design Professional 
has verified compliance in writing. All Work requiring verified shop drawings or other submittals 
shall be done in strict compliance with such approved documents. However, verification of 
compliance by the Design Professional shall not be evidence that Work installed pursuant thereto 
conforms with the requirements of this Contract.  The Design Professional shall have no duty to 
review submittals that are not Contractor approved, partial submittals or incomplete submittals. The 
Contractor shall maintain a submittal log which shall include, at a minimum, the date of each 
submittal, the date of any re-submittal, the date of any approval or rejection and the reason for any 
rejection. 

 
10.17 The Contractor shall maintain the Project site in a reasonably clean condition during performance 

of the Work. Upon final completion, the Contractor shall thoroughly clean the Project site of all 
debris, trash and excess materials or equipment. 
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10.18 At all times relevant to this Contract, the Owner and the Design Professional shall have a right to 
enter the Project site and the Contractor shall allow the Owner and/or the Design Professional to 
review or inspect the Work without formality or other procedure. 

 
10.19 The presence or duties of the Design Professional’s or the Owner's personnel or representatives at 

the construction site, does not make any of them responsible for those duties that belong to the 
Contractor or other entities and does not relieve the Contractor or any other entities of their 
obligations, duties, and responsibilities, including any obligation or requirement to have or to 
implement any health or safety plans or precautions. Except as provided in Paragraph 10.9, Design 
Professional's and Owner's personnel have no authority to exercise any control over any Contractor 
or other entities or their employees in connection with their Work or any health or safety precautions 
and have no duty for inspecting, noting, observing, correcting, or reporting on health or safety 
deficiencies of the Contractor or other entities or any other persons at the site except their own 
personnel. The presence of Design Professional’s or Owner's personnel at a construction site is for 
the purpose of providing to Owner a greater degree of confidence that the completed Work will 
conform to the Contract Documents and that the integrity of the design concept as reflected in the 
Contract Documents has been implemented and preserved by the Contractor.  Construction sites 
include places of manufacture for materials incorporated into the construction Work and Contractor 
includes manufacturers of materials incorporated into the construction Work. 

ARTICLE 11 
SAVE HARMLESS AND INDEMNIFICATION 

11.1 The Contractor shall indemnify, defend and hold harmless the State of Idaho, Division of Public 
Works, its officers, agents, employees, from and against all liability, claims, damages, losses, 
expenses, actions, settlements, attorneys’ fees, and suits whatsoever caused by, arising out of, or in 
connection with Contractor’s acts or omissions under this Agreement or the Contractor’s failure to 
comply with any State or federal stature, law, regulation, or rule. 

11.2 Upon receipt of the State’s tender of indemnity and defense, Contractor shall immediately take all 
reasonable actions necessary, including, but not limited to providing a legal defense for the State, to 
begin fulfilling its obligation to indemnify, defend, and save harmless the State. Contractor’s 
indemnification and defense liabilities described herein shall apply regardless of any allegations that 
a claim or suit is attributable in whole or in part to any act or omission of the State under this 
Agreement. Contractor shall not be required to hold the State harmless for damages attributed to the 
State in a final order issued by a court of competent jurisdiction.  

11.3 Any legal defense provided by the Contractor to the State under this Section must be free of any 
conflicts of interest, even if retention of separate legal counsel for the State is necessary. Any 
attorney appointed to represent the State must first qualify as and be appointed by the Attorney 
General of the State of Idaho as a Special Deputy Attorney General pursuant to Idaho Code sections 
67-1401(13) and 67-1409(1).  The State must approve all settlement offers and agreements made on 
its behalf and has the option to attend any settlement or alternative dispute resolution proceedings. 
 

ARTICLE 12 
THE DESIGN PROFESSIONAL 

 
12.1 The Design Professional for this Project is identified in Exhibit B, incorporated herein by reference, 

along with any authorized representatives and any limitations of responsibility. For the purpose of 
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this Contract, the “Design Professional” means the properly licensed architect, properly registered 
professional engineer or other professional licensed in the State of Idaho who prepared the Drawings 
and Specifications for this Project. If the employment of the Design Professional is terminated, the 
Owner may retain a replacement professional, and the role of the replacement professional shall be 
the same as the role of the Design Professional. Unless otherwise directed by the Owner in writing, 
the Design Professional will perform those duties and discharge those responsibilities allocated to 
the Design Professional in this Contract. The duties, obligations and responsibilities of the Design 
Professional shall be for contract administration and include the following: 

 
(a) Unless otherwise directed by the Owner in writing, the Design Professional shall not act as 

the Owner's agent. 
 

(b) Unless otherwise directed by the Owner in writing, the Owner and the Contractor shall 
communicate with each other through the Design Professional. 

 
(c) When requested by the Owner or Contractor in writing, the Design Professional shall within 

seven (7) days render written interpretations necessary for the proper execution or progress 
of the Work or shall provide a written explanation as to why more time is needed and provide 
a date by which it will be provided. 

 
(d) The Design Professional shall draft proposed change authorization(s). 

 
(e) The Design Professional shall review and verify compliance or respond otherwise as 

necessary concerning shop drawings or other submittals received from the Contractor. 
 

(f) The Design Professional shall be authorized to refuse to accept Work that is defective or 
otherwise fails to comply with the requirements of this Contract. If the Design Professional 
deems it appropriate, the Design Professional may, with the Owner’s consent, require extra 
inspections or testing of the Work for compliance with the requirements of this Contract. 

 
(g) The Design Professional shall review the Contractor's Request for Payment and shall verify 

in writing those amounts which, in the opinion of the Design Professional, are properly 
owing to the Contractor as provided in this Contract. 

 
(h) The Design Professional shall, upon written request from the Contractor, perform 

Substantial Completion and final completion inspections contemplated by Article 6. 
 

(i) The Design Professional may require the Contractor to make changes which do not involve 
a change in the Fixed Price Construction Contract Amount or time consistent with the intent 
of this Contract. Such changes shall be given to the Contractor in writing under signature of 
the Design Professional, with a copy to the Owner, and may be in the form of a supplemental 
instruction. 

 
(j) The Design Professional shall review and evaluate Objections and take other actions related 

to Claims in accordance with Articles 13, 14, and 16. 
 

(k) The duties, obligations and responsibilities of the Contractor under this Contract shall in no 
manner whatsoever be changed, altered, discharged, released, or satisfied by any duty, 
obligation or responsibility of the Design Professional. The Contractor is not a third-party 



 

FIXED PRICE CONSTRUCTION CONTRACT FPCC - 20 
(DPW Project #26061)                                                       BOILERPLT-2025 dbb.doc JUNE 2025  (April, 2026) 

beneficiary of any Contract by and between the Owner and the Design Professional. It is 
expressly acknowledged and agreed that the duties of the Contractor to the Owner are 
independent of, and are not diminished by, any duties of the Design Professional to the 
Owner. 

ARTICLE 13 
OWNER’S NOTIFICATION TO CONTRACTOR OF NON-CONFORMING WORK 

 
13.1 The Owner, Owner’s Representative, or the Design Professional shall notify the Contractor of non-

conforming work, which shall include work that deviates from the Contract Documents (“Non-
Conforming Work”). Non-Conforming Work shall be determined in the sole discretion of the Owner 
or Design Professional. The notice shall be in writing or verbally at the regular construction progress 
meetings as soon as reasonably practicable and documented in the minutes.  

 
13.2 This section shall not limit the Owner’s remedies under this Agreement.  
 
13.3  Contractor shall fix Non-Conforming Work to Owner’s satisfaction or the Contractor may file an 

Objection pursuant to the requirements in Article 14.  
 
13.4  The Contractor must demonstrate to Owner, Owner’s Representative or the Design Professional that 

Non-Conforming work has been corrected prior to covering or concealing the work.   

ARTICLE 14 
CONTRACTOR’S OBJECTIONS 

 
14.1 For purposes of this Contract, an “Objection” means a demand by the Contractor to the Owner or 

Design Professional for a change in the Fixed Price Contract Amount, an extension of the Contract 
Time, an adjustment to or interpretation of the Contract terms, change to Contract Documents, or 
other relief with respect to the terms of the Contract, which demand the Contractor or Owner asserts 
is required or allowed under the Contract Documents and which the Contractor and the Owner, or 
Contractor and Design Professional have previously discussed and failed to agree upon. 

 
14.2 For the Objection to be considered, it must meet the following requirements: 
 

(a) The Objection must be in writing; 
 

(b) The Objection by the Contractor must be signed by an authorized representative of the 
Contractor; 

 
(c) The Objection by the Contractor must be provided to the Owner and to the Design 

Professional; 
 

(d) The Objection must be made no later than ten (10) days after the event or first appearance 
of the circumstance giving rise to the Objection; 

 
(e) The Objection must describe in detail all known facts and circumstances that the Contractor 

asserts support the Objection; 
 

(f) The Objection must refer to the provision(s) of the Contract Documents that the Contractor 
asserts support the Objection; 
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(g) The Contractor must provide all documentation or other information to substantiate the 

Objection; and 
 

(h) The Contractor must continue its performance under this Contract pending the resolution of 
any Objection; provided, however, that the Contractor shall not perform any additional or 
changed work not otherwise authorized in accordance with the Contract Documents. 

 
14.3 The failure by the Contractor to meet any of the requirements of Paragraph 14.2 shall constitute a 

complete waiver by the Contractor of any rights arising from or related to the Objection.   
 
14.4 If the Objection is made based on concealed or unknown site conditions, the following shall apply 

in addition to all other provisions applicable to the Objection: 
 

(a) The condition must have been previously concealed and unknown or of a type not ordinarily 
encountered in the general geographic location of the Project and must not have been 
reasonably susceptible to discovery; and 
 

(b) The Contractor shall notify the Design Professional and the Owner of the condition and shall 
not disturb the condition until the Design Professional and Owner have observed it or have 
waived in writing the right to observe it. 

14.5 If the Objection by the Contractor is for an increase in the Fixed Price Contract Amount, the 
following shall apply in addition to all other provisions applicable to the Objection: 

 
(a) Any increase in the Fixed Price Contract Amount shall be strictly limited to the direct costs 

incurred by the Contractor and shall not include any other costs, indirect or other, including 
any costs for or related to lost productivity, profit, home office overhead and any other 
overhead, legal fees, Objection preparation, any matter previously resolved by a change 
order, equipment costs, costs related to the services of a project manager unless the project 
manager was required full time by the Owner or the Contract Documents, any costs 
associated with the failure to complete the Work early or in advance of the date required by 
the Contract Documents, it being specifically agreed to by the parties that there is no 
intention to have the Eichleay or other similar formula applicable to this Contract nor shall 
this Contract be deemed to be subject to any such formula; and 
 

(b) The Owner shall have no liability for, and the Fixed Price Contract Amount shall not be 
increased related to, any Objections of third parties, including subcontractors, unless and 
until the liability of the Contractor for such has been established in a court of competent 
jurisdiction and any such liability of the Owner shall be limited in the same manner as 
described in subparagraph 14.5 (a).  

14.6 If the Objection by the Contractor is for an extension of the Contract Time, the following shall apply 
in addition to all other provisions applicable to the Objection: 

 
(a) The Contractor has been delayed in its performance by an act or omission of the Owner and 

through no fault of the Contractor; 
 

(b) The Contractor has been delayed in its performance by unusually severe weather that could 
not reasonably have been anticipated or by another event not within its reasonable control; 
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(c) At the time it occurs or during its occurrence, the delay will preclude completion of the 

Project in the time required by the Contract Documents; and 
 

(d) Any extension of the Contract Time shall be the Contractor’s sole and exclusive remedy for 
any delay except a delay caused by the active interference of the Owner with the Contractor’s 
performance which active interference continues after written notice to the Owner. The 
Owner’s exercise of any of its rights or remedies under this Contract, including ordering 
changes in the Work, directing suspension, rescheduling or correction of the Work, do not 
constitute active interference. 

14.7 If an Objection is made based on an error, inconsistency or omission in the Contract that was 
reasonably susceptible to discovery by the Contractor and was not reported, then that Objection 
shall be denied. 

 
14.8 All Objections made in accordance with this Article 14 shall be reviewed and evaluated by the 

Design Professional.  If the Objection is not made in strict accordance with Article 14, it shall be 
rejected as waived. Any failure by the Design Professional to reject the Objection for failure to meet 
the requirements of Article 14 is not binding on the Owner and the Owner may reject the Objection 
for such failure. 

 
14.9 No later than seven (7) days from receipt of the Objection by the Design Professional, they may 

either: 
 

(a) Make a written request to the Contractor or Owner for more data to support the Objection if 
desired; 
 

(b) Attempt to facilitate resolution of the Objection through informal negotiations; or 
 

(c) Make a written recommendation to the Owner, with a copy to the Contractor, that the Owner 
reject or approve all or part of the Objection and state the reasons for the Design 
Professional’s recommendation.   

 
14.10 If the Design Professional requests more data from the Contractor under subparagraph 14.9.(a), the 

Contractor shall respond no later than seven (7) days from receipt of such request, and provide 
additional data, provide a date certain by which additional data will be provided, or state that it will 
not provide additional data. Upon receipt of data, if any, in accordance with this section, the Design 
Professional will complete the evaluation of the Objection within seven days.  Failure to respond at 
all or failure to provide data by the date specified in the response to the request shall result in the 
Objection being evaluated based on the information in the Design Professional’s possession.  

 
14.11 In evaluating the Objection, the Design Professional may consult with the Contractor, the Owner or 

other persons with knowledge or expertise that may assist the Design Professional in its evaluation. 
 
14.12 No later than fourteen (14) days after receipt by the Owner of the Design Professional’s 

recommendation regarding the Contractor’s Objection, the Owner shall, in writing, notify the 
Contractor and the Design Professional of its decision regarding the Objection.   

 
14.13 The Owner’s decision regarding the Contractor’s Objection is binding on final between the Owner 

and the Contractor but is subject to mediation in accordance with this Contract. The Contractor must 



 

FIXED PRICE CONSTRUCTION CONTRACT FPCC - 23 
(DPW Project #26061)                                                       BOILERPLT-2025 dbb.doc JUNE 2025  (April, 2026) 

proceed with the Work under the terms of this Agreement and any decision made by the Owner 
pursuant to this Section; provided, however, that Contractor but may concurrently pursue any 
remedies available at law or under this Contract. 

ARTICLE 15 
SUBCONTRACTORS 

 
15.1 A document in the form of Exhibit E shall be completed and submitted upon execution of this 

Contract and those subcontractors named therein shall match those subcontractors named in the 
Contractor’s bid unless otherwise agreed to in writing by the Owner. Also, upon execution of this 
Contract by the Contractor, the Contractor shall identify to the Owner and the Design Professional, 
in writing, those parties intended as subcontractors on the Project not otherwise named in Exhibit 
E. The Owner shall, in writing, state any objections the Owner may have to one or more of such 
subcontractors. The Contractor shall not enter into a subcontract with an intended subcontractor 
with reference to whom the Owner objects. All subcontracts shall afford the Contractor rights 
against the subcontractor which correspond to those rights afforded to the Owner against the 
Contractor herein, including those rights of Contract Termination as set forth in this Contract. All 
subcontractors shall, throughout the duration of this Contract, be properly licensed as Idaho Public 
Works Contractors. 

 
15.2 The Contractor conditionally assigns each of its subcontracts related to the Project to the Owner. 

All subcontracts between the Contractor and the subcontractors shall obligate the subcontractor to 
such conditional assignment. Upon a Termination by the Owner for cause under Paragraph 20.1, the 
Owner may accept such conditional assignment by written notification to the applicable 
subcontractor and to the Contractor. Such acceptance is subject to the rights of the Surety, if any, 
relating to the Contract. 

ARTICLE 16 
CHANGES IN THE WORK 

 
16.1 General: 
 

(a) Changes in the Work may be accomplished after execution of the Contract, and without 
invalidating the Contract, by Change Order, Construction Change Directive, or order for a 
minor change in the Work, subject to the limitations stated in this Article and elsewhere in 
the Contract Documents; and 
 

(b) Changes in the Work shall be performed under applicable provisions of the Contract 
Documents and the Contractor shall proceed promptly, unless otherwise provided in the 
Change Order, Construction Change Directive, or order for a minor change in the Work. 

16.2 Change Orders: 
 

(a)  “Change Order” is a written instrument prepared by the Design Professional and signed by 
the Owner, Contractor and Design Professional, stating their agreement upon: a change in 
the Work, any adjustment in the Fixed Price Contract Amount and any adjustment in the 
Contract Time; 
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(b) Methods used in determining adjustments to the Fixed Price Contract Amount may include 
those listed in subparagraph 16.3.(d); 

 
(c) The amount allowed for overhead and profit on any Change Order is limited to the amounts 

indicated in subparagraph 16.3.(k); 
 

(d) Any Change Order prepared, including those arising by reason of the parties’ mutual 
agreement or by mediation, shall constitute a final and full settlement of all matters relating 
to or affected by the change in the Work, including all direct, indirect, and consequential 
costs associated with such change and any and all adjustments to the Fixed Price Contract 
Amount and Contract Time. In the event a Change Order increases the Fixed Price Contract 
Amount, the Contractor shall include the Work covered by such Change Order in the 
Contractor’s Request for Payment as if such Work were originally part of the Project and 
Contract Documents; and 

 
(e) By the execution of a Change Order, the Contractor agrees and acknowledges that it has had 

sufficient time and opportunity to examine the change in Work which is the subject of the 
Change Order and that it has undertaken all reasonable efforts to discover and disclose any 
concealed or unknown conditions which may to any extent affect the Contractor’s ability to 
perform in accordance with the Change Order. Aside from those matters specifically set 
forth in the Change Order, the Owner shall not be obligated to make any adjustments to 
either the Fixed Price Contract Amount or Contract Time by reason of any conditions 
affecting the change in Work addressed by the Change Order, which could have reasonably 
been discovered or disclosed by the Contractor’s examination. 

 
16.3 Construction Change Directive (CCD): 
 

(a)  “Construction Change Directive” is a written order prepared by the Design Professional and 
signed by the Owner and Design Professional directing a change in the Work prior to 
agreement on adjustment, if any, in the Fixed Price Contract Amount or Contract Time or 
both. The Owner may by Construction Change Directive, without invalidating the Contract, 
order changes in the Work within the general scope of the Contract, consisting of additions, 
deletions or other revisions, the Fixed Price Contract Amount and Contract Time being 
adjusted accordingly; 
 

(b) A Construction Change Directive, within limitations, may also be used to incorporate minor 
changes in the Work agreed to by the Design Professional’s representative, the Owner’s 
Field Representative and the Contractor’s superintendent or project manager. The limits of 
these representatives’ authority with regard to Construction Change Directives shall be 
documented in writing by the Design Professional, Owner and Contractor; 

 
(c) A Construction Change Directive shall be used in the absence of total agreement on the terms 

of a Change Order; 
 

(d) If the Construction Change Directive provides for an adjustment to the Fixed Price Contract 
Amount, the adjustment shall be based on one (1) of the following methods: 

 
i. Mutual acceptance of a lump sum properly itemized and supported by sufficient 

substantiating data to permit evaluation; 
 



 

FIXED PRICE CONSTRUCTION CONTRACT FPCC - 25 
(DPW Project #26061)                                                       BOILERPLT-2025 dbb.doc JUNE 2025  (April, 2026) 

ii. Unit prices stated in the Contract Documents or subsequently agreed upon; 
 

iii. Cost to be determined in a manner agreed upon by the parties and a mutually 
acceptable fixed or percentage fee; or 

 
iv. As provided in subparagraph 16.3.(g). 

 
(e) Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed 

with the change in the Work involved and advise the Design Professional in writing within 
forty-eight (48) hours of the Contractor’s agreement or disagreement with the method, if 
any, provided in the Construction Change Directive for determining the proposed adjustment 
in the Fixed Price Contract Amount or Contract Time; 
 

(f) A Construction Change Directive signed by the Contractor indicates the agreement of the 
Contractor therewith, including adjustment in Fixed Price Contract Amount and Contract 
Time or the method for determining them. Such agreement shall be effective immediately 
and shall be incorporated into a future Change Order; 

 
(g) If the Contractor does not respond promptly or disagrees with the method for adjustments in 

the Fixed Price Contract Amount or Contract Time, the method and the adjustment shall be 
determined by the Design Professional on the basis of reasonable expenditures and savings 
of those performing the Work attributable to the change, including, in case of an increase in 
the Fixed Price Contract Amount, an allowance for overhead and profit in accordance with 
subparagraph 16.3.(k). In such case of an increase in Fixed Price Contract Amount, and also 
under subparagraph 16.3.(d), the Contractor shall keep and present, in such form as the 
Design Professional may prescribe, an itemized accounting together with appropriate 
supporting data. Unless otherwise provided in the Contract Documents, costs for the 
purposes of this subsection shall be limited to the following: 
 

i. Costs of labor, including social security, old age and unemployment insurance, fringe 
benefits required by agreement or custom and Workers’ compensation insurance; 
 

ii. Costs of materials, supplies and equipment, including cost of transportation, whether 
incorporated or consumed; 

 
iii. Rental costs of machinery and equipment, exclusive of hand tools, whether rented 

from the Contractor or others; 
 

iv. Costs of permit fees and sales, use or similar taxes related to the Work; and 
 

v. Additional costs of supervision and field office personnel directly attributable to the 
change. 
 

(h) The amount of credit to be allowed by the Contractor to the Owner for a deletion or change 
which results in a net decrease in the Fixed Price Contract Amount shall be for the actual net 
cost of the decrease, confirmed by the Design Professional. When both additions and credits 
covering related Work or substitutions are involved in a change, the allowance for overhead 
and profit shall be figured on the basis of net increase, if any, with respect to that change; 
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(i) Pending final determination of the total cost of a Construction Change Directive to the 
Owner, amounts not in dispute for such changes in the Work shall be included in the 
Contractor’s Request for Payment accompanied by a Change Order indicating the parties’ 
agreement with part or all of such costs; 

 
(j) When the Owner and Contractor agree with the determination by the Design Professional 

concerning the adjustments in the Fixed Price Contract Amount and Contract Time, or 
otherwise reach agreement upon the adjustments, such agreement shall be effective 
immediately and shall be recorded by preparation and execution of an appropriate Change 
Order; and 

 
(k) For purposes of subparagraphs 16.2.(c) and 16.3.(g), the allowance for combined overhead, 

profit, bonds and insurance shall be limited as follows, unless otherwise provided in the 
Contract Documents: 

 
i. For changes, the amount allowed for overhead, profit, bonds and insurance for the 

Contractor and all subcontractors of any tier combined shall not exceed fifteen 
percent (15%) of direct costs; or 
 

ii. The Contractor will determine the apportionment between the Contractor and its 
subcontractors of allowable amounts of overhead, profit, bonds, and insurance. 

16.4 The Design Professional will have authority to order minor changes in the Work not involving 
adjustment in the Fixed Price Contract Amount or extension of the Contract Time and not 
inconsistent with the intent of the Contract Documents. Such changes shall occur by written order 
and shall be binding on the Owner and Contractor. The Contractor shall carry out such written orders 
promptly. 

ARTICLE 17 
DISCOVERING AND CORRECTING DEFECTIVE OR INCOMPLETE WORK 

 
17.1 If the Contractor covers, conceals, or obscures its Work in violation of this Contract or in violation 

of a directive or request from the Owner or the Design Professional, such Work shall be uncovered 
and displayed for the Owner's or Design Professional's inspection upon request and shall be 
reworked at no cost in time or money to the Owner. 

 
17.2 If any of the Work is covered, concealed, or obscured in a manner not addressed by Paragraph 17.1, 

it shall, if directed by the Owner or the Design Professional, be uncovered and displayed for the 
Owner's or Design Professional's inspection. If the uncovered Work conforms strictly with this 
Contract, the costs incurred by the Contractor to uncover and subsequently replace such Work shall 
be borne by the Owner. Otherwise, such costs shall be borne by the Contractor. 

 
17.3 The Contractor shall, at no cost in time or money to the Owner, promptly correct Work (fabricated, 

installed or completed) rejected by the Owner or by the Design Professional as defective or that fails 
to conform to this Contract whether discovered before or after Substantial Completion. Additionally, 
the Contractor shall reimburse the Owner for all testing, inspections and other expenses incurred as 
a result thereof. 
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17.4 In addition to any other warranty obligations in this Contract, the Contractor shall be specifically 
obligated to correct, upon written direction from the Owner, any and all defective or nonconforming 
Work for a period of twelve (12) months following Substantial Completion. 

 
17.5 The Owner may, but shall in no event be required to, choose to accept defective or nonconforming 

Work.  In such event, the Fixed Price Contract Amount shall be reduced by the lesser of:  
 

(a) the reasonable costs of removing and correcting the defective or nonconforming Work; or  
 

(b) the difference between the fair market value of the Project as constructed and the fair market 
value of the Project had it not been constructed in such a manner as to include defective or 
nonconforming Work. If the remaining portion of the unpaid Fixed Price Contract Amount, if 
any, is insufficient to compensate the Owner for the acceptance of defective or nonconforming 
Work, the Contractor shall, upon written demand from the Owner, pay the Owner such 
remaining compensation for accepting defective or nonconforming Work. 

ARTICLE 18 
TERMINATION BY THE CONTRACTOR 

 
18.1 The Contractor may terminate the Contract if the Work is stopped for a period of ninety (90) 

consecutive days through no act or fault of the Contractor or a subcontractor, sub-subcontractor or 
their agents or employees or any other persons or entities performing portions of the Work under 
direct or indirect contract with the Contractor, for any of the following reasons: 

 
(a) Issuance of an order by a court or by another public authority having jurisdiction and 

authority which requires all Work to be stopped; or 
 

(b) An act of government, such as a declaration of national emergency, which requires all Work 
to be stopped. 

18.2 In such event, the Contractor shall be entitled to recover from the Owner as though the Owner had 
terminated the Contractor's performance under this Contract pursuant to Paragraph 20.3. 

ARTICLE 19 
OWNER'S RIGHT TO SUSPEND CONTRACTOR'S PERFORMANCE 

 
19.1 The Owner may, at any time and without cause, order the Contractor, in writing, to suspend, delay 

or interrupt the Work in whole or in part for such period of time as the Owner may determine. If the 
Owner directs any such suspension, the Contractor must immediately comply with same. 

 
19.2 In the event the Owner directs a suspension of performance under this Article, and such suspension 

is through no fault of the Contractor, the Fixed Price Contract Amount and Contract Time shall be 
adjusted for increases in the cost and time caused by such suspension, delay, or interruption to cover 
the Contractor's reasonable costs, actually incurred and paid, of: 

 
(a) Demobilization and remobilization, including such costs paid to subcontractors; 

 
(b) Preserving and protecting Work in place; 
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(c) Storage of materials or equipment purchased for the Project, including insurance thereon; 
and 

 
(d) Performing in a later, or during a longer, time frame than that provided by this Contract. 

 
19.3 The adjustment of the Fixed Price Contract Amount shall include an amount for a reasonable profit. 

The adjustment of the Fixed Price Contract Amount shall not include any amount not otherwise 
allowed under this Contract, including any limitations applicable to Claims. The Contractor shall 
provide supporting documentation related to any increase upon request of the Owner. No adjustment 
shall be made to the extent: 

 
(a) That performance is, was or would have been so suspended, delayed or interrupted by 

another cause for which the Contractor is responsible; or 
 

(b) That an equitable adjustment is made or denied under another provision of the Contract. 

ARTICLE 20 
TERMINATION BY THE OWNER 

 
 The Owner may terminate this Contract in accordance with the following terms and conditions: 
 
20.1 If the Contractor does not perform the Work, or any part thereof, in accordance with the Contract 

Documents, or in a timely manner; does not supply adequate labor, supervisory personnel, or proper 
equipment or materials; fails to pay subcontractors; fails to timely discharge its obligations for labor, 
equipment, and materials; proceeds to disobey applicable law; or otherwise breaches this Contract, 
then the Owner, in addition to any other rights it may have against the Contractor, may terminate 
the Contract and assume control of the Project site and of all materials and equipment at the site and 
may complete the Work. In such case, the Contractor shall not be paid further until the Work is 
complete. Upon such Termination, the Owner may, subject to any superior rights of the Surety, take 
possession of the site and of all materials, equipment, tools and construction equipment and 
machinery thereon owned by the Contractor; accept assignment of those subcontracts conditionally 
assigned under Paragraph 15.2; and finish the Work by whatever reasonable method the Owner may 
deem expedient. 

 
20.2 When the Owner terminates the Contract for cause as provided in Paragraph 20.1, the Contractor 

shall not be entitled to receive further payment until the Work is finished and shall only be entitled 
to payment for Work satisfactorily performed by the Contractor in accordance with the Contract 
Documents. If the costs of finishing the Work, including compensation for the Design Professional’s 
services and expenses made necessary thereby, exceed the unpaid balance, the Contractor shall pay 
the difference to the Owner. This obligation for payment shall survive termination of the Contract. 
The Contractor shall also terminate outstanding orders and subcontracts. The Contractor shall settle 
the liabilities and claims arising out of the termination of subcontracts and orders. In the event the 
employment of the Contractor is terminated by the Owner for cause pursuant to Paragraph 20.1 and 
it is subsequently determined by a court of competent jurisdiction that such termination was without 
cause, such termination shall thereupon be deemed a Termination under Paragraph 20.3 and the 
provisions of Paragraph 20.3 shall apply. 

 
20.3 The Owner may, at any time and for any reason, terminate this Contract. The Owner shall give no 

less than seven (7) days’ written notice of such Termination to the Contractor specifying when 
termination becomes effective. The Contractor shall incur no further obligations in connection with 
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the Work and the Contractor shall stop Work when such Termination becomes effective. The 
Contractor shall also terminate outstanding orders and subcontracts.  The Contractor shall settle the 
liabilities and claims arising out of the termination of subcontracts and orders. The Owner may 
direct the Contractor to assign the Contractor's right, title and interest under termination orders or 
subcontracts to the Owner or its designee. The Contractor shall transfer title and deliver to the Owner 
such completed or partially completed Work and materials, equipment, parts, fixtures, information, 
and Contract rights as the Contractor has.  When terminated pursuant to this section, the following 
shall apply: 

 
(a) The Contractor shall submit a Termination Claim to the Owner and the Design Professional 

specifying the amounts claimed due because of the Termination, together with costs, pricing 
or other supporting data required by the Owner or the Design Professional. Failure by the 
Contractor to file a Termination Claim within ninety (90) days from the effective date of 
termination shall be deemed a complete waiver by the Contractor of any right to any 
payment; 
 

(b) Before or after receipt of the Termination Claim, the Owner and the Contractor may agree 
to the compensation, if any, due to the Contractor hereunder; and 

 
(c) If the Contractor has filed the Termination Claim but the Contractor and the Owner do not 

agree on an amount due to the Contractor, the Owner shall pay the Contractor the following 
amounts: 

 
i. Unpaid Contract prices for labor, materials, equipment and other services provided 

or perfected prior to termination and acceptable to or accepted by the Owner; 
 

ii. Reasonable costs incurred in preparing to perform the terminated portion of the 
Work, and in terminating the Contractor's performance, plus a fair and reasonable 
allowance for direct job-site overhead and profit related to such preparation (such 
profit shall not include anticipated profit or consequential damages); provided, 
however, that if it appears that the Contractor would have not profited or would have 
sustained a loss if the entire Contract would have been completed, no profit shall be 
allowed or included and the amount of compensation shall be reduced to reflect the 
anticipated loss, if any; and 

 
iii. Reasonable costs of settling and paying claims arising out of the Termination of 

subcontracts or orders pursuant to this Paragraph 20.3. 
 
20.4 Costs described in subparagraphs 20.3.(c)(ii) or 20.3.(c)(iii) above shall not include amounts paid 

in accordance with other provisions hereof. In no event shall the total sum to be paid the Contractor 
under subparagraph 20.3.(c) exceed the total Fixed Price Contract Amount, as properly adjusted, 
reduced by the amount of payments previously or otherwise made and by any other deductions 
permitted under this Contract and shall in no event include duplication of payment. 

ARTICLE 21 
CONTRACTOR'S LIABILITY INSURANCE 

 
21.1 All insurance carriers providing coverage under this Agreement, shall be rated an “A” or above by 

Best’s Insurance Rating Service. Evidence of such insurance coverage or self-insurance shall be in 
the form of a certificate of insurance or statement of financial responsibility. The Contractor shall 
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immediately notify the Owner of notice of knowledge of cancellation, refusal to renew, or change 
in any material way the nature or extent of the coverage provided by such policies. The Contractor 
will provide notification by written notice, by certified or registered mail, return receipt requested.  

  
21.2 Contractor shall maintain such Commercial General Liability insurance with minimum limits of 

$1,000,000/$2,000,000 to protect its interest and that of the Owner.  Unless Contractor’s 
Commercial General Liability insurance covers its Sub-Contractors, each Sub-Contractor shall 
maintain such Commercial General Liability Insurance with minimum limits of $1,000,000. The 
State of Idaho, Division of Public Works, Idaho Department of Correction will be named an 
Additional Insured on any general liability and property policies carried and required by this 
Agreement.  The insurance afforded by the Contractor and Sub-Contractors shall be primary 
insurance. The State of Idaho’s retained risk program coverage is only applicable to the acts or 
omissions of the State’s officials, agents, or employees and shall not cover the acts or omissions of 
the Contractor or its Sub-Contractors.  

 
21.3 Contractor shall carry Worker's Compensation Insurance to cover obligations imposed by federal 

and state statutes covering all employees and employers' liability insurance with a minimum limit 
of 1,000,000. 

 
21.4 Business Auto and Umbrella Liability Insurance: Contractor shall maintain business, auto liability 

and, if necessary, commercial umbrella liability insurance with a limit of not less than $1,000,000 
each accident;  

 Such insurance shall cover liability arising out of any auto (including owned, hired, and non-owned 
autos); 

 Business auto coverage shall be written on ISO form CA 00 01, CA 00 05, CA 00 12, CA 00 20 or 
a substitute form providing equivalent liability coverage. If necessary, the policy shall be endorsed 
to provide contractual liability coverage equivalent to that provided in the 1990 and later editions of 
CA 00 01; 

 If hazardous waste will be hauled, Contractor shall obtain pollution liability coverage equivalent to 
that provided under the ISO pollution liability-broadened coverage for covered autos endorsement 
(CA 99 48) and the Motor Carrier Act endorsement (MCS 90) shall be attached. 

 
21.5 If any of the insurance required under this Agreement is arranged on “claims made” basis, “tail” 

coverage will be required at the completion of this Agreement for duration of five (5) years 
thereafter. The Contractor shall be responsible for furnishing certification of “tail” coverage or 
continuous “claims made” liability coverage for five (5) years following the completion of this 
Agreement. Continuous “claims made” coverage will be acceptable in lieu of “tail” coverage 
provided its retroactive date is on or before the effective date of this Agreement. 

 
21.6 The Contractor shall indemnify, defend and save harmless the State of Idaho, the Division of Public 

Works, Idaho Department of Correction, their officers, agents and employees,  from and against any 
liability, claims, damages, losses, expenses, actions and suits whatsoever, including injury or death 
of others or any employees of the Contractor or the Contractor’s Sub-Contractor caused by or arising 
out of acts or omissions, or negligent performance by the Contractor of any term of this contract. 

 
21.7 All express representations, indemnifications or limitations of liability made in or given to this 

Agreement will survive the completion of all services of Contractor under this Agreement or the 
termination of this Agreement for any reason. 
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21.8       Risk Table 
 

Estimated Project Construction Cost General Contractor / CM @ Risk 
General Liability Requirement 

Less than $10,000,000 $1,000,000 Per Occurrence 
$2,000,000 General Aggregate 
$2,000,000 Products/Completed Operations Aggregate 

$10,000,000 to $29,999,999 $5,000,000 Per Occurrence 
$5,000,000 General Aggregate 
$5,000,000 Products/Completed Operations Aggregate 

$30,000,000 to $49,999,999 $10,000,000 Per Occurrence 
$10,000,000 General Aggregate 
$10,000,000 Products/Completed Operations Aggregate 

$50,000,000 to $100,000,000 $25,000,000 Per Occurrence 
$25,000,000 General Aggregate 
$25,000,000 Products/Completed Operations Aggregate 

Over $100,000,000 Limits and type of Insurance program to be determined. 
Contact Risk Management 

 
Note: If the total project value exceeds $10,000,000, the above appropriate limits should replace the 
standard $1,000,000/$2,000,000 requirements, as applicable.  
 
Specific Insurance Minimum Requirements for Personal Injury, Fire Damage and Medical Payments: 
Contractor shall provide coverage with limits for Personal Injury, Fire Damage and Medical Payments not 
less than those stated below.  
 
Minimum Limits  
(Any Project under $10,000,000 

Personal /Advertising Injury - $1,000,000 
Fire Damage (Any one fire) $50,000 
Medical Payments (Any one person) $5,000 

Project Cost of $10,000,000 to $29,999,999 Personal /Advertising Injury - $5,000,000 
Fire Damage (Any one fire) $50,000 
Medical Payments (Any one person) $5,000 

Project Cost of $30,000,000 to $49,999,999 Personal /Advertising Injury - $10,000,000 
Fire Damage (Any one fire) $50,000 
Medical Payments (Any one person) $5,000 

Project cost 50,000,000-$100,000,000 Personal /Advertising Injury - $25,000,000 
Fire Damage (Any one fire) $50,000 
Medical Payments (Any one person) $5,000 

 

ARTICLE 22 
BUILDER’S RISK INSURANCE 

 
22.1  Unless otherwise provided in this Agreement, the General Contractor shall purchase or maintain 

property insurance written on a builder’s risk “all-risk” policy (the “Builder’s Risk Policy”) in 
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excess of WRITE OUT AMOUNT [$000.000 Total Contract Sum] to cover the Owner’s 
property, the Project, and General Contractor’s equipment, materials, and supplies.  

 
(a) The Builder’s Risk Policy shall:  

i. Include perils of fire with extended coverage and mischief, collapse, earthquake, 
flood, windstorm, temporary buildings and debris removal, demolition, and flood 
damage, if commercially available for similar operation in the region of the United 
States where the Project is located; 

ii. Be of an amount not less than the initial Contract Amount, plus value of subsequent 
Contract modifications and cost of materials supplied or installed by others, 
comprising total value for the entire Project at the site, on a replacement cost basis 
without optional deductibles;  

iii. Cover resultant damage from errors in design, plans, specifications, faulty 
workmanship, materials, and construction;  

iv. Include reasonable compensation for Design Professional, Project Manager, Owner 
and its contractors’ services and expenses required as a result of an insured loss, 
excluding any Liquidated Damages, extra expense, and expediting expense;  

v. Include the State of Idaho, Contractor and Sub-Contractors as Named Insureds under 
the policy.  

vi. Contain an express, full and complete, waiver of any right of subrogation by the 
insurer in favor of the Owner and State of Idaho for loss or damage occurring during 
the Work to the extent covered by the Builder’s Risk Policy.  
 

(b) The General Contractor shall purchase the Builder’s Risk Policy from a company or 
companies lawfully authorized to do business and issues contracts of insurance in the State 
of Idaho.  
 

(c) The General Contractor shall be responsible for the deductible, whether or not to the extent 
the loss is caused by the negligence or intentional misconduct of the General Contractor, any 
of its Subcontractors or sub-subcontractors or material suppliers or any other person for 
whom the General Contractor is responsible. 
 

(d) The General Contractor shall submit to the Owner, or the Project Manager if designated by 
the Owner, for its approval, all items deemed by the Builder’s Risk Policy carrier to be 
uninsurable.   

 
(e) The General Contractor shall not commence Work under the Agreement until it has obtained 

all required insurance and until evidence of the required insurance has been reviewed and 
accepted by the Owner.  Owner review of the insurance shall not relieve nor decrease the 
liability of the General Contractor. 

 
(f) The Builder’s Risk Policy shall be maintained in force, unless otherwise provided in the 

Contract Documents or otherwise agreed in writing by all persons and entities who are 
beneficiaries of such insurance, until final acceptance by the Owner and final payment to the 
General Contractor has been made.   

 
22.2 The Contractor authorizes the Owner to negotiate and agree on the value and extent of, and to collect 

the proceeds payable with respect to, any loss under a policy of insurance where the Owner is the 
Insured or Additional Insured pursuant to any of the provisions of this Article. The Owner shall 
have full right and authority to compromise any claim, or to enforce any claim by legal action or 
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otherwise, or to release and discharge any insurer, by and on behalf of the Owner and Contractor. 
The Owner shall provide written notice to Contractor of:  

 
(a) its having reached any such settlement or adjustment with an insurer; and  

 
(b) the receipt of any funds pursuant to this Article. Any objection by the Contractor to a 

settlement or adjustment made under this Article must be made in writing to the Owner 
within five (5) business days of the notice from the Owner. The Owner and the General 
Contractor agree to attempt to resolve the dispute by mutual agreement. 

 
22.3 The General Contractor shall deposit proceeds received under the Builder’s Risk Policy in a manner 

in which such proceeds can be separately accounted for. The General Contractor shall distribute the 
proceeds in accordance with an agreement as the parties may reach. If after such loss no other special 
agreement is made and unless the Owner terminates the Contract pursuant to Article 20, replacement 
of damaged property shall be performed by the Contractor after notification of a Change in the Work 
in accordance with Article 16. 

ARTICLE 23 
SOVEREIGN IMMUNITY 

23.1 In no event shall this Agreement or any act by the STATE OF IDAHO, be a waiver of any form of 
defense or immunity, whether sovereign immunity, governmental immunity, immunity based on the 
Eleventh Amendment to the Constitution of the United States or otherwise, from any claim or from 
the jurisdiction of any court. If a claim must be brought in a federal forum, then it must be brought 
and adjudicated solely and exclusively within the United States District Court for the State of Idaho. 
This Section applies to a claim brought against the STATE OF IDAHO only to the extent Congress 
has appropriately abrogated the state’s sovereign immunity, and is not consent by the STATE OF 
IDAHO, to be sued in federal court, or a waiver of any form of immunity, including, but not limited 
to, sovereign immunity, and immunity based on the Eleventh Amendment to the Constitution of the 
United States. 

ARTICLE 24 
PERFORMANCE AND PAYMENT BONDS 

 
24.1 The Contractor shall furnish separate performance and payment bonds to the Owner.  Each bond 

shall set forth a penal sum in an amount not less than the Fixed Price Contract Amount and shall 
include a power of attorney attached to each bond. The signature of both the Contractor’s principal 
and the Surety are required. If the Surety is incorporated, both bonds must have the corporate seal. 
Each bond furnished by the Contractor shall incorporate by reference the terms of this Contract as 
fully as though they were set forth verbatim in such bonds. In the event the Fixed Price Contract 
Amount is adjusted by Change Order executed by the Contractor, the penal sum of both the 
performance bond and the payment bond shall be deemed increased by like amount. The 
performance and payment bonds furnished by the Contractor shall be AIA Document A312, or a 
standard Surety form certified approved to be the same as the AIA Document A312, and shall be 
executed by a Surety, or Sureties, reasonably acceptable to the Owner and authorized to do business 
in the State of Idaho. 
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24.2 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering 
payment of obligations arising under the Contract, the Contractor shall promptly furnish a copy of 
the bonds or shall permit a copy to be made. 

 
24.3 It is the Contractor's obligation to notify the Surety in the event of changes in the Contract 

Documents, which in the absence of notification might serve to discharge the Surety's obligations, 
duties or liability under bonds or the Contract. 

ARTICLE 25 
PROJECT RECORDS 

 
25.1 All documents relating in any manner whatsoever to the Project, or any designated portion thereof, 

which are in the possession of the Contractor or any Subcontractor of the Contractor, shall be made 
available to the Owner or the Design Professional for inspection and copying upon written request. 
Furthermore, said documents shall be made available, upon request by the Owner, to any state, 
federal or other regulatory authority and any such authority may review, inspect, and copy such 
records. Said records include all drawings, plans, specifications, submittals, correspondence, 
minutes, memoranda, tape recordings, videos or other writings or things which document the 
Project, its design, and its construction. Said records expressly include those documents reflecting 
the cost of construction to the Contractor. The Contractor shall maintain and protect these documents 
for no less than four (4) years after final completion or termination of the Contract or for any longer 
period of time as may be required by law or good construction practice. 

 
ARTICLE 26 

MISCELLANEOUS PROVISIONS 
 
26.1 The law is hereby agreed to be the law of the State of Idaho. The parties further agree that venue for 

any proceeding related to this Contract shall be in Boise, Ada County, Idaho, unless otherwise 
mutually agreed by the parties. 

 
26.2 Pursuant to Section 54-1904A, Idaho Code, within thirty (30) days after award of this Contract, the 

Contractor shall file with the Idaho State Tax Commission, with a copy to the Owner, a signed 
statement showing the date of Contract award, the names and addresses of the home offices of 
contracting parties, including all Subcontractors, the state of incorporation, the Project Number and 
a general description of the type and location of the Work, the amount of the prime contracts and all 
subcontracts and all other relevant information which may be required on forms which may be 
prescribed by the Idaho State Tax Commission.  

 
26.3 The Contractor, in consideration of securing the business of erecting or constructing Public Works 

in the State of Idaho, recognizing that the business in which it is engaged is of a transitory character, 
and that in the pursuit thereof, its property used therein may be without the state when taxes, excises 
or license fees to which it is liable become payable, agrees: 

 
(a) To pay promptly when due all taxes (other than on real property), excises and license fees 

due to the State of Idaho, its sub-divisions, and municipal and quasi-municipal corporations 
therein, accrued or accruing during the term of this Contract, whether or not the same shall 
be payable at the end of such term; 
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(b) That if the said taxes, excises, and license fees are not payable at the end of said term, but 
liability for the payment thereof exists even though the same constitute liens upon its 
property, to secure the same to the satisfaction of the respective officers charged with the 
collection thereof; and 

 
(c) That, in the event of its default in the payment or securing of such taxes, excises and license 

fees, to consent that the department, officer, board or taxing unit entering this Contract may 
withhold from any payment due it hereunder the estimated amount of such accrued and 
accruing taxes, excises and license fees for the benefit of all taxing units to which said 
Contractor is liable. 

 
26.4 Before entering a Contract, the Contractor shall be authorized to do business in the State of Idaho 

and shall submit a properly executed Contractor's Affidavit Concerning Taxes (Exhibit D). 
 
26.5 Pursuant to Section 44-1002, Idaho Code, it is provided that each Contractor "must employ ninety-

five percent (95%) bona fide Idaho residents as employees on any job under any such contract except 
where under such contracts fifty (50) or less persons are employed the contractor may employ ten 
percent (10%) nonresidents, provided, however, in all cases employers must give preference to the 
employment of bona fide residents in the performance of said Work, and no contract shall be let to 
any person, firm, association, or corporation refusing to execute an agreement with the above 
mentioned provisions in it; provided, that, in contracts involving the expenditure of federal aid funds 
this act shall not be enforced in such a manner as to conflict with or be contrary to the federal statutes 
prescribing a labor preference to honorably discharged soldiers, sailors, and marines, prohibiting as 
unlawful any other preference or discrimination among citizens of the United States."  (Ref. Section 
44-1001, Idaho Code) 

 
26.6 The Contractor shall maintain, in compliance with Title 72, Chapter 17, Idaho Code, a drug-free 

workplace program throughout the duration of this Contract and shall only subcontract work to 
subcontractors who have programs that comply with Title 72, Chapter 17, Idaho Code. 

 
26.7 As between the Owner and Contractor as to acts or failures to act, any applicable statute of 

limitations shall commence to run, and any legal cause of action shall be deemed to have accrued in 
any and all events in accordance with Idaho law. 

 
26.8 The Contractor and its subcontractors and sub-subcontractors shall comply with all applicable Idaho 

statutes with specific reference to Idaho Public Works Contractors’ licensing laws in the State of 
Idaho, Title 54, Chapter 19, Idaho Code, as amended. 

 
26.9 The Contractor shall not knowingly hire or engage any illegal aliens or persons not authorized to 

work in the United States and take steps to verify that it does not hire or engage any illegal aliens or 
persons not authorized to work in the United States. Any misrepresentation in this regard or any 
employment of persons not authorized to work in the United States constitutes a material breach and 
shall be cause for the imposition of monetary penalties not to exceed five percent (5%) of the Fixed 
Price Contract Amount per violation and/or Termination of this Contract.  The Contractor also 
acknowledges that, if it is a natural person, it is subject to Title 67, Chapter 79, Idaho Code regarding 
verification of lawful presence in the United States. 

ARTICLE 27 
EQUAL OPPORTUNITY 
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 The Contractor shall maintain policies of employment as follows: 
 
27.1 The Contractor and the Contractor's subcontractors shall not discriminate against any employee or 

applicant for employment because of race, religion, color, sex, age or national origin. The Contractor 
shall take affirmative action to ensure that applicants are employed, and that employees are treated 
during employment, without regard to their race, religion, color, sex, age or national origin. Such 
action shall include the following: employment, upgrading, demotion or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship. The Contractor agrees to post in conspicuous places, 
available to employees and applicants for employment, notices setting forth the policies of non-
discrimination. 

 
27.2 The Contractor and the Contractor's subcontractors shall, in all solicitation or advertisements for 

employees placed by them or on their behalf; state that all qualified applicants will receive 
consideration for employment without regard to race, religion, color, sex, age or national origin. 

ARTICLE 28 
SUCCESSORS AND ASSIGNS 

 
28.1 Each party binds itself, its successors, assigns, executors, administrators or other representatives to 

the other party hereto and to successors, assigns, executors, administrators or other representatives 
of such other party in connection with all terms and conditions of this Contract. The Contractor shall 
not assign this Contract or any part of it or right or obligation pursuant to it without prior written 
consent of the Owner. If Contractor attempts to make assignment without consent of Owner, 
Contractor shall remain legally responsible for all obligations under this Contract. 

ARTICLE 29 
SEVERABILITY 

 
29.1 In the event any provision or section of this Contract conflicts with applicable law or is otherwise 

held to be unenforceable, the remaining provisions shall nevertheless be enforceable and shall be 
carried into effect. 

ARTICLE 30 
MEDIATION 

 
30.1 Contractor Objections for additional cost or time are subject to Article 14, shall be reviewed as 

provided in accordance with that Article and, as a condition precedent to litigation, are subject to 
dispute resolution attempts and mediation in accordance with this Article. All other issues and 
disputes arising from this contract are also subject to dispute resolution attempts & mediation in 
accordance with this Article, as a condition precedent to litigation. 

 
30.2 The Parties agree that resolution of any dispute or disagreement without formal legal proceedings 

is to their mutual benefit and to the benefit of the Project. 
 
30.3 The parties agree to make every reasonable attempt to resolve any issues or disputes informally. The 

parties further agree that prior to the institution by either of legal or equitable proceedings of any 
kind, and as a condition precedent thereto, any dispute between the Contractor and the Owner related 
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to the Contract, including a dispute over the Owner’s decision regarding a Claim, shall be subject 
to mediation as follows: 

 
(a) If the issue to be mediated involves only a dispute regarding the Contract Time, no request 

to mediate shall be made unless liquidated damages have been assessed by the Owner. If the 
issue to be mediated involves a Claim or other financial dispute, no request to mediate shall 
be made unless the amount is $50,000 or more or until there are cumulative Claims or 
disputes amounting to $50,000 or more; provided, however, that a mediation request can be 
made as to any Claim or financial matter at any time after Substantial Completion; 
 

(b) The party seeking mediation shall notify the other party in writing of its mediation request. 
In such written request, the requesting party must clearly describe the issues it believes are 
subject to mediation; 

 
(c) Within fifteen (15) days of receipt of the mediation request, the non-requesting party shall 

respond in writing to the request; 
 

(d) Unless the Owner and the Contractor agree to other rules for mediation, mediation shall be 
in accordance with the Construction Industry Rules of Arbitration and Mediation Procedures 
in effect at the time of the mediation; 

 
(e) The parties shall share the mediator’s fee and any filing fees equally; provided, however, that 

if a party makes a written request to the mediator without satisfying the requirements of this 
section and by doing so incurs any costs or fees, that party shall be solely responsible for the 
costs or fees; 

 
(f) Unless otherwise mutually agreed to by the parties, the mediation shall be in Boise, Ada 

County, Idaho; 
 

(g) The parties shall cooperate in arranging the other details of mediation, such as selection of 
the mediator, mediation dates and times;  

 
(h) The parties agree that all parties necessary to resolve the matter shall be parties to the same 

mediation proceeding; provided, however, that no Subcontractor or sub-subcontractor shall 
attend the mediation absent advance notice and consent from the Owner; 

 
(i) Agreements reached in mediation shall be enforceable as settlement agreements in any court 

having proper jurisdiction; and 
 
(j) Unless otherwise agreed in writing, the Contractor shall continue the work and maintain the 

approved schedules during any mediation proceedings. If the Contractor continues to 
perform, the Owner shall continue to make payments in accordance with the Contract 
Documents. 

 
30.4 If mediation fails to resolve the dispute, either party may file an action in the courts of Idaho in 

accordance with the venue provision contained in this Contract. 

ARTICLE 31 
WAIVER OF CONSEQUENTIAL DAMAGES 
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31.1 The Contractor and Owner waive claims against each other for consequential damages arising out 
of or relating to this Contract. This mutual waiver includes: 

 
(a) Damages incurred by the Owner for rental expenses, for losses of use, income, profit, 

financing, business, and reputation and for loss of management or employee productivity or 
of the services of such persons; and 
 

(b) Damages incurred by the Contractor for principal office expenses, including the 
compensation of personnel stationed there; for losses of income, financing, business, and 
reputation; loss of management or employee productivity or of the services of such persons; 
and for loss of profit except profit arising directly from the Work. 

31.2 This mutual waiver is applicable, without limitation, to all consequential damages due to either 
party’s termination in accordance with Articles 18 and 20. Nothing contained in this paragraph shall 
be deemed to preclude an award of the assessment of liquidated damages, when applicable, in 
accordance with the requirements of the Contract Documents.   
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IN WITNESS WHEREOF, the parties have executed this Contract on the dates set forth below. 
 
         OWNER: 
 
 State of Idaho 
 Division of Public Works 
 

    
                                                                     Authorized Signature  Date  
  
 
 Kelly Berard   
                                                                    Print Signature 
  
 Administrator 
 Title 
    
 
 
          CONTRACTOR: 
 
 
   
                                                                 Contractor’s Name- Typed 
 

    
                                                                     Authorized Signature                        Date 
 
    
                                                                    Print Signature 
 
    
                                                                    Title 
  



 

FIXED PRICE CONSTRUCTION CONTRACT FPCC - 40 
(DPW Project #26061)                                                       BOILERPLT-2025 dbb.doc JUNE 2025  (April, 2026) 

 
 

EXHIBIT A 
 

PROJECT INDENTIFICATION, ADDENDA, CONTRACT AMOUNT, CONTRACT TIME, 
ACCEPTED ALTERNATIVES, LIQUIDATED DAMAGES, AND SPECIAL CONDITIONS (IF 

ANY) 
 

OWNER'S PROJECT IDENTIFICATION INFORMATION: 
 
DPW Project No.: 26061 
Project Title : IDOC: ISCI Unit 7 & Edu Bldg. Roof Replacement 
Project Location: Kuna, ID 
 
General Project Description: The reroofing of ISCI, Education Building, Roof areas “A”, “B”, “C” and Unit 7, 
roof area “A” with a bid alternate of roof area “B” at Unit 7. 
 
ADDENDA: Addenda applicable to the Contract and made a part of are as follows: 
 
Addendum No.   Dated     
Addendum No.   Dated     
Addendum No.   Dated     
 
FIXED PRICE CONTRACT AMOUNT AND ACCEPTED ALTERNATES: 
 
Base Bid Amount: $.00 
 Alternate No. __ ( ) add $.00 
 Alternate No. __ ( ) add $.00 
 Alternate No. __ ( ) add $.00 
Total Fixed Price Contract Amount 
 (   ) Dollars $.00 
 
Contractor’s Requests for Payment are to be submitted for Work accomplished through the   day of 
each month as described in Paragraph 7.3. 

 
TIME FOR PERFORMANCE AND LIQUIDATED DAMAGES: 
 
A. The Contractor shall commence construction of its scope of the Work in accordance with the Notice to 
Proceed issued by the Owner, and which will become Exhibit F to this Contract. 
 
B. The Contractor shall accomplish Substantial Completion as defined in Article 6 of the Contract within 
one houndred twenty (120) consecutive calendar days from the date authorized to proceed in the Notice to 
Proceed. 
 
C. The amount of liquidated damages per day for each and every day of unexcused delay as outlined in 
Article 6 on the Contract is: Five Hundred Dollars ($500) 

 
DRAWINGS AND SPECIFICATIONS: 
 
The Owner shall furnish the Contractor 5 sets of Drawings and Project Manuals. 
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EXHIBIT B 
 

ADDRESSES AND AUTHORIZED REPRESENTATIVES (INCLUDING LIMITATIONS) 
 

The names, addresses and authorized representatives of the Owner, the Contractor and the Design 
Professional are: 
 
OWNER: State of Idaho 

Division of Public Works 
502 N. 4th Street 
P.O. Box 83720 
Boise, ID 83720-0072 
Kelly Berard, Administrator 

 
Project Manager: Name: Dan Horrigan 

Telephone: (208) 969-2407 
E-mail: dan.horrigan@adm.idaho.gov 
May sign for Owner: Yes [ X ]    No [    ] 

 
Field Representative:  Name: Josh Overgaard 

Telephone: (208) 332-1935 
E-mail: josh.overgaard@adm.idaho.gov 
May sign for Owner:  Yes [ X ]    No [    ] 

 
CONTRACTOR:   (company name) 

  (address or PO address) 
  (city, state, zip) 
  (telephone) 
__________________________________________(email) 
Public Works Contractors License No.   

 
Officer:   (name and title) 

  (telephone) 
  (E-mail) 

 
Contractor’s 
Project Manager:   (name) 

  (telephone) 
  (E-mail) 
May sign for Contractor:  Yes [    ]    No [    ] 
Change Orders: up to:  $______.00 
Construction Change Authorizations: up to: $______.00 
Contractor’s Request for Payment 

Contractor’s 
Superintendent:   (name) 

  (telephone) 
  (E-mail) 
May sign for Contractor:  Yes [    ]    No [    ] 
Construction Change Authorizations: up to  $______.00 
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DESIGN 
PROFESSIONAL:  

HSA Architects 
270 N. 27th St., Suite 200 
Boise, ID 83702 
208-338-1212 

 
Professional’s 
Project Manager: Glenn Robinette 

Professional License No. AR 984722 
208-338-1212 
grobinette@hsaarchitects.com 

 
Professional’s 
Field Representative: Matigan Duke 

208-338-1212 
mduke@hsaarchitects.com 
 
May sign for Design Professional: 
 
Field Reports Yes [ X ]    No [    ] 
Change Order Proposal Requests Yes [ X ]    No [    ] 
Construction Change Authorization: Yes [ X ]    No [    ] 
Construction Change Order Yes [ X ]    No [    ] 
Design Professional's Supplemental Instructions Yes [ X ]    No [    ] 
Interpretations of the Contract Documents Yes [ X ]    No [    ] 
Contractor’s Request for Payment Yes [ X ]    No [    ] 
Acceptance of Substantial Completion Yes [ X ]    No [    ] 
Acceptance of final completion Yes [ X ]    No [    ] 
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EXHIBIT C 

LIST OF DRAWINGS AND SPECIFICATIONS 

LIST OF DRAWINGS: 

Education Building 
0.0 Cover Sheet 

Architectural 

A-1.0 Overall Roof Plan – Education Building
A-1.1 Enlarged Roof Plan – Area ‘A’
A-1.2 Enlarged Roof Plan – Area ‘B’
A-6.0 Details
A-6.1 Details

Unit 7 
0.0 Cover Sheet 

Architectural 

A-1.0 Overall Roof Plan – Building 7
A-6.0 Details
A-6.1 Details

LIST OF SPECIFICATIONS: 

DIVISION 00 – PROCUREMENT AND CONTRACTING REQUIREMENTS 

002513 Pre-Bid Meetings 

DIVISION 01 - GENERAL REQUIREMENTS 
011000 Summary 
012200 Unit prices 

012300 Alternates 

012500 Substitution Procedures 
012600 Contract Modification Procedures 
012900 Payment Procedures 
013100 Project Management and Coordination 
013300 Submittal Procedures 
014000 Quality Requirements 
015000 Temporary Facilities and Controls 
015400 General Security Requirements 
016000 Product Requirements 
017300 Execution 
017419 Waste Management and Disposal 
017700 Closeout Procedures 
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017823 Operation and Maintenance Data 
017839 Project As-Built Documents 

DIVISION 02 - EXISTING CONDITIONS 
DIVISION 03 – CONCRETE (NOT USED) 
DIVISION 04 – MASONRY (NOT USED) 
DIVISION 05 – METALS (NOT USED) 
DIVISION 06 - WOOD, PLASTICS AND COMPOSITES  

061000 Rough Carpentry 
 
DIVISION 07 - THERMAL AND MOISTURE PROTECTION  

070150.19 Preparation for Reroofing 
075423 Thermoplastic-Polyolefin (TPO) Roofing 
 5-Year Roofing Warranty 
 30-Year Guaranty for Single-Ply Roofing 
076200 Sheet Metal Flashing and Trim 
077100 Roof Specialties  

 
DIVISION 08 - OPENINGS (NOT USED)                                      
DIVISION 09 – FINISHES (NOT USED)                                            
DIVISION 10 – SPECIALTIES (NOT USED) 
DIVISION 11 – EQUIPMENT 

118129 Facility Fall Protection  
 
DIVISION 12 – FURNISHINGS (NOT USED) 
DIVISION 13 – SPECIAL CONSTRUCTION (NOT USED) 
DIVISION 14 – CONVEYING EQUIPMENT (NOT USED) 
DIVISION 20 -  MECHANICAL SUPPORT (NOT USED) 
DIVISION 21 – FIRE SUPPRESSION (NOT USED) 
DIVISION 22 – PLUMBING (NOT USED) 
DIVISION 23 – HEATING, VENTILATION AND AIR CONDITIONING (NOT USED) 
DIVISION 26 – ELECTRICAL (NOT USED)            
DIVISION 27 – COMMUNICATIONS (NOT USED)  
DIVISION 28 – ELECTRONIC SAFETY AND SECURITY (NOT USED) 
DIVISION 31 – EARTHWORK (NOT USED) 
DIVISION 32 - EXTERIOR IMPROVEMENTS (NOT USED) 
DIVISION 33 - UTILITIES 
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EXHIBIT D 
 

CONTRACTOR’S AFFIDAVIT CONCERNING TAXES 
 
 
STATE OF ___________________) 
     :ss 
COUNTY OF _________________) 
 
Pursuant to the Title 63, Chapter 15, Idaho Code I, the undersigned, being duly sworn, depose and certify 
that all taxes, excises and license fees due to the State or its taxing units, for which I or my property is liable 
then due or delinquent, has been paid, or arrangements have been made, before entering into a Contract for 
construction of any public works in the State of Idaho. 
 
 

    
                                    Name of Contractor 

 
    

                                                                                           Address or PO address 
 

    
                                  City, State, zip code 

 
    

                  Signature 
 
    

          Title 
 

 
Subscribed and sworn to before me this ___________________ day of _________________,  . 
 
 
 
   
                       (SEAL) NOTARY PUBLIC 
 Residing at:   
 Commission expires:   
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EXHIBIT E 
 

NAMED SUBCONTRACTORS 
 
Pursuant to Section 67-2310, Idaho Code, commonly known as the naming law, the names and addresses 
of the entities who will perform the plumbing, heating and air conditioning and electrical work were named 
in the bid and are as follows: 
 

 



 

FIXED PRICE CONSTRUCTION CONTRACT FPCC - 47 
(DPW Project #26061)                                                       BOILERPLT-2025 dbb.doc JUNE 2025  (April, 2026) 

EXHIBIT F 
 

NOTICE TO PROCEED 
 
 
TO CONTRACTOR:  _____________________________ DPW NUMBER: ________________      
                         
CONTRACT DATE: ______________________________ ARCHITECT: __________________  
  
CONTRACT AMOUNT: $ _________________________  
 
DATE OF ISSUANCE: ____________________________ OWNER: State of Idaho 
 
You are hereby notified to commence work on the above referenced contract on/or before 
____________________, _____________ and are to substantially complete the work within _______ 
consecutive calendar days thereafter; therefore your contract completion date is _____________________. 
 
The contract provides for the sum of $ ___________________ as liquidated damages for each consecutive 
calendar day after the above established substantial completion date that the Work remains incomplete.  
Completion date will be established by “Certificate of Substantial Completion.” 
 
You are reminded that any changes to the original contract document regarding either cost or completion 
date must be affected by a change order approved by this department. 
 
Your payment estimates must be submitted on Division of Public Works forms included herein.  We will 
be most happy to assist you in preparing the payment estimate forms. 
 
______________________________________has been appointed Field Representative for this project.  
Please contact him at (208)  __________________ prior to beginning Work.  A pre-construction meeting 
will be held on ____________________________,_________, at_______________________,____.m., at 
___________________________________________________________________________.(location) 
 

Sincerely, 
 
 
       _____________________________________ 

Kelly Berard 
Administrator 

 
DR: ** 
 
DISTRIBUTION: Tax Commission 
 Division of Occupational and Professional Licenses  
 Risk Management (w/ Builder’s Risk Application, if applicable) 
 (Project Manager) 
 Fiscal Office    TAX ID xx-xxxxxxx 
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                 EXHIBIT G 
Idaho State Tax Commission 

REQUEST FOR TAX RELEASE 
Date:   
 

PART I -- AWARDING AGENCY INFORMATION: 
Name of agency Mailing address City, state, and ZIP Code 

Contact name Phone number Email address 

                                                    PART II -- CONTRACTOR INFORMATION: 
Name of contractor Mailing address City, state, and ZIP Code 

Federal EIN Contact name Phone number Email address 

PART III -- CONSTRUCTION/CONTRACT MANAGER INFORMATION (if applicable): 

Name of business Mailing address City, state, and ZIP Code 

Federal EIN Contact name Phone number Email address 

  
Send a copy of the approved Tax Release to:         Awarding Agency           Contractor                Construction                       Manager 
 
NOTE:  We will email all copies unless otherwise requested 

                                            PART IV – PROJECT INFORMATION: 
Name of project Location of project 

Description of project 

 
 
 

Project number assigned by awarding agency Project start date Project completion date Final/closing contract amount (includes all change orders) 

$ 

Did any government entities supply materials which were installed by this contractor or its subs?: 
  ___________ Yes  _______ No 

If YES, list these materials and their dollar values. (Attach additional information if needed): 

List Materials             List Dollar Values of Materials 
 $ 
 $ 
 $ 
 

Send to: Contract Desk/Sales Tax Audit  
 Idaho State Tax Commission  
 PO Box 36 

Boise ID 83722-0410 
                         Phone: (208) 334-7618 • Fax: (208) 332-6619 •  Email: contractdesk@tax.idaho.gov 

NOTE: Please allow 30 days to process a Tax Release Request. You must send a complete, signed Form WH-5 Public 
Works Contract  Report to the Idaho State Tax Commission to complete this request.

 
 

mailto:contractdesk@tax.idaho.gov
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EXHIBIT H 
 

RELEASE OF CLAIMS 
 

(TO BE COMPLETED FOR FINAL PAYMENT) 

 

I,   , do hereby release the State of Idaho from any and all 

claims of any character whatsoever arising under and by virtue of DPW contract number _____, dated 

_______________________, as amended, except as herein stated. 

 

Dated:   Contractor:   
  



 

FIXED PRICE CONSTRUCTION CONTRACT FPCC - 50 
(DPW Project #26061)                                                       BOILERPLT-2025 dbb.doc JUNE 2025  (April, 2026) 

EXHIBIT J 
 

CONDITIONS PRECEDENT TO FINAL PAYMENT 
 
Date: ____________________________________ 
DPW Project No. 26061 
Project Title:_ IDOC: ISCI Unit 7 & Education Bldg Roof Replacement 
Location: Kuna, ID_________________________________ 
 
Send to: Copy to: 
State of Idaho  Design Professional 
Division of Public Works HSA Architects____________________________ 
502 N. Fourth Street 270 N. 27th St. Suite 200 
Boise, Idaho 83702 Boise, ID 83702 
 
Contractor’s Responsibilities: 
 
Per Paragraph 7:14 of the Fixed Price Contract:  As a condition precedent to final payment, the Contractor must furnish the owner, in 
the form and manner required by Owner, to be submitted to the Design Professional for approval, the following: 

 
 Contractor’s Final Request for Payment Form has been uploaded to OMS;  

 Release of Claims form has been uploaded to OMS (DPW’s form, Exhibit H); 

   Contractor’s Affidavit of Payment of Debts and Claims Form has been uploaded to OMS (AIA G706);  
 Consent of Surety to Final Payment has been uploaded to OMS (AIA G707); 

 Confirmation of all required training (DPW’s Training Confirmation Exhibit K), product warranties, operating manuals, 
instruction manuals and other record documents, drawings and items customarily required of the Contractor has been uploaded 
to OMS.  

 Public Works Contract Tax Release from the Idaho Tax Commission has been uploaded to OMS;  

 Division of Occupational and Professional Licenses Letter of Completion/Final Inspection has been uploaded to OMS (as 
required); and 

 Project Finalization and Start Up has been uploaded to OMS (as required, Exhibit L). 
 

________________________________________________________________ 
Contractor’s Signature     Date 
 

Design Professional’s Approval for Payment: 

 All Documents Required per Paragraph 7.14 of the Fixed Price Contract have been uploaded to OMS. 
 
 All Warranties, Guarantees, etc. have been received, approved and have been uploaded to OMS. 
 
 Contractor’s As-Built Drawings, have been received, reviewed, approved, and uploaded to OMS in PDF format. 
 
 Final punch list with AE’s verification that all items have been completed, has been uploaded to OMS. 
 
 Record Drawings have been completed by AE. All required copies of the Record Documents and electronic media are attached 

and uploaded to OMS in PDF, and DWG 2010 format. DWG files should be bound in zip folder, or “e-transmit” folder, 
containing all drawing files with relevant dependencies (i.e. x-refs, images, title blocks, and pen settings).  Record Drawings 
are a requirement for the AE’s final payment; not the Contractor’s. 

To the best of my knowledge, information, and belief, and on the basis of my observations and inspections, I certify the Work has been 
completed in accordance with the terms and conditions of the Contract Documents and that the required documentation required by 
Paragraph 7.14 of the fixed priced contract has been received. The entire balance, as shown on the attached Final Request for Payment, 
is due and payable. 
 
_________________________________________________________________ 
Design Professional’s Signature    Date 
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EXHIBIT K 

STATE OF IDAHO  
DIVISION OF PUBLIC WORKS  

 
 TRAINING CONFIRMATION SIGN-IN SHEET 

DPW Project: _____________________________  Agency: _____________________________ 
Project Name: ____________________________  Project Location: ______________________ 
Field Representative: ______________________  Date & Time:__________________________ 
 

Name Company E-mail Telephone Signature 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     
V:\Design and Construction\CONTRACT ADMINISTRATION\Close Out\Training Confirmation Sign In Sheet.xlsx 
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EXHIBIT L 
 

PROJECT FINALIZATION AND START-UP 
 
 
Upon completion of the equipment and systems installation and connections, the contractor shall assemble 
all equipment factory representative and subcontractors together for system start-up. 
 
These people shall assist in start-up and check out their system(s) and remain at the site until the total system 
operation is acceptable and understood by the agency’s representative(s). The factory representative and 
system subcontractor shall also give instructions on operation and maintenance of their equipment to the 
agency’s maintenance and/or operation personnel. To prove acceptance of operation and instruction by the 
agency’s representative(s), this written statement of acceptance shall be signed below. 
 
 

“I, the Contractor, associated factory representative and subcontractors, have started each 
system and the total system; and have proven their normal operation to the agency’s 
representative(s) and maintenance/operation personnel and have instructed him/them in the 
operation and maintenance thereof.” 

 
 
 
    
Agency’s Representative Contractor 
 
 
 
    
Signature Signature 
 
 
 
 ____________  _______ 
Date Date 
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SUMMARY 011000 - 1 

SECTION 011000 - SUMMARY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including Fixed Price Construction 
Contract and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Project information. 
2. Work covered by Contract Documents. 
3. Access to site. 
4. Coordination with occupants. 
5. Work restrictions. 
6. Specification and drawing conventions. 
7. Permits 

B. Related Requirements: 

1. Section 015000 "Temporary Facilities and Controls" for limitations and procedures 
governing temporary use of Owner's facilities. 

1.3 PROJECT INFORMATION 

A. Project Identification: IDOC: ISCI Unit 7 & Edu Bldg Roof Replacement 

B. Project Location: 13500 S. Pleasant Valley Rd, Kuna, ID 83634 

C. Owner: Division of Public Works 
a. Owner's Representative: DPW Project Manager Dan Horrigan 208-969-2407 and 

DPW Field Representative Josh Overgaard, 208-332-1935. 

D. Agency: Idaho Department of Correction  
a. Agency's Representative: Brent Warner, 208-227-3829, brwarner@idoc.idaho.gov. 

E. Architect or Engineer (Design Professional): Glenn Robinette, 208-338-1212. 

1.4 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Work of Project is defined by the Contract Documents and consists of the 
following: 

mailto:brwarner@idoc.idaho.gov
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SUMMARY 011000 - 2 

1. The reroofing of ISCI, Education Building, Roof areas “A”, “B”, “C” and Unit 7, roof area 
“A” with a bid alternate of roof area “B” at Unit 7.  

B. Type of Contract: 

1. Project will be constructed under a single prime contract per the Division of Public Works 
Fixed Price Construction Contract between Owner and Contractor. (Check the latest 
version “BOILERPLT dbb.doc (rev. 01/31/2022) 

1.5 ACCESS TO SITE 

A. Use of Site: Limit use of Project site to work in areas indicated. Do not disturb portions 
of Project site beyond areas in which the Work is indicated. 

1. Limits: Confine construction operations to Education and Unit 7 building roof areas. 
2. Driveways, Walkways and Entrances: Keep driveways loading areas, and entrances 

serving premises clear and available to Owner, Owner's employees, and emergency 
vehicles at all times. Do not use these areas for parking or storage of materials. 

a. Schedule deliveries to minimize use of driveways and entrances by construction 
operations. 

b. Schedule deliveries to minimize space and time requirements for storage of 
materials and equipment on-site. 

c. Contractor parking shall be limited to those areas indicated on the Contract 
Document and as designed by the Owner. 

d. Maintain clear access to project at all times for firefighting equipment. Maintain exit 
ways from existing building required by authorities having jurisdiction. 

e. Signs: Provide signs adequate to direct visitors. 
1) Do not install, or allow to be installed, signs other than specified sign(s) 

and signs identifying the principal entities involved in the project. 

B. Condition of Existing Building: Maintain portions of existing building affected by 
construction operations in a weathertight condition throughout construction period. 
Any damage to the building, due to negligence on behalf of the contractor to not 
maintain a weather-tight condition, shall be the responsibility of contractors and they 
shall bear the burden for correction and/or repairs for any damage. Repair damage 
caused by construction operations. 

C. Security: The contractor shall maintain security of the building’s roof areas and any 
staging areas throughout the project. 

D. Behavior and Dress: The Contractor and all Contractors representatives, to include 
subcontractors, consultants, vendors or other parties hired by the Contractor will 
maintain professional behavior and wear appropriate attire that always identifies their 
company while on the job site. 
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1.6 PROTECTION OF BUILDING, CONTENTS, AND GROUNDS. 

A. Construction Site Lay-down and Storage: Education and Unit 7 roof areas 

1.7 COORDINATION WITH OCCUPANTS 

A. Full Owner Occupancy: Owner will occupy site and existing building(s) during entire 
construction period. Cooperate with Owner during construction operations to 
minimize conflicts and facilitate Owner usage. Perform the Work so as not to interfere 
with Owner's day-to-day operations. Maintain existing exits unless otherwise 
indicated. 

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used 
facilities. Do not close or obstruct walkways, corridors, or other occupied or used facilities 
without written permission from Owner and approval of authorities having jurisdiction. 

2. Notify Owner not less than 48 hours in advance of activities that will affect Owner's 
operations. 

3. The Owner will take special care not to damage materials or work completed by the 
contractor prior to final acceptance. If the contractor occurs any damages, prior to final 
acceptance, they need to notify the Owner and Architect immediately for verification of 
damages. If the contractor fails to notify the Owner and Architect within 24 hours of the 
incident, the contractor shall be responsible for the performance and shall bear the cost of 
correction. 

1.8 WORK RESTRICTIONS 

A. Work Restrictions, General: Comply with restrictions on construction operations. 

               1.        Also see Section 015400 “General Security Requirements.” 

B. On-Site Work Hours: Limit work in the existing building to five-8 hour shifts per week 
during normal business working hours of 7:00 a.m. to 4:00 p.m., Monday through 
Friday, unless otherwise indicated. 

1. Four-10 hour shifts per week:  Only when approved in advance by Owner and subject to 
availability of Supervision. 

2. Weekend Hours: Only when approved in writing, in advance by Owner.  Request shall be 
made in writing, minimum of (5) five working days in advance. 

3. Early Morning Hours: Only when approved in writing, in advance by Owner. 
4. Hours for Utility Shutdowns: When approved in writing in advance by Owner. 
5. Hours for Core Drilling: Saw cutting or other noisy operations:  During normal business 

hours. 
6. Holidays: No work is allowed on State Holidays. 

C. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by 
Owner or others unless permitted under the following conditions and then only after 
providing temporary utility services according to requirements indicated: 
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1. Notify Owner not less than five (5) business days in advance of proposed utility 
interruptions. 

2. Obtain Owner's written permission before proceeding with utility interruptions. 

D. Noise, Vibration, and Odors: Coordinate operations that may result in high levels of 
noise and vibration, odors, or other disruption to Owner occupancy with Owner. 

1. Notify Owner not less than two (2) days in advance of proposed disruptive operations. 
2. Obtain Owner's written permission before proceeding with disruptive operations. 

E. Restricted Substances: Use of tobacco products and other controlled substances within 
the existing building, on project site or on IDOC property is not permitted.  

F. Employee Identification:  Provide identification tags for Contractor personnel working 
on Project site. Require personnel to use identification tags at all times. 

1.9 PERMITS 

A. Furnish all necessary permits for construction of the Work. 

1.10 WASTE DISPOSAL 

A. The contractor is responsible for any and all demolition and/or removal as necessary 
and required to fulfill the requirements of the Contract Documents. 

1.11 SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Content: The Specifications use certain conventions for the style of 
language and the intended meaning of certain terms, words, and phrases when used in 
particular situations. These conventions are as follows: 

1. Imperative mood and streamlined language are generally used in the Specifications. The 
words "shall," "shall be," or "shall comply with," depending on the context, are implied 
where a colon (:) is used within a sentence or phrase. 

2. Specification requirements are to be performed by Contractor unless specifically stated 
otherwise. 

B. Division 01 General Requirements: Requirements of Sections in Division 01 apply to 
the Work of all Sections in the Specifications. 

C. Drawing Coordination: Requirements for materials and products identified on 
Drawings are described in detail in the Specifications. One or more of the following 
are used on Drawings to identify materials and products: 

1. Terminology: Materials and products are identified by the typical generic terms used in the 
individual Specifications Sections. 
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2. Abbreviations: Materials and products are identified by abbreviations published as part of 
the U.S. National CAD Standard and scheduled on Drawings. 

3. Keynoting: Materials and products are identified by reference keynotes referencing 
Specification Section numbers found in this Project Manual. 

PART 2 - EXECUTION (Not Used) 

END OF SECTION 011000 
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SECTION 012200 - UNIT PRICES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for unit prices. 

1.2 DEFINITIONS 

A. Unit price is an amount incorporated into the Agreement, applicable during the duration of the 
Work as a price per unit of measurement for materials, equipment, or services, or a portion of the 
Work, added to or deducted from the Contract Sum by appropriate modification, if the scope of 
Work or estimated quantities of Work required by the Contract Documents are increased or 
decreased. 

1.3 PROCEDURES 

A. Unit prices include all necessary material, plus cost for delivery, installation, insurance, 
applicable taxes, overhead, and profit. 

B. Measurement and Payment: See individual Specification Sections for work that requires 
establishment of unit prices. Methods of measurement and payment for unit prices are specified 
in those Sections. 

C. Owner reserves the right to reject Contractor's measurement of work-in-place that involves use 
of established unit prices and to have this work measured, at Owner's expense, by an independent 
surveyor acceptable to Contractor. 

D. List of Unit Prices: A schedule of unit prices is included in Part 3. Specification Sections 
referenced in the schedule contain requirements for materials described under each unit price. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF UNIT PRICES 

A. Unit Price No. 1 – 2-inch thick polyisocyanurate insulation board: 

1. Description: 48x96x2 inch polyisocuanurate according to Section 075423 
"THERMOPLASTIC-POLYOLEFIN (TPO) ROOFING." 

grobinette
Highlight
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2. Unit of Measurement: (1) 48”x96”x2” board times (20) twenty boards. 

END OF SECTION 012200 
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SECTION 012300 – ADD ALTERNATES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for alternates. 

1.2 DEFINITIONS 

A. Add Alternate: An amount proposed by bidders and stated on the Bid Form for certain work 

defined in the bidding requirements that may be added to the base bid amount if the Owner 

decides to accept a corresponding change either in the amount of construction to be completed or 

in the products, materials, equipment, systems, or installation methods described in the Contract 

Documents. 

1. Alternates described in this Section are part of the Work only if enumerated in the 

Agreement. 

2. The cost for each alternate is the net addition to the Contract Sum to incorporate alternates 

into the Work. No other adjustments are made to the Contract Sum. 

1.3 PROCEDURES 

A. Coordination: Revise or adjust affected adjacent work as necessary to completely integrate work 

of the alternate into Project. 

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar 

items incidental to or required for a complete installation whether or not indicated as part 

of alternate. 

B. Execute accepted alternates under the same conditions as other work of the Contract. 

C. Schedule: A schedule of alternates is included at the end of this Section. Specification Sections 

referenced in schedule contain requirements for materials necessary to achieve the work described 

under each alternate. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALTERNATES 

A. Alternate No. 1: Unit 7, Roof Area ‘B’. 
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1. Base Bid: Reroof of Education Roof Areas ‘A’, ‘B’, ‘C’ and Unit 7 Roof Area ‘A’ as 

indicated on the Education Building Drawings A-1.2, and A-1.3, Unit 7 Drawings A-1.0 

Roof Plan Building 7. 

2. Alternate: Reroof of Unit 7, Roof Area ‘B’ as indicated on Drawing A-1.0 Roof Plan 

Building 7. 

END OF SECTION 012300 
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SECTION 012500 - SUBSTITUTION PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for substitutions. 

B. Related Requirements: 

1. Section 016000 "Product Requirements" for requirements for submitting comparable 

product submittals for products by listed manufacturers. 

1.2 DEFINITIONS 

A. Substitutions: Changes in products, materials, equipment, and methods of construction from 

those required by the Contract Documents and proposed by Contractor. 

1. Substitutions for Cause: Changes proposed by Contractor that are required due to 

changed Project conditions, such as unavailability of product, regulatory changes, or 

unavailability of required warranty terms. 

2. Substitutions for Convenience: Changes proposed by Contractor or Owner that are not 

required in order to meet other Project requirements but may offer advantage to 

Contractor or Owner. 

1.3 ACTION SUBMITTALS 

A. Substitution Requests: Submit three copies of each request for consideration. Identify product or 

fabrication or installation method to be replaced. Include Specification Section number and title 

and Drawing numbers and titles. 

1. Documentation: Show compliance with requirements for substitutions and the following, 

as applicable: 

a. Statement indicating why specified product or fabrication or installation method 

cannot be provided, if applicable. 

b. Coordination of information, including a list of changes or revisions needed to 

other parts of the Work and to construction performed by Owner and separate 

contractors that will be necessary to accommodate proposed substitution. 

c. Detailed comparison of significant qualities of proposed substitutions with those of 

the Work specified. Include annotated copy of applicable Specification Section. 

Significant qualities may include attributes, such as performance, weight, size, 

durability, visual effect, sustainable design characteristics, warranties, and specific 

features and requirements indicated. Indicate deviations, if any, from the Work 

specified. 
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d. Product Data, including drawings and descriptions of products and fabrication and 

installation procedures. 

e. Samples, where applicable or requested. 

f. Certificates and qualification data, where applicable or requested. 

g. List of similar installations for completed projects, with project names and 

addresses as well as names and addresses of architects and owners. 

h. Material test reports from a qualified testing agency, indicating and interpreting 

test results for compliance with requirements indicated. 

i. Research reports evidencing compliance with building code in effect for Project, 

from ICC-ES. 

j. Detailed comparison of Contractor's construction schedule using proposed 

substitutions with products specified for the Work, including effect on the overall 

Contract Time. If specified product or method of construction cannot be provided 

within the Contract Time, include letter from manufacturer, on manufacturer's 

letterhead, stating date of receipt of purchase order, lack of availability, or delays 

in delivery. 

k. Cost information, including a proposal of change, if any, in the Contract Sum. 

l. Contractor's certification that proposed substitution complies with requirements in 

the Contract Documents, except as indicated in substitution request, is compatible 

with related materials and is appropriate for applications indicated. 

m. Contractor's waiver of rights to additional payment or time that may subsequently 

become necessary because of failure of proposed substitution to produce indicated 

results. 

2. Architect's Action: If necessary, Architect will request additional information or 

documentation for evaluation within seven days of receipt of a request for substitution. 

Architect will notify Contractor[ of acceptance or rejection of proposed substitution 

within 15 days of receipt of request, or seven  days of receipt of additional information or 

documentation, whichever is later. 

a. Forms of Acceptance: Change Order, Construction Change Directive, or 

Architect's Supplemental Instructions for minor changes in the Work. 

b. Use product specified if Architect does not issue a decision on use of a proposed 

substitution within time allocated. 

1.4 QUALITY ASSURANCE 

A. Compatibility of Substitutions: Investigate and document compatibility of proposed substitution 

with related products and materials. Engage a qualified testing agency to perform compatibility 

tests recommended by manufacturers. 

1.5 PROCEDURES 

A. Coordination: Revise or adjust affected work as necessary to integrate work of the approved 

substitutions. 
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1.6 SUBSTITUTIONS 

A. Substitutions for Cause: Submit requests for substitution immediately on discovery of need for 

change, but not later than 15 days prior to time required for preparation and review of related 

submittals. 

1. Conditions: Architect will consider Contractor's request for substitution when the 

following conditions are satisfied. If the following conditions are not satisfied, Architect 

will return requests without action, except to record noncompliance with these 

requirements: 

a. Requested substitution is consistent with the Contract Documents and will produce 

Substitution request is fully documented and properly submitted. 

b. Requested substitution will not adversely affect Contractor's construction schedule. 

c. Requested substitution has received necessary approvals of authorities having 

jurisdiction. 

d. Requested substitution is compatible with other portions of the Work. 

e. Requested substitution has been coordinated with other portions of the Work. 

f. Requested substitution provides specified warranty. 

g. If requested substitution involves more than one contractor, requested substitution 

has been coordinated with other portions of the Work, is uniform and consistent, is 

compatible with other products, and is acceptable to all contractors involved. 

B. Substitutions for Convenience: Not allowed. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012500 
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including Fixed Price Construction Contract 

and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for handling and processing 

Contract modifications. 

1.3 MINOR CHANGES IN THE WORK 

A. Architect will issue supplemental instructions authorizing minor changes in the Work, not 

involving adjustment to the Contract Sum or the Contract Time, through Owner’s web-based 

management software (OMS). ASI may be completed on AIA Document G710, "Architect's 

Supplemental Instructions" and attached into OMS. 

1.4 PROPOSAL REQUESTS 

A. Owner-Initiated Proposal Requests:  Architect will issue a detailed description of proposed 

changes in the Work that may require adjustment to the Contract Sum or the Contract Time.  If 

necessary, the description will include supplemental or revised Drawings and Specifications. 

1. Work Change Proposal Requests issued by Architect are not instructions either to stop 

work in progress or to execute the proposed change. 

2. Within time specified in Proposal Request after receipt of Proposal Request, submit a 

quotation estimating cost adjustments to the Contract Sum and the Contract Time necessary 

to execute the change. 

a. Include a list of quantities of products required or eliminated and unit costs, with 

total amount of purchases and credits to be made.  If requested, furnish survey data 

to substantiate quantities. 

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 

discounts. 

c. Include costs of labor and supervision directly attributable to the change. 

d. Include an updated Contractor's construction schedule that indicates the effect of the 

change, including, but not limited to, changes in activity duration, start and finish 

times, and activity relationship.  Use available total float before requesting an 

extension of the Contract Time. 

e. Quotation Form:  Use forms acceptable to Architect. 
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B. Contractor-Initiated Work Change Proposals:  If latent or changed conditions require 

modifications to the Contract, Contractor may initiate a claim by submitting a request for a change 

to Architect. 

1. Include a statement outlining reasons for the change and the effect of the change on the 

Work.  Provide a complete description of the proposed change.  Indicate the effect of the 

proposed change on the Contract Sum and the Contract Time. 

2. Include a list of quantities of products required or eliminated and unit costs, with total 

amount of purchases and credits to be made.  If requested, furnish survey data to 

substantiate quantities. 

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 

discounts. 

4. Include costs of labor and supervision directly attributable to the change. 

5. Include an updated Contractor's construction schedule that indicates the effect of the 

change, including, but not limited to, changes in activity duration, start and finish times, 

and activity relationship.  Use available total float before requesting an extension of the 

Contract Time. 

6. Comply with requirements in Section 012500 "Substitution Procedures" if the proposed 

change requires substitution of one product or system for product or system specified. 

7. Work Change Proposal Request Form:  Use form acceptable to Architect. 

1.5 ADMINISTRATIVE CHANGE ORDERS 

A. Unit-Price Adjustment:  See Section 012200 "Unit Prices" for administrative procedures for 

preparation of Change Order Proposal for adjusting the Contract Sum to reflect measured scope 

of unit-price work. 

1.6 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Work Changes Proposal Request, the Architect will complete the 

Owner’s Change Order Form and attach the Proposal Request and back-up. The Architect will 

then forward this documentation to the Owner’s Project Manager who will create a Change Order 

through OMS for approval of the Owner and Contractor. Note approval is determined after 

Change Order is approved through OMS. 

1.7 CONSTRUCTION CHANGE DIRECTIVE 

A. Construction Change Directive:  Architect may issue a Construction Change Directive on 

AIA Document G714.  Construction Change Directive instructs Contractor to proceed with a 

change in the Work, for subsequent inclusion in a Change Order. 

1. Construction Change Directive contains a complete description of change in the Work.  It 

also designates method to be followed to determine change in the Contract Sum or the 

Contract Time. 

B. Documentation:  Maintain detailed records on a time and material basis of work required by the 

Construction Change Directive. 
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1. After completion of change, submit an itemized account and supporting data necessary to 

substantiate cost and time adjustments to the Contract. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012600 
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SECTION 012900 - PAYMENT PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements necessary to prepare and process

Applications for Payment on DPW’s Owners web-based management software (OMS).

1.2 SCHEDULE OF VALUES (SOV) 

A. Coordination: Coordinate preparation of the schedule of values with preparation of Contractor's

construction schedule.

1. Coordinate line items in the schedule of values with items required to be

indicated as separate activities in Contractor's construction schedule.

B. Format and Content: Use Project Manual table of contents as a guide to establish line items for

the schedule of values. Provide at least one line item for each Specification Section.

1. Submit the schedule of values on Owner’s  or other approved “schedule of

values” form to Division of  Public Works seven days after contract is

approved.

2. Provide a breakdown of the Contract Sum in enough detail to facilitate

continued evaluation of Applications for Payment and progress reports.

Provide multiple line items for principal subcontract amounts where needed.

3. Provide a separate line item in the SOV for each part of the Work where

Applications for Payment may include materials or equipment purchased or

fabricated and stored, but not yet installed.

a. Differentiate between items stored on-site and items stored off-site.

4. Allowances: Provide a separate line item in the SOV for each allowance.

Show line-item value of unit-cost allowances, as a product of the unit cost,

multiplied by measured quantity. Use information indicated in the Contract

Documents to determine quantities.

5. Overhead Costs: Include total cost and proportionate share of general

overhead and profit for each line item.

6. Overhead Costs: Show cost of temporary facilities and other major cost

items that are not direct cost of actual work-in-place as separate line items.

7. Closeout Costs. Include separate line items under Contractor and principal

subcontracts for Project closeout requirements in an amount totaling 5%

percent of the Contract Sum and subcontract amount.

8. Review and approval by the Architect and Owner (DPW’s Project Manager

and DPW’s Field Representative) is required prior to the first payment

application.
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1.3 PAYMENT APPLICATIONS 

A. Each Pay Application or Invoice shall be submitted via the OMS under the ‘Cost

Tracking/Contract Mgmt.’ module where they will be electronically approved by the Contractor,

Architect, and Owner (DPW Field Representative, DPW Project Manager, and DPW Senior Field

Representative).  The Schedule of Value must be included and attached in OMS with the Invoice.

B. Payment Application Times: The date for each progress payment is indicated in the Agreement

between Owner and Contractor. The period of construction work covered by each Payment

Application is the period indicated in the Agreement.

C. Payment Application Times: Create Pay Applications on the Owners web-based management

software by the 25 of the month and electronically submit for approval. The period covered by

each Payment Application is one month, ending on the last day of the month.

D. Initial Payment Application: Administrative actions and submittals that must precede or coincide

with submittal of first Payment Application include the following:

1. List of subcontractors.

2. Contractor's construction schedule (preliminary if not final).

3. Products list (preliminary if not final).

4. Schedule of unit prices.

5. Submittal schedule (preliminary if not final).

6. Copies of building permits.

7. Copies of authorizations and licenses from authorities having jurisdiction for

performance of the Work.

8. Initial progress report.

9. Data needed to acquire Owner's insurance. (or Builders Risk from the

Contractor)

E. Payment Application at Substantial Completion: After Architect issues the Certificate of

Substantial Completion, upload a Payment Application showing 100 percent completion for

portion of the Work claimed as substantially complete. Retainage will still be held by the Owner.

F. Final Payment Application: After completing Project closeout requirements, submit final

Payment Application with releases and supporting documentation not previously submitted and

accepted, including, but not limited, to the following:

1. Evidence of completion of Project closeout requirements per Conditions

Precedent to Final Payment Form.

2. Marked up Record Drawings and Specifications.

3. Insurance certificates for products and completed operations where required

and proof that taxes, fees, and similar obligations were paid.

4. Contractor’s Affidavit of Payment of Debts and Claims Form.

AIA Document G706.

5. Consent of Surety to Final Payment. AIA Document G707.

6. Release of Claims form, Exhibit H. Evidence that claims have been settled.

7. Confirmation of all required training, product warranties, operating manuals,

instruction manuals and other record documents, drawings and items

customarily required of the Contractor.
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8. Public Works Contract Tax Release from the Idaho Tax Commission.

9. Final meter readings for utilities, a measured record of stored fuel, and

similar data as of date of Substantial Completion or when Owner took

possession of and assumed responsibility for corresponding elements of the

Work.

10. Final liquidated damages settlement statement.

11. Authority Having Jurisdiction/Division of Building Safety (AHJ/DBS)

inspection approval/occupancy permit.

12. Any and all other items required by the Owner (DPW) under the applicable

contract requirements.

END OF SECTION 012900 
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including Fixed Price Construction Contract 

and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative provisions for coordinating construction operations on Project 

including, but not limited to, the following: 

1. General coordination procedures. 

2. RFIs. 

3. Project meetings. 

B. Related Requirements:  

1. Section 017300 "Execution" for procedures for coordinating general installation and field-

engineering services, including establishment of benchmarks and control points. 

 

1.3 DEFINITIONS 

A. BIM: Building Information Modeling. 

B. RFI: Request for Information. Request from Owner, Design Professional, or Contractor seeking 

information required by or clarifications of the Contract Documents. 

1.4 INFORMATIONAL SUBMITTALS 

A. Key Personnel Names: Within seven (7) days of starting construction operations, submit a list of 

key personnel assignments, including superintendent and other personnel in attendance at Project 

site. Identify individuals and their duties and responsibilities; list addresses and telephone 

numbers, including home, office, and cellular telephone numbers and e-mail addresses. Provide 

names, addresses, and telephone numbers of individuals assigned as alternates in the absence of 

individuals assigned to Project. 

1. Post copies of list in project meeting room, in temporary field office. Keep list current at 

all times. 
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1.5 GENERAL COORDINATION PROCEDURES 

A. Coordination: Coordinate construction operations included in different Sections of the 

Specifications to ensure efficient and orderly installation of each part of the Work. Coordinate 

construction operations included in different Sections that depend on each other for proper 

installation, connection, and operation. 

1. Schedule construction operations in sequence required to obtain the best results where 

installation of one part of the Work depends on installation of other components, before or 

after its own installation. 

2. Coordinate installation of different components to ensure maximum performance and 

accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 

B. Administrative Procedures: Coordinate scheduling and timing of required administrative 

procedures with other construction activities and scheduled activities of other contractors to avoid 

conflicts and to ensure orderly progress of the Work. Such administrative activities include, but 

are not limited to, the following: 

1. Preparation of Contractor's construction schedule. 

2. Preparation of the schedule of values. 

3. Installation and removal of temporary facilities and controls. 

4. Processing of submittals. 

5. Progress meetings. 

6. Pre-installation conferences. 

7. Project closeout activities. 

8. Startup and adjustment of systems. 

1.6 REQUEST FOR INFORMATION (RFI) 

A. General: Immediately on discovery of the need for additional information, clarification, or 

interpretation of the Contract Documents, Contractor shall prepare and upload an RFI in the 

Owners web-based management software (OMS). 

1. Design Professional will approve RFIs with any comments through OMS. 

2. Design Professional shall notify DPW of the Design Professional’s Representative who 

will receive and respond to RFIs. 

3. Contractor to upload RFIs in a prompt manner so as to avoid delays in the work or work 

of subcontractors. 

4. Contractor and Design Professional can copy any Team members the question and/or 

response within OMS. 

B. Content of the RFI: Include a detailed, legible description of item needing information or 

interpretation and the following: 

1. Input information required by OMS. 

2. Specification Section number and title and related paragraphs, as appropriate. 

3. Drawing number and detail references, as appropriate. 
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4. Field dimensions and conditions, as appropriate. 

5. Contractor's suggested resolution. If Contractor's suggested resolution impacts the Contract 

Time or the Contract Sum, Contractor shall state impact in the RFI. 

6. Attachments: Upload sketches, descriptions, measurements, photos, Product Data, Shop 

Drawings, coordination drawings, and other information necessary to fully describe items 

needing interpretation. 

C. Design Professional's Action: Design Professional will review each RFI, determine action 

required, and respond. Allow seven (7) working days for Design Professional's response for each 

RFI. RFIs received by Design Professional after 1:00 p.m. will be considered as received the 

following working day. 

1. The following Contractor-generated RFIs will be returned without action: 

a. Requests for approval of submittals. 

b. Requests for approval of substitutions. 

c. Requests for approval of Contractor's means and methods. 

d. Requests for coordination information already indicated in the Contract Documents. 

e. Requests for adjustments in the Contract Time or the Contract Sum. 

f. Requests for interpretation of Design Professional's actions on submittals. 

g. Incomplete RFIs or inaccurately prepared RFIs. 

2. Design Professional's action may include a request for additional information, in which 

case Design Professional's time for response will date from time of receipt by Design 

Professional of additional information. 

3. Design Professional's action on RFIs that may result in a change to the Contract Time or 

the Contract Sum in which case the Contractor may submit a Proposal Request to the 

Design Professional. 

a. If Contractor believes the RFI response warrants change in the Contract Time or the 

Contract Sum, notify Design Professional in writing within seven (7) days of receipt 

of the RFI response. 

D. On receipt of Design Professional's action, review response and notify Design Professional within 

seven (7) days if Contractor disagrees with response. 

1.7 PROJECT MEETINGS 

A. General: The Design Professional will schedule and conduct monthly meetings at the Project site 

unless otherwise indicated. 

B. Preconstruction Conference: The Owner will schedule and conduct a preconstruction conference 

before starting construction, at a time convenient to Owner and Design Professional.  

1. Attendees: Authorized representatives of Owner, Contractor and its superintendent, and 

major subcontractors shall attend the conference. Participants at the conference shall be 

familiar with Project and authorized to conclude matters relating to the Work. 

2. Agenda: Owner’s standard preconstruction agenda will be used. 
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3. Minutes: The Design Professional will be responsible for the meeting minutes and will 

record and distribute via the OMS. 

C. Pre-installation Conferences: Conduct a pre-installation conference at Project site before each 

construction activity when required by other sections and when required for coordination with 

other construction. 

1. Attendees: Installer and representatives of manufacturers and fabricators involved in or 

affected by the installation and its coordination or integration with other materials and 

installations that have preceded or will follow, shall attend the meeting. Advise Design 

Professional, Owner,  of scheduled meeting dates. 

2. Agenda: Review progress of other construction activities and preparations for the particular 

activity under consideration, including requirements for the following: 

a. Contract Documents. 

b. Options. 

c. Related RFIs. 

d. Related Change Orders. 

e. Purchases. 

f. Deliveries. 

g. Submittals. 

h. Sustainable design requirements. 

i. Review of mockups. 

j. Possible conflicts. 

k. Compatibility requirements. 

l. Time schedules. 

m. Weather limitations. 

n. Manufacturer's written instructions. 

o. Warranty requirements. 

p. Compatibility of materials. 

q. Acceptability of substrates. 

r. Temporary facilities and controls. 

s. Space and access limitations. 

t. Regulations of authorities having jurisdiction. 

u. Testing and inspecting requirements. 

v. Installation procedures. 

w. Coordination with other work. 

x. Required performance results. 

y. Protection of adjacent work. 

z. Protection of construction and personnel. 

3. Record significant conference discussions, agreements, and disagreements, including 

required corrective measures and actions. 

4. Reporting: Distribute minutes of the meeting to each party present and to other parties 

requiring information. 

5. Do not proceed with installation if the conference cannot be successfully concluded. 

Initiate whatever actions are necessary to resolve impediments to performance of the Work 

and reconvene the conference at earliest feasible date. 
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D. Construction Progress Meetings: The Contractor will conduct construction progress meetings at 

monthly intervals. 

1. Coordinate dates of meetings with preparation of payment requests. 

2. Attendees: In addition to representatives of Owner, Agency,  and Design Professional, each 

contractor, subcontractor, supplier, and other entity concerned with current progress or 

involved in planning, coordination, or performance of future activities shall be represented 

at these meetings. All participants at the meeting shall be familiar with Project and 

authorized to conclude matters relating to the Work. 

3. Agenda: Review and correct or approve minutes of previous progress meeting. Review 

other items of significance that could affect progress. Include topics for discussion as 

appropriate to status of Project. 

a. Contractor's Construction Schedule: Review progress since the last meeting. 

Determine whether each activity is on time, ahead of schedule, or behind schedule, 

in relation to Contractor's construction schedule. Determine how construction 

behind schedule will be expedited; secure commitments from parties involved to do 

so. Discuss whether schedule revisions are required to ensure that current and 

subsequent activities will be completed within the Contract Time. 

1) Review schedule for next period. 

b. Review present and future needs of each entity present, including the following: 

1) Interface requirements. 

2) Sequence of operations. 

3) Resolution of BIM component conflicts. 

4) Status of submittals. 

5) Status of sustainable design documentation. 

6) Deliveries. 

7) Off-site fabrication. 

8) Access. 

9) Site use. 

10) Temporary facilities and controls. 

11) Progress cleaning. 

12) Quality and work standards. 

13) Status of correction of deficient items. 

14) Field observations. 

15) Status of RFIs. 

16) Status of Proposal Requests. 

17) Pending changes. 

18) Status of Change Orders. 

19) As-Built Updates. 

20) Pending claims and disputes. 

21) Documentation of information for payment requests. 

4. Minutes: Contractor is responsible for conducting any construction progress meeting and 

will record and distribute the meeting minutes to each party present and to parties requiring 

information. 
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a. Schedule Updating: Contractor shall revise Contractor's construction schedule after 

each progress meeting where revisions to the schedule have been made or 

recognized. Issue revised schedule concurrently with the report of each meeting. 

END OF SECTION 013100 
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SECTION 013300 - SUBMITTAL PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Submittal schedule requirements. 

2. Administrative and procedural requirements for submittals. 

1.2 DEFINITIONS 

A. Action Submittals: Written and graphic information and physical samples that require Design 

Professional's responsive action. Action submittals are those submittals indicated in individual 

Specification Sections as "action submittals." 

B. Informational Submittals: Written and graphic information and physical samples that do not 

require Design Professional's responsive action. Submittals may be rejected for not complying 

with requirements. Informational submittals are those submittals indicated in individual 

Specification Sections as "informational submittals." 

1.3 SUBMITTAL SCHEDULE 

A. Submittal Schedule: Submit, as an action submittal, a list of submittals, arranged in chronological 

order by dates required by construction schedule. Include time required for review, ordering, 

manufacturing, fabrication, and delivery when establishing dates. Include additional time required 

for making corrections or revisions to submittals noted by Design Professional and additional 

time for handling and reviewing submittals required by those corrections. 

1.4 SUBMITTAL FORMATS 

A. Submittal Information: Include the following information in each submittal: 

1. Project name. 

2. Date. 

3. Name of Design Professional. 

4. Name of Construction Manager. 

5. Name of Contractor. 

6. Name of firm or entity that prepared submittal. 

7. Names of subcontractor, manufacturer, and supplier. 

8. Unique submittal number, including revision identifier. Include Specification Section 

number with sequential alphanumeric identifier; and alphanumeric suffix for resubmittals. 

9. Category and type of submittal. 

10. Submittal purpose and description. 
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11. Number and title of Specification Section, with paragraph number and generic name for 

each of multiple items. 

12. Drawing number and detail references, as appropriate. 

13. Indication of full or partial submittal. 

14. Location(s) where product is to be installed, as appropriate. 

15. Other necessary identification. 

16. Remarks. 

17. Signature of transmitter. 

B. Options: Identify options requiring selection by Design Professional. 

C. Deviations and Additional Information: On each submittal, clearly indicate deviations from 

requirements in the Contract Documents, including minor variations and limitations; include 

relevant additional information and revisions, other than those requested by Design Professional 

on previous submittals. Indicate by highlighting on each submittal or noting on attached separate 

sheet. 

D. Submittals: 

1. Upload Submittals on Owners web-based management software (OMS). Contractor to 

initiate the process via “Construction Management”, then “Submittal” tab within the 

website. 

E. Submittals for Web-Based Project Software: Prepare submittals as PDF files, or other format 

indicated by Project software website. 

1.5 SUBMITTAL PROCEDURES 

A. Prepare and submit submittals required by individual Specification Sections. Types of submittals 

are indicated in individual Specification Sections. 

1. Web-Based Project Software: Prepare submittals in PDF form, and upload to OMS. Enter 

required data in web-based software site to fully identify submittal. 

2. Samples: Prepare submittals and deliver to Design Professional. 

B. Coordination: Coordinate preparation and processing of submittals with performance of 

construction activities. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, 

and related activities that require sequential activity. 

2. Submit all submittal items required for each Specification Section concurrently unless 

partial submittals for portions of the Work are indicated on approved submittal schedule. 

3. Submit action submittals and informational submittals required by the same Specification 

Section as separate packages under separate transmittals. 

C. Processing Time: Allow time for submittal review, including time for resubmittals, as follows. 

Time for review shall commence on Design Professional's receipt of submittal. No extension of 

the Contract Time will be authorized because of failure to transmit submittals enough in advance 

of the Work to permit processing, including resubmittals. 
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1. Initial Review: Allow seven (7) days for initial review of each submittal. Allow additional 

time if coordination with subsequent submittals is required. Design Professional will advise 

Contractor when a submittal being processed must be delayed for coordination. 

2. Resubmittal Review: Allow seven (7) days for review of each resubmittal. 

D. Resubmittals: Make resubmittals in same form as initial submittal. 

E. Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 

fabricators, installers, authorities having jurisdiction, and others as necessary for performance of 

construction activities. Show distribution on transmittal forms. 

F. Use for Construction: Retain complete copies of submittals on Project site, as needed. Use only 

final action submittals that are marked with approval notation from Design Professional's action 

stamp. 

1.6 SUBMITTAL REQUIREMENTS 

A. Product Data: Collect information into a single submittal for each element of construction and 

type of product or equipment. 

1. If information must be specially prepared for submittal because standard published data 

are unsuitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are applicable. 

3. Include the following information, as applicable: 

a. Manufacturer's catalog cuts. 

b. Manufacturer's product specifications. 

c. Standard color charts. 

d. Statement of compliance with specified referenced standards. 

e. Testing by recognized testing agency. 

f. Application of testing agency labels and seals. 

g. Notation of coordination requirements. 

h. Availability and delivery time information. 

4. For equipment, include the following in addition to the above, as applicable: 

a. Wiring diagrams that show factory-installed wiring. 

b. Printed performance curves. 

c. Operational range diagrams. 

d. Clearances required to other construction, if not indicated on accompanying Shop 

Drawings. 

5. Submit Product Data before Shop Drawings, and before or concurrent with Samples. 

B. Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base 

Shop Drawings on reproductions of the Contract Documents or standard printed data. 

1. Preparation: Fully illustrate requirements in the Contract Documents. Include the following 

information, as applicable: 



DPW PROJECT NO. 26061  April, 2026 

IDOC: ISCI Building 7 Reroof 

Kuna, ID 

SUBMITTAL PROCEDURES 013300 - 4 

a. Identification of products. 

b. Schedules. 

c. Compliance with specified standards. 

d. Notation of coordination requirements. 

e. Notation of dimensions established by field measurement. 

f. Relationship and attachment to adjoining construction clearly indicated. 

g. Seal and signature of professional engineer if specified. 

C. Samples: Submit Samples for review of kind, color, pattern, and texture for a check of these 

characteristics with other materials. 

1. Transmit Samples that contain multiple, related components such as accessories together 

in one submittal package. 

2. Identification: Permanently attach label on unexposed side of Samples that includes the 

following: 

a. Project name and submittal number. 

b. Generic description of Sample. 

c. Product name and name of manufacturer. 

d. Sample source. 

e. Number and title of applicable Specification Section. 

f. Specification paragraph number and generic name of each item. 

3. Transmittal: Upload PDF transmittal to the Owners web based management software under 

submittals. Include digital image file illustrating Sample characteristics, and identification 

information for record. 

4. Web-Based Project Software: Prepare submittals in PDF form, and upload to Owners web-

based Project software website. Enter required data in web-based software site to fully 

identify submittal. 

5. Paper Transmittal: Include paper transmittal including complete submittal information 

indicated for samples delivered to the Design Professional. 

6. Disposition: Maintain sets of approved Samples at Project site, available for quality-control 

comparisons throughout the course of construction activity. Sample sets may be used to 

determine final acceptance of construction associated with each set. 

a. Samples that may be incorporated into the Work are indicated in individual 

Specification Sections. Such Samples must be in an undamaged condition at time of 

use. 

b. Samples not incorporated into the Work, or otherwise designated as Owner's 

property, are the property of Contractor. 

7. Samples for Initial Selection: Submit manufacturer's color charts consisting of units or 

sections of units showing the full range of colors, textures, and patterns available. 

a. Number of Samples: Submit two (2) full set(s) of available choices where color, 

pattern, texture, or similar characteristics are required to be selected from 

manufacturer's product line. Design Professional will return submittal with options 

selected. 

8. Samples for Verification: Submit full-size units or Samples of size indicated, prepared from 

same material to be used for the Work, cured and finished in manner specified, and 
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physically identical with material or product proposed for use, and that show full range of 

color and texture variations expected. Samples include, but are not limited to, the 

following: partial sections of manufactured or fabricated components; small cuts or 

containers of materials; complete units of repetitively used materials; swatches showing 

color, texture, and pattern; color range sets; and components used for independent testing 

and inspection. 

a. Number of Samples: Submit three (3) sets of Samples. Design Professional will 

retain two Sample sets; remainder will be returned. Mark up and retain one returned 

Sample set as a project record Sample. 

1) Submit a single Sample where assembly details, workmanship, fabrication 

techniques, connections, operation, and other similar characteristics are to be 

demonstrated. 

2) If variation in color, pattern, texture, or other characteristic is inherent in 

material or product represented by a Sample, submit at least three sets of 

paired units that show approximate limits of variations. 

D. Product Schedule: As required in individual Specification Sections, prepare a written summary 

indicating types of products required for the Work and their intended location. Include the 

following information in tabular form: 

E. Qualification Data: Prepare written information that demonstrates capabilities and experience of 

firm or person. Include lists of completed projects with project names and addresses, contact 

information of Design Professionals and owners, and other information specified. 

F. Design Data: Prepare and submit written and graphic information indicating compliance with 

indicated performance and design criteria in individual Specification Sections. Include list of 

assumptions and summary of loads. Include load diagrams if applicable. Provide name and 

version of software, if any, used for calculations. Number each page of submittal. 

G. Certificates: 

1. Certificates and Certifications Submittals: Submit a statement that includes signature of 

entity responsible for preparing certification. Certificates and certifications shall be signed 

by an officer or other individual authorized to sign documents on behalf of that entity. 

Provide a notarized signature where indicated. 

2. Installer Certificates: Submit written statements on manufacturer's letterhead certifying 

that Installer complies with requirements in the Contract Documents and, where required, 

is authorized by manufacturer for this specific Project. 

3. Manufacturer Certificates: Submit written statements on manufacturer's letterhead 

certifying that manufacturer complies with requirements in the Contract Documents. 

Include evidence of manufacturing experience where required. 

4. Material Certificates: Submit written statements on manufacturer's letterhead certifying 

that material complies with requirements in the Contract Documents. 

5. Product Certificates: Submit written statements on manufacturer's letterhead certifying that 

product complies with requirements in the Contract Documents. 

6. Welding Certificates: Prepare written certification that welding procedures and personnel 

comply with requirements in the Contract Documents. Submit record of Welding 

Procedure Specification and Procedure Qualification Record on AWS forms. Include 

names of firms and personnel certified. 
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H. Test and Research Reports: 

1. Compatibility Test Reports: Submit reports written by a qualified testing agency, on testing 

agency's standard form, indicating and interpreting results of compatibility tests performed 

before installation of product. Include written recommendations for primers and substrate 

preparation needed for adhesion. 

2. Field Test Reports: Submit written reports indicating and interpreting results of field tests 

performed either during installation of product or after product is installed in its final 

location, for compliance with requirements in the Contract Documents. 

3. Material Test Reports: Submit reports written by a qualified testing agency, on testing 

agency's standard form, indicating and interpreting test results of material for compliance 

with requirements in the Contract Documents. 

4. Preconstruction Test Reports: Submit reports written by a qualified testing agency, on 

testing agency's standard form, indicating and interpreting results of tests performed before 

installation of product, for compliance with performance requirements in the Contract 

Documents. 

5. Product Test Reports: Submit written reports indicating that current product produced by 

manufacturer complies with requirements in the Contract Documents. Base reports on 

evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, 

or on comprehensive tests performed by a qualified testing agency. 

6. Research Reports: Submit written evidence, from a model code organization acceptable to 

authorities having jurisdiction, that product complies with building code in effect for 

Project. Include the following information: 

a. Name of evaluation organization. 

b. Date of evaluation. 

c. Time period when report is in effect. 

d. Product and manufacturers' names. 

e. Description of product. 

f. Test procedures and results. 

g. Limitations of use. 

1.7 CONTRACTOR'S REVIEW 

A. Action Submittals and Informational Submittals: Review each submittal and check for 

coordination with other Work of the Contract and for compliance with the Contract Documents. 

Note corrections and field dimensions. Mark with approval stamp before uploading to the Owners 

web based management software.  

B. Contractor's Approval: Indicate Contractor's approval for each submittal with a uniform approval 

stamp that is indicated on the web-based submittal. Include name of reviewer, date of Contractor's 

approval, and statement certifying that submittal has been reviewed, checked, and approved for 

compliance with the Contract Documents. 

1. Design Professional   will not review submittals received from Contractor that do not have 

Contractor's review and approval. 
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1.8 DESIGN PROFESSIONAL'S   REVIEW 

A. Action Submittals: Design Professional   will review each submittal, indicate corrections or 

revisions required , and return it within the “Comment” box on the web site. 

1. Submittals by Web-Based Project Software: Design Professional   will indicate, on Project 

software website, the appropriate action. 

a. Actions taken by indication on Project software website have the following 

meanings: 

1) Approved, No Exceptions Taken, Pending, Overdue, Complete, or Rejected. 

B. Informational Submittals: Design Professional   will review each submittal and will not return it, 

or will return it if it does not comply with requirements. Design Professional   will forward each 

submittal to appropriate party. 

C. Partial submittals prepared for a portion of the Work will be reviewed when use of partial 

submittals has received prior approval from Design Professional . 

D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be rejected  

for resubmittal without review. 

E. Submittals not required by the Contract Documents will be returned by Design Professional 

without action. 

END OF SECTION 013300 
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SECTION 014000 - QUALITY REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including Fixed Price Construction Contract 

and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for quality assurance and quality 

control. 

B. Testing and inspecting services are required to verify compliance with requirements specified or 

indicated. These services do not relieve Contractor of responsibility for compliance with the 

Contract Document requirements. 

1. Specific quality-assurance and -control requirements for individual construction activities 

are specified in the Sections that specify those activities. Requirements in those Sections 

may also cover production of standard products. 

2. Specified tests, inspections, and related actions do not limit Contractor's other quality-

assurance and -control procedures that facilitate compliance with the Contract Document 

requirements. 

3. Requirements for Contractor to provide quality-assurance and -control services required 

by Design Professional, or Owner, or authorities having jurisdiction are not limited by 

provisions of this Section. 

4. Specific test and inspection requirements are not specified in this Section. 

1.3 DEFINITIONS 

A. Quality-Assurance Services: Activities, actions, and procedures performed before and during 

execution of the Work to guard against defects and deficiencies and substantiate that proposed 

construction will comply with requirements. 

B. Quality-Control Services: Tests, inspections, procedures, and related actions during and after 

execution of the Work to evaluate that actual products incorporated into the Work and completed 

construction comply with requirements. Services do not include contract enforcement activities 

performed by the Design Professional. 

C. Mockups: Full-size physical assemblies that are constructed on-site. Mockups are constructed to 

verify selections made under Sample submittals; to demonstrate aesthetic effects and, where 

indicated, qualities of materials and execution; to review coordination, testing, or operation; to 

show interface between dissimilar materials; and to demonstrate compliance with specified 

installation tolerances. Mockups are not Samples. Unless otherwise indicated, approved mockups 

establish the standard by which the Work will be judged. 
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1. Laboratory Mockups: Full-size physical assemblies constructed at testing facility to verify 

performance characteristics. 

2. Integrated Exterior Mockups: Mockups of the exterior envelope erected separately from 

the building but on Project site, consisting of multiple products, assemblies, and 

subassemblies. 

3. Room Mockups: Mockups of typical interior spaces complete with wall, floor, and ceiling 

finishes, doors, windows, millwork, casework, specialties, furnishings and equipment, and 

lighting. 

D. Preconstruction Testing: Tests and inspections performed specifically for Project before products 

and materials are incorporated into the Work, to verify performance or compliance with specified 

criteria. 

E. Product Testing: Tests and inspections that are performed by an NRTL, an NVLAP, or a testing 

agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to 

establish product performance and compliance with specified requirements. 

F. Source Quality-Control Testing: Tests and inspections that are performed at the source, e.g., plant, 

mill, factory, or shop. 

G. Field Quality-Control Testing: Tests and inspections that are performed on-site for installation of 

the Work and for completed Work. 

H. Testing Agency: An entity engaged to perform specific tests, inspections, or both. Testing 

laboratory shall mean the same as testing agency. 

I. Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as an employee, 

Subcontractor, or Sub-subcontractor, to perform a particular construction operation, including 

installation, erection, application, and similar operations. 

1. Use of trade-specific terminology in referring to a trade or entity does not require that 

certain construction activities be performed by accredited or unionized individuals, or that 

requirements specified apply exclusively to specific trade(s). 

J. Experienced: When used with an entity or individual, "experienced" means having successfully 

completed a minimum of five previous projects similar in nature, size, and extent to this Project; 

being familiar with special requirements indicated; and having complied with requirements of 

authorities having jurisdiction. 

1.4 CONFLICTING REQUIREMENTS 

A. Referenced Standards: If compliance with two or more standards is specified and the standards 

establish different or conflicting requirements for minimum quantities or quality levels, comply 

with the most stringent requirement. Refer conflicting requirements that are different, but 

apparently equal, to Design Professional for a decision before proceeding. 

B. Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be 

the minimum provided or performed. The actual installation may comply exactly with the 

minimum quantity or quality specified, or it may exceed the minimum within reasonable limits. 

To comply with these requirements, indicated numeric values are minimum or maximum, as 
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appropriate, for the context of requirements. Refer uncertainties to Design Professional for a 

decision before proceeding. 

1.5 ACTION SUBMITTALS 

A. Shop Drawings: For mockups, provide plans, sections, and elevations, indicating materials and 

size of mockup construction. 

1. Indicate manufacturer and model number of individual components. 

2. Provide axonometric drawings for conditions difficult to illustrate in two dimensions. 

1.6 INFORMATIONAL SUBMITTALS 

A. Contractor's Quality-Control Plan: For quality-assurance and quality-control activities and 

responsibilities. 

B. Qualification Data: For Contractor's quality-control personnel. 

C. Contractor's Statement of Responsibility: When required by authorities having jurisdiction, 

submit copy of written statement of responsibility sent to authorities having jurisdiction before 

starting work on the following systems: 

1. Seismic-force-resisting system, designated seismic system, or component listed in the 

designated seismic system quality-assurance plan prepared by Design Professional. 

2. Main wind-force-resisting system or a wind-resisting component listed in the wind-force-

resisting system quality-assurance plan prepared by Design Professional. 

D. Testing Agency Qualifications: For testing agencies specified in "Quality Assurance" Article to 

demonstrate their capabilities and experience. Include proof of qualifications in the form of a 

recent report on the inspection of the testing agency by a recognized authority. 

E. Schedule of Tests and Inspections: Prepare in tabular form and include the following: 

1. Specification Section number and title. 

2. Entity responsible for performing tests and inspections. 

3. Description of test and inspection. 

4. Identification of applicable standards. 

5. Identification of test and inspection methods. 

6. Number of tests and inspections required. 

7. Time schedule or time span for tests and inspections. 

8. Requirements for obtaining samples. 

9. Unique characteristics of each quality-control service. 

1.7 CONTRACTOR'S QUALITY-CONTROL PLAN  

A. Quality-Control Plan, General: Submit quality-control plan within 7 days of Notice to Proceed 

and not less than 7 days prior to preconstruction conference. Submit in format acceptable to 

Design Professional. Identify personnel, procedures, controls, instructions, tests, records, and 
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forms to be used to carry out Contractor's quality-assurance and quality-control responsibilities. 

Coordinate with Contractor's construction schedule. 

B. Quality-Control Personnel Qualifications: Engage qualified full-time personnel trained and 

experienced in managing and executing quality-assurance and quality-control procedures similar 

in nature and extent to those required for Project. 

1. Project quality-control manager may also serve as Project superintendent. 

C. Submittal Procedure: Describe procedures for ensuring compliance with requirements through 

review and management of submittal process. Indicate qualifications of personnel responsible for 

submittal review. 

D. Testing and Inspection: In quality-control plan, include a comprehensive schedule of Work 

requiring testing or inspection, including the following: 

1. Contractor-performed tests and inspections including subcontractor-performed tests and 

inspections. Include required tests and inspections and Contractor-elected tests and 

inspections. 

2. Special inspections required by authorities having jurisdiction and indicated on the 

"Statement of Special Inspections." 

3. Owner-performed tests and inspections indicated in the Contract Documents. 

E. Continuous Inspection of Workmanship: Describe process for continuous inspection during 

construction to identify and correct deficiencies in workmanship in addition to testing and 

inspection specified. Indicate types of corrective actions to be required to bring work into 

compliance with standards of workmanship established by Contract requirements and approved 

mockups. 

F. Monitoring and Documentation: Maintain testing and inspection reports including log of 

approved and rejected results. Include work Design Professional has indicated as nonconforming 

or defective. Indicate corrective actions taken to bring nonconforming work into compliance with 

requirements. Comply with requirements of authorities having jurisdiction. 

1.8 REPORTS AND DOCUMENTS 

A. Test and Inspection Reports: Prepare and submit certified written reports specified in other 

Sections. Include the following: 

1. Date of issue. 

2. Project title and number. 

3. Name, address, and telephone number of testing agency. 

4. Dates and locations of samples and tests or inspections. 

5. Names of individuals making tests and inspections. 

6. Description of the Work and test and inspection method. 

7. Identification of product and Specification Section. 

8. Complete test or inspection data. 

9. Test and inspection results and an interpretation of test results. 

10. Record of temperature and weather conditions at time of sample taking and testing and 

inspecting. 
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11. Comments or professional opinion on whether tested or inspected Work complies with the 

Contract Document requirements. 

12. Name and signature of laboratory inspector. 

13. Recommendations on retesting and re-inspecting. 

B. Manufacturer's Technical Representative's Field Reports: Prepare written information 

documenting manufacturer's technical representative's tests and inspections specified in other 

Sections. Include the following: 

1. Name, address, and telephone number of technical representative making report. 

2. Statement on condition of substrates and their acceptability for installation of product. 

3. Statement that products at Project site comply with requirements. 

4. Summary of installation procedures being followed, whether they comply with 

requirements and, if not, what corrective action was taken. 

5. Results of operational and other tests and a statement of whether observed performance 

complies with requirements. 

6. Statement whether conditions, products, and installation will affect warranty. 

7. Other required items indicated in individual Specification Sections. 

C. Factory-Authorized Service Representative's Reports: Prepare written information documenting 

manufacturer's factory-authorized service representative's tests and inspections specified in other 

Sections. Include the following: 

1. Name, address, and telephone number of factory-authorized service representative making 

report. 

2. Statement that equipment complies with requirements. 

3. Results of operational and other tests and a statement of whether observed performance 

complies with requirements. 

4. Statement whether conditions, products, and installation will affect warranty. 

5. Other required items indicated in individual Specification Sections. 

D. Permits, Licenses, and Certificates: For Owner's records, submit copies of permits, licenses, 

certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee 

payments, judgments, correspondence, records, and similar documents, established for 

compliance with standards and regulations bearing on performance of the Work. 

1.9 QUALITY ASSURANCE 

A. General: Qualifications paragraphs in this article establish the minimum qualification levels 

required; individual Specification Sections specify additional requirements. 

B. Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar 

to those indicated for this Project and with a record of successful in-service performance, as well 

as sufficient production capacity to produce required units. 

C. Fabricator Qualifications: A firm experienced in producing products similar to those indicated for 

this Project and with a record of successful in-service performance, as well as sufficient 

production capacity to produce required units. 



DPW PROJECT NO. 26061  April, 2026 

IDOC: ISCI Building 7 Reroof  

Kuna, ID 

QUALITY REQUIREMENTS 014000 - 6 

D. Installer Qualifications: A firm or individual experienced in installing, erecting, or assembling 

work similar in material, design, and extent to that indicated for this Project, whose work has 

resulted in construction with a record of successful in-service performance. 

E. Professional Engineer Qualifications: A professional engineer who is legally qualified to practice 

in jurisdiction where Project is located and who is experienced in providing engineering services 

of the kind indicated. Engineering services are defined as those performed for installations of the 

system, assembly, or product that are similar in material, design, and extent to those indicated for 

this Project. 

F. Specialists: Certain Specification Sections require that specific construction activities shall be 

performed by entities who are recognized experts in those operations. Specialists shall satisfy 

qualification requirements indicated and shall be engaged for the activities indicated. 

1. Requirements of authorities having jurisdiction shall supersede requirements for 

specialists. 

G. Testing Agency Qualifications: An NRTL, an NVLAP, or an independent agency with the 

experience and capability to conduct testing and inspecting indicated, as documented according 

to ASTM E 329; and with additional qualifications specified in individual Sections; and, where 

required by authorities having jurisdiction, that is acceptable to authorities. 

1. NRTL: A nationally recognized testing laboratory according to 29 CFR 1910.7. 

2. NVLAP: A testing agency accredited according to NIST's National Voluntary Laboratory 

Accreditation Program. 

H. Manufacturer's Technical Representative Qualifications: An authorized representative of 

manufacturer who is trained and approved by manufacturer to observe and inspect installation of 

manufacturer's products that are similar in material, design, and extent to those indicated for this 

Project. 

I. Factory-Authorized Service Representative Qualifications: An authorized representative of 

manufacturer who is trained and approved by manufacturer to inspect installation of 

manufacturer's products that are similar in material, design, and extent to those indicated for this 

Project. 

J. Preconstruction Testing: Where testing agency is indicated to perform preconstruction testing for 

compliance with specified requirements for performance and test methods, comply with the 

following: 

1. Contractor responsibilities include the following: 

a. Provide test specimens representative of proposed products and construction. 

b. Submit specimens in a timely manner with sufficient time for testing and analyzing 

results to prevent delaying the Work. 

c. Provide sizes and configurations of test assemblies, mockups, and laboratory 

mockups to adequately demonstrate capability of products to comply with 

performance requirements. 

d. Build site-assembled test assemblies and mockups using installers who will perform 

same tasks for Project. 
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e. Build laboratory mockups at testing facility using personnel, products, and methods 

of construction indicated for the completed Work. 

f. When testing is complete, remove test specimens, assemblies, and mock-ups; do not 

reuse products on Project unless authorized by the Design Professional. 

2. Testing Agency Responsibilities: Submit a certified written report of each test, inspection, 

and similar quality-assurance service to Design Professional with copy to Contractor. 

Interpret tests and inspections and state in each report whether tested and inspected work 

complies with or deviates from the Contract Documents. 

1.10 QUALITY CONTROL 

A. Owner Responsibilities: Where quality-control services are indicated as Owner's responsibility, 

Owner will engage a qualified testing agency to perform these services.  These services, or special 

inspections, provided to the Owner are for the express purpose of meeting the testing requirements 

required under the authorities having jurisdiction and shall not in any way be considered to replace 

the Contractor’s responsibility for quality assurance and control for the project. 

 

1. Contractor will coordinate and schedule all testing and special inspections with the 

Owner’s testing agency. 

2. Under no circumstances will the Owner’s testing agency perform quality control or quality 

assurance work for the Contractor. 

3. Costs for retesting and re-inspecting construction that replaces or is necessitated by work 

that failed to comply with the Contract Documents will be charged to Contractor, and the 

Contract Sum will be adjusted by Change Order. 

4. Initial reports (handwritten as a minimum) will be given to the Contractor by the Owner’s 

testing Agency before leaving the site the day of the inspection. 

5. Final reports will be issued later to the Contractor, Design Professional, and Owner. 

B. Contractor Responsibilities: Tests and inspections not explicitly assigned to Owner are 

Contractor's responsibility. Perform additional quality-control activities required to verify that the 

Work complies with requirements, whether specified or not. 

1. Unless otherwise indicated, provide quality-control services specified and those required 

by authorities having jurisdiction. Perform quality-control services required of Contractor 

by authorities having jurisdiction, whether specified or not. 

2. Where services are indicated as Contractor's responsibility, engage a qualified testing 

agency to perform these quality-control services. 

a. Contractor shall not employ same entity engaged by Owner, unless agreed to in 

writing by Owner. 

3. Notify testing agencies at least 24 hours in advance of time when Work that requires testing 

or inspecting will be performed. 

4. Where quality-control services are indicated as Contractor's responsibility, submit a 

certified written report, in duplicate, of each quality-control service. 

5. Testing and inspecting requested by Contractor and not required by the Contract 

Documents are Contractor's responsibility. 
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6. Submit additional copies of each written report directly to authorities having jurisdiction, 

when they so direct. 

C. Manufacturer's Field Services: Where indicated, engage a factory-authorized service 

representative to inspect field-assembled components and equipment installation, including 

service connections. Report results in writing as specified in Section 013300 "Submittal 

Procedures." 

D. Manufacturer's Technical Services: Where indicated, engage a manufacturer's technical 

representative to observe and inspect the Work. Manufacturer's technical representative's services 

include participation in pre-installation conferences, examination of substrates and conditions, 

verification of materials, observation of Installer activities, inspection of completed portions of 

the Work, and submittal of written reports. 

E. Retesting/Re-inspecting: Regardless of whether original tests or inspections were Contractor's 

responsibility, provide quality-control services, including retesting and re-inspecting, for 

construction that replaced Work that failed to comply with the Contract Documents. 

F. Testing Agency Responsibilities: Cooperate with Owner, Design Professional, and Contractor in 

performance of duties. Provide qualified personnel to perform required tests and inspections. 

1. Notify Owner, Design Professional, and Contractor promptly of irregularities or 

deficiencies observed in the Work during performance of its services. 

2. Determine the location from which test samples will be taken and in which in-situ tests are 

conducted. 

3. Conduct and interpret tests and inspections and state in each report whether tested and 

inspected work complies with or deviates from requirements. 

4. Submit a certified written report, in duplicate, of each test, inspection, and similar quality-

control service to Owner, Design Professional, and Contractor. 

5. Do not release, revoke, alter, or increase the Contract Document requirements or approve 

or accept any portion of the Work. 

6. Do not perform any duties of Contractor. 

G. Associated Services: Cooperate with agencies performing required tests, inspections, and similar 

quality-control services, and provide reasonable auxiliary services as requested. Notify agency 

sufficiently in advance of operations to permit assignment of personnel. Provide the following: 

1. Access to the Work. 

2. Incidental labor and facilities necessary to facilitate tests and inspections. 

3. Adequate quantities of representative samples of materials that require testing and 

inspecting. Assist agency in obtaining samples. 

4. Facilities for storage and field curing of test samples. 

5. Delivery of samples to testing agencies. 

6. Preliminary design mix proposed for use for material mixes that require control by testing 

agency. 

7. Security and protection for samples and for testing and inspecting equipment at Project 

site. 

H. Coordination: Coordinate sequence of activities to accommodate required quality-assurance and 

-control services with a minimum of delay and to avoid necessity of removing and replacing 

construction to accommodate testing and inspecting. 
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1. Schedule times for tests, inspections, obtaining samples, and similar activities. 

I. Schedule of Tests and Inspections: Prepare a schedule of tests, inspections, and similar quality-

control services required by the Contract Documents.  Coordinate and submit concurrently with 

Contractor's construction schedule. Update as the Work progresses. 

1. Distribution: Distribute schedule to Owner, Design Professional, testing agencies, and each 

party involved in performance of portions of the Work where tests and inspections are 

required. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 TEST AND INSPECTION LOG 

A. Test and Inspection Log: Prepare a record of tests and inspections. Include the following: 

1. Date test or inspection was conducted. 

2. Description of the Work tested or inspected. 

3. Date test or inspection results were transmitted to Architect. 

4. Identification of testing agency or special inspector conducting test or inspection. 

B. Maintain log at Project site. Post changes and revisions as they occur. Provide access to test and 

inspection log for Owner and Design Professional’s reference during normal working hours. 

3.2 REPAIR AND PROTECTION 

A. General: On completion of testing, inspecting, sample taking, and similar services, repair 

damaged construction and restore substrates and finishes. 

1. Provide materials and comply with installation requirements specified in other 

Specification Sections or matching existing substrates and finishes. Restore patched areas 

and extend restoration into adjoining areas with durable seams that are as invisible as 

possible. Comply with the Contract Document requirements for cutting and patching in 

Section 017300 "Execution." 

B. Protect construction exposed by or for quality-control service activities. 

C. Repair and protection are Contractor's responsibility, regardless of the assignment of 

responsibility for quality-control services. 

END OF SECTION 014000 
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SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes requirements for temporary utilities, support facilities, and security and 
protection facilities. 

B. Related Requirements: 

1. Section 011000 "Summary" for work restrictions and limitations on utility interruptions. 

1.2 USE CHARGES 

A. Electric Power Service from Existing System: Electric power from Owner's existing system is 
available for use without metering and without payment of use charges. Provide connections and 
extensions of services as required for construction operations. 

1.3 INFORMATIONAL SUBMITTALS 

A. Site Utilization Plan: Show temporary facilities, temporary utility lines and connections, staging 
areas, construction site entrances, vehicle circulation, and parking areas for construction 
personnel. 

B. Erosion- and Sedimentation-Control Plan: Show compliance with requirements of EPA 
Construction General Permit or authorities having jurisdiction, whichever is more stringent. 

C. Project Identification and Temporary Signs: Show fabrication and installation details, including 
plans, elevations, details, layouts, typestyles, graphic elements, and message content. 

D. Fire-Safety Program: Show compliance with requirements of NFPA 241 and authorities having 
jurisdiction. Indicate Contractor personnel responsible for management of fire-prevention 
program. 

E. Moisture-and Mold-Protection Plan: Describe procedures and controls for protecting materials 
and construction from water absorption and damage and mold. 

1. Describe delivery, handling, and storage provisions for materials subject to water 
absorption or water damage. 

2. Indicate procedures for discarding water-damaged materials, protocols for mitigating water 
intrusion into completed Work, and replacing water-damaged Work. 

3. Indicate sequencing of work that requires water, such as sprayed fire-resistive materials, 
plastering, and terrazzo grinding, and describe plans for dealing with water from these 
operations. Show procedures for verifying that wet construction has dried sufficiently to 
permit installation of finish materials. 
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F. Dust- and HVAC-Control Plan: Submit coordination drawing and narrative that indicates the 
dust- and HVAC-control measures proposed for use, proposed locations, and proposed time frame 
for their operation. Include the following: 

1. Locations of dust-control partitions at each phase of work. 
2. HVAC system isolation schematic drawing. 
3. Location of proposed air-filtration system discharge. 
4. Waste-handling procedures. 
5. Other dust-control measures. 
6. Noise control measures. 

1.4 QUALITY ASSURANCE 

A. Electric Service: Comply with NECA, NEMA, and UL standards and regulations for temporary 
electric service. Install service to comply with NFPA 70. 

B. Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each 
temporary utility before use. Obtain required certifications and permits. 

C. Accessible Temporary Egress: Comply with applicable provisions in ICC/ANSI A117.1. 

1.5 PROJECT CONDITIONS 

A. Temporary Use of Permanent Facilities: Engage Installer of each permanent service to assume 
responsibility for operation, maintenance, and protection of each permanent service during its use 
as a construction facility before Owner's acceptance, regardless of previously assigned 
responsibilities. 

PART 2 - PRODUCTS 

2.1 EQUIPMENT 

A. Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as required by locations 
and classes of fire exposures. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Locate facilities where they will serve Project adequately and result in minimum interference with 
performance of the Work. Relocate and modify facilities as required by progress of the Work. 

B. Provide each facility ready for use when needed to avoid delay. Do not remove until facilities are 
no longer needed or are replaced by authorized use of completed permanent facilities. 
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3.2 TEMPORARY UTILITY INSTALLATION 

A. General: Install temporary service or connect to existing service. 

B. Sanitary Facilities: Provide temporary toilets, wash facilities, and drinking water for use of 
construction personnel. Comply with requirements of authorities having jurisdiction for type, 
number, location, operation, and maintenance of fixtures and facilities. 

3.3 SUPPORT FACILITIES INSTALLATION 

A. Parking: Use designated areas of Owner's existing parking areas for construction personnel. 

B. Waste Disposal Facilities: Comply with requirements specified in Section 017419 "Construction 
Waste Management and Disposal." 

C. Waste Disposal Facilities: Provide waste-collection containers in sizes adequate to handle waste 
from construction operations. Comply with requirements of authorities having jurisdiction. 
Comply with progress cleaning requirements in Section 017300 "Execution." 

D. Lifts and Hoists: Provide facilities necessary for hoisting materials and personnel. 

1. Truck cranes and similar devices used for hoisting materials are considered "tools and 
equipment" and not temporary facilities. 

3.4 MOISTURE AND MOLD CONTROL 

A. Contractor's Moisture-Protection Plan: Describe delivery, handling, storage, installation, and 
protection provisions for materials subject to water absorption or water damage. 

1. Indicate procedures for discarding water-damaged materials, protocols for mitigating water 
intrusion into completed Work, and replacing water-damaged Work. 

2. Indicate methods to be used to avoid trapping water in finished work. 

B. Exposed Construction Period: Before installation of weather barriers, when materials are subject 
to wetting and exposure and to airborne mold spores, protect as follows: 

1. Protect porous materials from water damage. 
2. Protect stored and installed material from flowing or standing water. 
3. Keep porous and organic materials from coming into prolonged contact with concrete. 
4. Remove standing water from decks. 
5. Keep deck openings covered or dammed. 

END OF SECTION 015000 
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SECTION 015400 - GENERAL SECURITY REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Fixed Price Construction Contract and Division 1 Specification

Sections apply to this Section.

1.2 SUMMARY 

 . This Section specifies: 

1. Security Program

2. Entry Control

3. Tool Control

4. Miscellaneous Restrictions

A. This section includes:

1. IDOC Background Questionnaire.

2. IDOC Construction Procedures.

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 SECURITY PROGRAM 

A. The Agency will detail security requirements at the pre-bid conference as they affect the contract.

B. Security requirements will be defined at the pre-construction meeting.  Contractor shall become

familiar with all the rules and regulations of the Institution and comply with such rules and regulations

to the end that the safety and security of the State Correctional Institution will be maintained at all

times.  The work of the Contract shall be conducted in such a manner as to interfere as little as possible

with the functioning of the State Correctional Institution.

C. Contractor and all subcontractors shall make initial contact with the DPW Field Representative,

Warden or his designee, and the DOC Construction Supervisor at the project site to obtain information

relating to material storage sites, security requirements, parking, etc. before moving any equipment or

material onto the Institution site.  (Note: Material storage security shall be the responsibility of the

Contractor.)

D. Contractor shall notify the Warden or his designee and DPW Field Representative at each project site if

and when work areas and travel paths change.
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E. Contractor shall notify the Warden or his designee immediately upon loss of any construction materials,

tools, equipment, clothing or identification badge.

F. Inmates shall not be employed by the Contractor for work at this Institution and any contact with

inmates shall be reported immediately.

3.2 ENTRY CONTROL 

A. All contractor personnel will be required to submit a background questionnaire to the Agency.  The

Agency will notify the contractor if any employees are denied access.  Allow 2 weeks for review and 

DOC approvals. 

B. Obtain an Institutional issued photo identification card for each person authorized to enter premises.

Maintain a list of accredited persons.  The construction personnel will receive the identification card at

the beginning of each shift and return it to Security at the end of the shift.  (Note:  This photo I.D. must

be worn on the worker's outer clothing whenever the worker is on the Institution property.  This rule

will be strictly enforced.)

C. Unattended vehicles or equipment shall be locked at all times.  Keys to the vehicle must remain with

the driver.

D. No one will be allowed to enter or exit inside any security locked gates at the facility during Count

Times.  Count times vary at each facility and normally last between 30 and 50 minutes.  Work activity

on the perimeter will not be interrupted by count, however, access to and from the site will be restricted

until count clears.

G. Contractor shall not  transport officers or inmates in their vehicles for any reason at any time on or off

the site.

3.3 TOOL CONTROL 

A. Definitions:

1. Class A Tools - extremely dangerous tools: This category includes those tools which would be

classified as Class B tools but due to their nature in the correctional setting are not appropriate for

storage within a secured facility.  The use of these items must be strictly controlled, supervised,

and limited.  A list of these tools includes, but is not limited to, the following: bolt and wire

cutters, ladders, scaffolding, Hilti gun or similar kits with charges, knives, saw blades, files, meat

cutting blades, pliers, mixing chambers, diamond tipped tools, ropes, freon and other pressurized

containers, hydraulic jacks, porta jacks, and core drills.

2. Class B Tools - hazardous tools: This category includes those tools or materials most likely to be

used in an escape attempt, used to manufacture or serve as weapons capable of doing serious

bodily harm, or are hazardous to institutional security or personal safety.  A list of these tools

includes, but is not limited to the following: hammers, scissors (<6”), shovels, rakes, extension

cords, and hoses.
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B. Use and Storage

1. Tool control shall be maintained at all times.  Where multiple tools are required by any trade, they

shall be kept in a locked tool box/cart when not in use at each construction location.  Each tool

shall be inscribed with a permanent identification mark and itemized on a tool inventory list. The

list shall identify tools separately for each tool box/cart and shall be submitted to the Agency and

Construction Inspector prior to entry to the Institution and shall accompany the tools while within

or close proximity to  the secure perimeter.  A log-in and log-out procedure shall be used at this

facility.  All tools, tool boxes and carts shall be log checked each night prior to Contractor leaving

the work area.  Contractor is cautioned to reduce his tool inventory to that which is required for

this project.  Unnecessary tools are to be eliminated.  Keys to locked tool containers, inside or

outside the perimeter, will be provided to the Agency.  The keys and all inventories will be

maintained in Central Control.

2. Unattended storage of Class A tools will not be allowed inside the institution’s secure perimeter.

Storage of all other tools and equipment inside the perimeter may be approved only in writing by

the Warden or his designee.

3. Ladders will not be allowed to remain inside the facility overnight.  All unattended and stored

ladders will be securely locked.  Ladders and scaffolding shall be directly supervised or chained to

a fixed object at all times.

4. Gasoline shall not be stored or transported in any type of container except an approved safety can

identified in accordance with OSHA regulations.

5. All flammable and toxic materials, other than gasoline, will be stored in original containers and

identified in accordance with OSHA regulations.  Material Safety Data Sheets will be maintained

on these items.

6. All oxygen, propane, acetylene and other gas tanks (full or empty) will be stored and locked in a

secure area outside the institution perimeter.

7. Any tools noted lost or stolen will be reported to the shift commander immediately.

3.4   MISCELLANEOUS RESTRICTIONS 

A. Cameras are not allowed on site unless approved by the Agency.

B. Firearms, alcohol, drugs, pets, and all tobacco products are prohibited on state property.

C. No interaction with inmates is allowed.  If initiated by an inmate, notify the shift commander.

D. Avoid dressing like an inmate (varies at each institution).

E. Contractor work shift is anticipated to be from 7:00 AM to 4:00 PM (this applies to any other cite of

normal business hours), Monday through Friday.  Extended hours, weekend, or holiday work will be

requested in writing to the Agency with five days advance notice.
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F. Utility outages or other activities that may affect the daily operation of the institution shall be requested

by the contractor in writing with five days advance notice.  Approval will be granted if there is no

compromise to security and daily operations can be rescheduled.  The contractor may expect some of

these activities to be completed during off-shift hours or weekends.

G. Any work requiring the penetration of any institutional fence (cutting or tunneling) shall be requested to

the Agency in writing with five days advance notice and the work shall be completed in one shift.

H. Any explosive work shall be requested to the Agency in writing with seven days advance notice.

I. Construction debris (scrap metal, plastic, glass, etc.) in areas accessible to inmates shall be removed

daily.

J. During an Agency emergency, the Contractor and his forces shall follow all Agency directives

immediately.

3.5    FORMS 

A. The IDOC Background Questionnaire and the IDOC Construction Procedures forms are included at the

end of this specification section.  These forms must be completed and signed by each of the contractor

and subcontractors’ employees.

END OF SECTION 01540 

Attachments: 

IDAHO DEPARTMENT OF CORRECTION - Facility Access Guidelines for Contractors 

IDAHO DEPARTMENT OF CORRECTION – Background Questionnaire 

IDAHO DEPARTMENT OF CORRECTION – Contractor/Vendor Tool Inventory Form 

IDAHO DEPARTMENT OF CORRECTION – Cell Phone Authorization Form for Correctional 

Facilities 
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IDAHO DEPARTMENT OF CORRECTION 

Facility Access Guidelines for Contractors 

The following guidelines are to help familiarize contractors with working in a correctional facility.  We cannot cover 

every issue in this document; if you have questions, please ask an IDOC staff member. 

• All contractors and subcontracts must complete a truthful background questionnaire.  Contractors and

subcontractors must be approved before they will be allowed on-site.

• State identification cards must be worn at all times in a correctional facility.

• The following items are not allowed: Firearms, ammunition, explosives, alcohol, drugs (unless legally

prescribed), tobacco, and pets.

• Contractor employees who appear to be under-the-influence of alcohol or drugs will not be permitted on-site.

• All vehicles will be searched upon entering and exiting the perimeter of a correctional facility.

• Always lock unattended vehicles.

• At specific times, and during emergencies, offenders are counted.  This is called Count Time.  Count Time

varies at each facility.  No one is allowed to enter or exit a facility during Count Time.  Contractors should

ask when Count Times are scheduled to avoid unnecessary delays.  Facility heads or their designees must

approve, in advance, any exception to the entry and exit of a facility during Count Time.

• Tools are inventoried upon entry and exit of the facility.  On long projects when tools are kept on site they

are inventoried and checked at the end of each day.

o Ram Sets: All shots must be inventoried.  Blanks and misfires must be removed from the job site.

Do not throw them away or on the ground.

o Flammable and hazardous materials must be inventoried and secured.

• If inmates have access to the work area, tools cannot to be left unattended.

• Do not give inmates anything.  If they ask for anything, notify a security staff member.

• Avoid dressing like an inmate.  Blue jeans are allowed, but avoid blue shirts.

• If a siren sounds, continue working unless security staff instructs you otherwise.  However, if inmates are in

the area when a siren sounds, notify security staff immediately.

I have read, understand, and received a copy of these security procedures. 

Printed Name:  Company: 

Signature:   Date: 
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IDAHO DEPARTMENT OF CORRECTION

     BACKGROUND QUESTIONNAIRE 

******************************************************************* 

READ CAREFULLY:  ALL QUESTIONS MUST BE ANSWERED. IF A QUESTION DOES NOT APPLY TO YOU, ANSWER “NA”. 
OMMISSION, FALSIFICATION OR NON-DISCLOSURE OF INFORMATION MAY RESULT IN DELAY OR DISQUALIFICATION OF 
YOUR APPLICATION. 

******************************************************************* 
PLEASE PRINT OR TYPE 

Complete Name: 

Other Names Used: 

Date of Birth: 
Place of 
Birth: 

Gender: 
 Male 

Social Security Number: 
 Female 

Present Address: 

Phone Number (Home): Phone Number (Work): 

Other States Resided In: 

Driver’s License Number: Driver’s License State: 

Reason for Entry: 

Company Name: Company Phone: 

Company Address: 

PREVIOUS ARRESTS and CITATIONS  
Please disclose any misdemeanor or felony charges regardless of when they occurred or whether you were 
convicted. Failure to disclose aspects of your criminal history may disqualify you from entry to all IDOC 
facilities. 

Have you ever been charged with a felony? Yes No 

Have you ever been convicted of a felony? Yes No 

Have you ever been under IDOC supervision? Yes No 

Have you ever been charged with a misdemeanor? Yes No 

Have you ever been convicted of a misdemeanor? Yes No 

If you answered “YES” to any of the questions listed above, please list any and all felonies, misdemeanors and 
withheld judgements (regardless of how long ago they occurred). Please list all court actions against you, even if they 
were dismissed or you were told that they would not be recorded.  Include any traffic citations that resulted in a 
misdemeanor or DUI charge. 

Description of Charge 
City/State/County where 

the Charge Occurred 
Approximate Date 

Explain the circumstances of charges listed above: 
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Licensing/Certification 

 Do you currently hold, or have you ever possessed a professional license or certification? Yes  No 

Name of License or Certification State of Issuance Date Issued Date Expired 

Has a professional licensing or certification board ever disciplined you, or have you ever had your license or certificate revoked? 

 Yes  No 

Date Revoked  If revoked, please explain the reason for revocation 

Illegal Drug Usage 

Yes   No 
 Have you ever tried and/or experimented with any type of an illegal drug or narcotic? 

Yes   No 
 Have you ever bought, sold, or otherwise distributed an illegal drug or narcotic? 

Yes   No 
 Do you currently use any illegal drugs, narcotics or pills that are prohibited by the Uniform Controlled Substances Act? 

Type of Drug 
or  Narcotic 

First Used 
Mo./Yr. 

Last Used 
Mo./Yr. 

Total # of Times 
Used in Lifetime Brief Explanation 

Friends/Relatives Under IDOC Supervision 

Yes  No 
 Do you know anyone who (1) is currently incarcerated, or (2) has been incarcerated in any county facility, state 

institution, federal prison, or (3) who are currently or were previously on probation or parole? 

This includes but is not limited to: Relatives such as child, parent, brother, sister, grandparent, aunt, uncle, niece, first 
cousin, fiancé, or legal spouse, common-law spouse, or “significant other”, friends, acquaintances, someone with whom 
you have previously had a relationship.  Also, relatives include your in-laws and/or individuals related to your “significant 
other”. 

Offender Name 
IDOC Number 

(if known) 
Facility or District 

Location 
Relationship to You 

Brief Explanation 
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I certify that all of my answers in this questionnaire are true and complete.  I understand that any discrepancies, 
misstatements, omissions and/or falsifications will subject me to disqualification from employment, disciplinary actions 
during my employment, and/or dismissal from employment with IDOC. 

Print Full Name: 

Sign Full Name: Date: 
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SECTION 016000 - PRODUCT REQUIREMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for selection of products for use in 

Project; product delivery, storage, and handling; manufacturers' standard warranties on products; 

special warranties; and comparable products. 

B. Related Requirements: 

1. Section 012500 "Substitution Procedures" for requests for substitutions.  

1.2 DEFINITIONS 

A. Products: Items obtained for incorporating into the Work, whether purchased for Project or taken 

from previously purchased stock. The term "product" includes the terms "material," "equipment," 

"system," and terms of similar intent. 

1. Named Products: Items identified by manufacturer's product name, including make or 

model number or other designation shown or listed in manufacturer's published product 

literature that is current as of date of the Contract Documents. 

2. New Products: Items that have not previously been incorporated into another project or 

facility. Products salvaged or recycled from other projects are not considered new products. 

3. Comparable Product: Product that is demonstrated and approved by Design Professional 

through submittal process to have the indicated qualities related to type, function, 

dimension, in-service performance, physical properties, appearance, and other 

characteristics that equal or exceed those of specified product. 

B. Basis-of-Design Product Specification: A specification in which a single manufacturer's product 

is named and accompanied by the words "basis-of-design product," including make or model 

number or other designation. In addition to the basis-of-design product description, product 

attributes and characteristics may be listed to establish the significant qualities related to type, 

function, in-service performance and physical properties, weight, dimension, durability, visual 

characteristics, and other special features and requirements for purposes of evaluating comparable 

products of additional manufacturers named in the specification. 

1.3 ACTION SUBMITTALS 

A. Comparable Product Request Submittal: Submit request for consideration of each comparable 

product. Identify basis-of-design product or fabrication or installation method to be replaced. 

Include Specification Section number and title and Drawing numbers and titles. 
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1. Include data to indicate compliance with the requirements specified in "Comparable 

Products" Article. 

2. Design Professional's Action: If necessary, Design Professional will request additional 

information or documentation for evaluation within seven (7) days of receipt of a 

comparable product request. Design Professional will notify Contractor  of approval or 

rejection of proposed comparable product request within seven (7) days of receipt of 

request, or seven (7) days of receipt of additional information or documentation, whichever 

is later. 

a. Form of Design Professional's Approval of Submittal: As specified in 

Section 013300 "Submittal Procedures." 

b. Use product specified if Design Professional does not issue a decision on use of a 

comparable product request within time allocated. 

B. Basis-of-Design Product Specification Submittal: Comply with requirements in Section 013300 

"Submittal Procedures." Show compliance with requirements. 

1.4 QUALITY ASSURANCE 

A. Compatibility of Options: If Contractor is given option of selecting between two or more products 

for use on Project, select product compatible with products previously selected, even if previously 

selected products were also options. 

1.5 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products using means and methods that will prevent damage, 

deterioration, and loss, including theft and vandalism. Comply with manufacturer's written 

instructions. 

B. Delivery and Handling: 

1. Schedule delivery to minimize long-term storage at Project site and to prevent 

overcrowding of construction spaces. 

2. Coordinate delivery with installation time to ensure minimum holding time for items that 

are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other 

losses. 

3. Deliver products to Project site in an undamaged condition in manufacturer's original 

sealed container or other packaging system, complete with labels and instructions for 

handling, storing, unpacking, protecting, and installing. 

4. Inspect products on delivery to determine compliance with the Contract Documents and to 

determine that products are undamaged and properly protected. 

C. Storage: 

1. Store products to allow for inspection and measurement of quantity or counting of units. 

2. Store materials in a manner that will not endanger Project structure. 

3. Store products that are subject to damage by the elements, under cover in a weathertight 

enclosure above ground, with ventilation adequate to prevent condensation. 
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4. Protect foam plastic from exposure to sunlight, except to extent necessary for period of 

installation and concealment. 

5. Comply with product manufacturer's written instructions for temperature, humidity, 

ventilation, and weather-protection requirements for storage. 

6. Protect stored products from damage and liquids from freezing. 

1.6 PRODUCT WARRANTIES 

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other 

warranties required by the Contract Documents. Manufacturer's disclaimers and limitations on 

product warranties do not relieve Contractor of obligations under requirements of the Contract 

Documents. 

1. Manufacturer's Warranty: Written warranty furnished by individual manufacturer for a 

particular product and specifically endorsed by manufacturer to Owner. 

2. Special Warranty: Written warranty required by the Contract Documents to provide 

specific rights for Owner. 

B. Special Warranties: Prepare a written document that contains appropriate terms and identification, 

ready for execution. 

1. Manufacturer's Standard Form: Modified to include Project-specific information and 

properly executed. 

2. Specified Form: When specified forms are included with the Specifications, prepare a 

written document using indicated form properly executed. 

3. See other Sections for specific content requirements and particular requirements for 

submitting special warranties. 

PART 2 - PRODUCTS 

2.1 PRODUCT SELECTION PROCEDURES 

A. General Product Requirements: Provide products that comply with the Contract Documents, are 

undamaged and, unless otherwise indicated, are new at time of installation. 

1. Provide products complete with accessories, trim, finish, fasteners, and other items needed 

for a complete installation and indicated use and effect. 

2. Standard Products: If available, and unless custom products or nonstandard options are 

specified, provide standard products of types that have been produced and used 

successfully in similar situations on other projects. 

3. Owner reserves the right to limit selection to products with warranties meeting 

requirements of the Contract Documents. 

4. Where products are accompanied by the term "as selected," Design Professional will make 

selection. 

5. Descriptive, performance, and reference standard requirements in the Specifications 

establish salient characteristics of products. 
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B. Product Selection Procedures: 

1. Sole Product: Where Specifications name a single manufacturer and product, provide the 

named product that complies with requirements. Comparable products or substitutions for 

Contractor's convenience will not be considered. 

a. Sole product may be indicated by the phrase: "Subject to compliance with 

requirements, provide the following: …" 

2. Sole Manufacturer/Source: Where Specifications name a single manufacturer or source, 

provide a product by the named manufacturer or source that complies with requirements. 

Comparable products or substitutions for Contractor's convenience will not be considered. 

a. Sole manufacturer/source may be indicated by the phrase: "Subject to compliance 

with requirements, provide products by the following: …" 

3. Limited List of Products: Where Specifications include a list of names of both 

manufacturers and products, provide one of the products listed that complies with 

requirements. Comparable products or substitutions for Contractor's convenience will not 

be considered. 

a. Limited list of products may be indicated by the phrase: "Subject to compliance with 

requirements, provide one of the following: …" 

4. Non-Limited List of Products: Where Specifications include a list of names of both 

available manufacturers and products, provide one of the products listed, or an unnamed 

product, which complies with requirements. 

a. Non-limited list of products is indicated by the phrase: "Subject to compliance with 

requirements, available products that may be incorporated in the Work include, but 

are not limited to, the following: …" 

5. Limited List of Manufacturers: Where Specifications include a list of manufacturers' 

names, provide a product by one of the manufacturers listed that complies with 

requirements. Comparable products or substitutions for Contractor's convenience will not 

be considered. 

a. Limited list of manufacturers is indicated by the phrase: "Subject to compliance with 

requirements, provide products by one of the following: …" 

6. Non-Limited List of Manufacturers: Where Specifications include a list of available 

manufacturers, provide a product by one of the manufacturers listed, or a product by an 

unnamed manufacturer, which complies with requirements. 

a. Non-limited list of manufacturers is indicated by the phrase: "Subject to compliance 

with requirements, available manufacturers whose products may be incorporated in 

the Work include, but are not limited to, the following: …" 

7. Basis-of-Design Product: Where Specifications name a product, or refer to a product 

indicated on Drawings, and include a list of manufacturers, provide the specified or 
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indicated product or a comparable product by one of the other named manufacturers. 

Drawings and Specifications indicate sizes, profiles, dimensions, and other characteristics 

that are based on the product named. Comply with requirements in "Comparable Products" 

Article for consideration of an unnamed product by one of the other named manufacturers. 

a. For approval of products by unnamed manufacturers, comply with requirements in 

Section 012500 "Substitution Procedures" for substitutions for convenience. 

C. Visual Matching Specification: Where Specifications require "match Design Professional's 

sample," provide a product that complies with requirements and matches Design Professional's 

sample. Design Professional's decision will be final on whether a proposed product matches. 

1. If no product available within specified category matches and complies with other specified 

requirements, comply with requirements in Section 012500 "Substitution Procedures" for 

proposal of product. 

D. Visual Selection Specification: Where Specifications include the phrase "as selected by Design 

Professional from manufacturer's full range" or similar phrase, select a product that complies with 

requirements. Design Professional will select color, gloss, pattern, density, or texture from 

manufacturer's product line that includes both standard and premium items. 

2.2 COMPARABLE PRODUCTS 

A. Conditions for Consideration of Comparable Products: Design Professional will consider 

Contractor's request for comparable product when the following conditions are satisfied. If the 

following conditions are not satisfied, Design Professional may return requests without action, 

except to record noncompliance with these requirements: 

1. Evidence that proposed product does not require revisions to the Contract Documents, is 

consistent with the Contract Documents, will produce the indicated results, and is 

compatible with other portions of the Work. Detailed comparison of significant qualities 

of proposed product with those named in the Specifications. Significant product qualities 

include attributes such as type, function, in-service performance and physical properties, 

weight, dimension, durability, visual characteristics, and other specific features and 

requirements. 

2. Evidence that proposed product provides specified warranty. 

3. List of similar installations for completed projects with project names and addresses and 

names and addresses of Design Professionals and owners, if requested. 

4. Samples, if requested. 

END OF SECTION 016000 
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SECTION 017300 - EXECUTION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes general administrative and procedural requirements governing execution of the 
Work including, but not limited to, the following: 
1. Installation of the Work. 
2. Progress cleaning. 
3. Protection of installed construction. 

B. Related Requirements: 

1. Section 011000 "Summary" for limits on use of Project site. 
2. Section 017700 "Closeout Procedures" for submitting final property survey with Project 

Record Documents, recording of Owner-accepted deviations from indicated lines and 
levels, replacing defective work, and final cleaning. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General: Comply with requirements specified in other Sections. 

B. In-Place Materials: Use materials for patching identical to in-place materials. For exposed 
surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent possible. 

1. If identical materials are unavailable or cannot be used, use materials that, when installed, 
will provide a match acceptable to Design Professional for the visual and functional 
performance of in-place materials. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examination and Acceptance of Conditions: Before proceeding with each component of the 
Work, examine substrates, areas, and conditions, with Installer or Applicator present where 
indicated, for compliance with requirements for installation tolerances and other conditions 
affecting performance. Record observations. 

1. Examine roughing-in for mechanical and electrical systems to verify actual locations of 
connections before equipment and fixture installation. 

2. Examine walls, floors, and roofs for suitable conditions where products and systems are to 
be installed. 
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3. Verify compatibility with and suitability of substrates, including compatibility with 
existing finishes or primers. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. Proceeding 
with the Work indicates acceptance of surfaces and conditions. 

3.2 PREPARATION 

A. Field Measurements: Take field measurements as required to fit the Work properly. Recheck 
measurements before installing each product. Where portions of the Work are indicated to fit to 
other construction, verify dimensions of other construction by field measurements before 
fabrication. Coordinate fabrication schedule with construction progress to avoid delaying the 
Work. 

B. Space Requirements: Verify space requirements and dimensions of items shown 
diagrammatically on Drawings. 

C. Review of Contract Documents and Field Conditions: Immediately on discovery of the need for 
clarification of the Contract Documents caused by differing field conditions outside the control 
of Contractor, submit a request for information to Design Professional according to requirements 
in Section 013100 "Project Management and Coordination." 

3.3 INSTALLATION 

A. General: Locate the Work and components of the Work accurately, in correct alignment and 
elevation, as indicated. 

1. Make vertical work plumb and make horizontal work level. 
2. Where space is limited, install components to maximize space available for maintenance 

and ease of removal for replacement. 
3. Conceal pipes, ducts, and wiring in finished areas unless otherwise indicated. 
4. Maintain minimum headroom clearance of in occupied spaces and in unoccupied spaces, 

or as required by authorities having jurisdiction. 

B. Comply with manufacturer's written instructions and recommendations for installing products in 
applications indicated. 

C. Install products at the time and under conditions that will ensure the best possible results. Maintain 
conditions required for product performance until Substantial Completion. 

D. Conduct construction operations so no part of the Work is subjected to damaging operations or 
loading in excess of that expected during normal conditions of occupancy. 

E. Sequence the Work and allow adequate clearances to accommodate movement of construction 
items on site and placement in permanent locations. 

F. Tools and Equipment: Where possible, select tools or equipment that minimize production of 
excessive noise levels. 
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G. Templates: Obtain and distribute to the parties involved templates for work specified to be factory 
prepared and field installed. Check Shop Drawings of other portions of the Work to confirm that 
adequate provisions are made for locating and installing products to comply with indicated 
requirements. 

H. Attachment: Provide blocking and attachment plates and anchors and fasteners of adequate size 
and number to securely anchor each component in place, accurately located and aligned with 
other portions of the Work. Where size and type of attachments are not indicated, verify size and 
type required for load conditions. 

1. Mounting Heights: Where mounting heights are not indicated, mount components at 
heights directed by Design Professional. 

2. Allow for building movement, including thermal expansion and contraction. 
3. Coordinate installation of anchorages. Furnish setting drawings, templates, and directions 

for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with 
integral anchors, that are to be embedded in concrete or masonry. Deliver such items to 
Project site in time for installation. 

I. Joints: Make joints of uniform width. Where joint locations in exposed work are not indicated, 
arrange joints for the best visual effect. Fit exposed connections together to form hairline joints. 

J. Remove and replace damaged, defective, or non-conforming Work. 

3.4 PROGRESS CLEANING 

A. General: Clean Project site and work areas daily, including common areas. Enforce requirements 
strictly. Dispose of materials lawfully. 

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and 
debris. 

2. Do not hold waste materials more than seven days during normal weather or three days if 
the temperature is expected to rise above 80 deg F. 

3. Containerize hazardous and unsanitary waste materials separately from other waste. Mark 
containers appropriately and dispose of legally, according to regulations. 

a. Use containers intended for holding waste materials of type to be stored. 

4. Coordinate progress cleaning for joint-use areas where Contractor and other contractors 
are working concurrently. 

B. Site: Maintain Project site free of waste materials and debris. 

C. Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for proper 
execution of the Work. 

1. Remove liquid spills promptly. 
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the entire 

work area, as appropriate. 
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D. Installed Work: Keep installed work clean. Clean installed surfaces according to written 
instructions of manufacturer or fabricator of product installed, using only cleaning materials 
specifically recommended. If specific cleaning materials are not recommended, use cleaning 
materials that are not hazardous to health or property and that will not damage exposed surfaces. 

E. Concealed Spaces: Remove debris from concealed spaces before enclosing the space. 

F. Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to ensure 
freedom from damage and deterioration at time of Substantial Completion. 

G. Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste materials down 
sewers or into waterways. Comply with waste disposal requirements in Section 015000 
"Temporary Facilities and Controls."  

H. During handling and installation, clean and protect construction in progress and adjoining 
materials already in place. Apply protective covering where required to ensure protection from 
damage or deterioration at Substantial Completion. 

I. Clean and provide maintenance on completed construction as frequently as necessary through the 
remainder of the construction period. Adjust and lubricate operable components to ensure 
operability without damaging effects. 

J. Limiting Exposures: Supervise construction operations to ensure that no part of the construction, 
completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious 
exposure during the construction period. 

3.5 PROTECTION OF INSTALLED CONSTRUCTION 

A. Provide final protection and maintain conditions that ensure installed Work is without damage or 
deterioration at time of Substantial Completion. 

B. Protection of Existing Items: Provide protection and ensure that existing items to remain 
undisturbed by construction are maintained in condition that existed at commencement of the 
Work. 

C. Comply with manufacturer's written instructions for temperature and relative humidity. 

END OF SECTION 017300 
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SECTION 017419 - CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for the following: 

1. Disposing of nonhazardous demolition and construction waste. 

1.2 DEFINITIONS 

A. Construction Waste: Building and site improvement materials and other solid waste resulting 

from construction, remodeling, renovation, or repair operations. Construction waste includes 

packaging. 

B. Demolition Waste: Building and site improvement materials resulting from demolition or 

selective demolition operations. 

C. Disposal: Removal off-site of demolition and construction waste and subsequent sale, recycling, 

reuse, or deposit in landfill or incinerator acceptable to authorities having jurisdiction. 

D. Recycle: Recovery of demolition or construction waste for subsequent processing in preparation 

for reuse. 

E. Salvage: Recovery of demolition or construction waste and subsequent sale or reuse in another 

facility. 

F. Salvage and Reuse: Recovery of demolition or construction waste and subsequent incorporation 

into the Work. 

1.3 WASTE MANAGEMENT PLAN 

A. Waste Reduction Work Plan: List each type of waste and whether it will be salvaged, recycled, 

or disposed of in landfill or incinerator. Include points of waste generation, total quantity of each 

type of waste, quantity for each means of recovery, and handling and transportation procedures. 

1. Disposed Materials: Indicate how and where materials will be disposed of. Include name, 

address, and telephone number of each landfill and incinerator facility. 

2. Handling and Transportation Procedures: Include method that will be used for separating 

recyclable waste including sizes of containers, container labeling, and designated location 

where materials separation will be performed. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 PLAN IMPLEMENTATION 

A. General: Implement approved waste management plan. Provide handling, containers, storage, 

signage, transportation, and other items as required to implement waste management plan during 

the entire duration of the Contract. 

B. Training: Train workers, subcontractors, and suppliers on proper waste management procedures, 

as appropriate for the Work occurring at Project site. 

 

1. Distribute waste management plan to entities when they first begin work on-site. Review 

plan procedures and locations established for salvage, recycling, and disposal. 

C. Site Access and Temporary Controls: Conduct waste management operations to ensure minimum 

interference with roads, streets, walks, walkways, and other adjacent occupied and used facilities. 

3.2 DISPOSAL OF WASTE 

A. General: Except for items or materials to be salvaged, recycled, or otherwise reused, remove 

waste materials from Project site and legally dispose of them in a landfill or incinerator acceptable 

to authorities having jurisdiction. 

1. Except as otherwise specified, do not allow waste materials that are to be disposed of 

accumulate on-site. 

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas. 

B. Burning: Do not burn waste materials. 

C. Burning: Burning of waste materials is permitted only at designated areas on Owner's property, 

provided required permits are obtained. Provide full-time monitoring for burning materials until 

fires are extinguished. 

D. Disposal: Remove waste materials and dispose of at designated spoil areas on Owner's property. 

E. Disposal: Remove waste materials from Owner's property and legally dispose of them. 

END OF SECTION 017419 
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SECTION 017700 - CLOSEOUT PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Drawings and general provisions of the Contract, including Fixed Price Construction Contract 

and other Division 01 Specification Sections, apply to this Section. 

B. Section includes administrative and procedural requirements for contract closeout, including, but 

not limited to, the following: 

1. Substantial Completion procedures. 

2. Final completion procedures. 

3. Warranties. 

4. Final cleaning. 

5. Repair of the Work. 

C. Related Requirements: 

1. Section 017823 "Operation and Maintenance Data" for additional operation and 

maintenance manual requirements. 

2. Section 017839 "Project Record Documents" for submitting Record Drawings, Record 

Specifications, and Record Product Data. 

1.2 ACTION SUBMITTALS 

A. Product Data: For each type of cleaning agent. 

B. Contractor's List of Incomplete Items: Initial submittal at Substantial Completion. 

C. Certified List of Incomplete Items: Final submittal at final completion. 

1.3 CLOSEOUT SUBMITTALS 

A. Certificates of Release: From authorities having jurisdiction. 

B. Idaho Division of Public Works Close-Out requirements, including “Conditions Precedent to 

Final Payment” list. The “Project Finalization” form is required unless specifications indicate 

otherwise. 

1.4 SUBSTANTIAL COMPLETION PROCEDURES 

A. Contractor's List of Incomplete Items: Prepare and submit a list of items to be completed and 

corrected (Contractor's punch list), indicating the value of each item on the list and reasons why 

the Work is incomplete. 
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B. Submittals Prior to Substantial Completion: Complete the following a minimum of seven (7) days 

prior to requesting inspection for determining date of Substantial Completion. List items below 

that are incomplete at time of request. 

1. Certificates of Release: Obtain and submit releases from authorities having jurisdiction 

permitting Owner unrestricted use of the Work and access to services and utilities. Include 

occupancy permits, operating certificates, and similar releases. 

2. Submit closeout submittals specified in other Division 01 Sections, including as-built 

documents which indicate any field revisions made to the construction documents, 

operation and maintenance manuals, damage or settlement surveys, property surveys, and 

similar final record information. 

3. Submit closeout submittals specified in individual Sections, including specific warranties, 

workmanship bonds, maintenance service agreements, final certifications, and similar 

documents. (Verify if hard and/or electronic copies are required from the Agency.) 

4. Submit maintenance material submittals specified in individual Sections, including tools, 

spare parts, extra materials, and similar items, and deliver to location designated by Design 

Professional. Label with manufacturer's name and model number. 

5. Submit sustainable design submittals not previously submitted. 

6. Submit changeover information related to Owner's occupancy, use, operation, and 

maintenance. 

7. A final report of Special Inspections to be attached to the Substantial Completion. If no 

Special Inspections are required, Design Professional can initial as such on the Substantial 

Completion form. 

8. Submit O&M Manuals for compliance with the contract documents. (Verify if hard and/or 

electronic copies are required from the Agency) 

C. Procedures Prior to Substantial Completion: Complete the following a minimum of seven (7) 

days prior to requesting inspection for determining date of Substantial Completion. List items 

below that are incomplete at time of request. 

1. Advise Owner of pending insurance changeover requirements. 

2. Make final changeover of permanent locks and deliver keys to Owner. Advise Owner's 

personnel of changeover in security provisions. 

3. Complete startup and testing of systems and equipment. 

4. Perform preventive maintenance on equipment used prior to Substantial Completion. 

5. Instruct Owner's personnel in operation, adjustment, and maintenance of products, 

equipment, and systems. Submit demonstration and training video recordings specified in 

Section 017900 "Demonstration and Training." 

6. Advise Owner of changeover in utility services. 

7. Participate with Owner in conducting inspection and walkthrough with local emergency 

responders. 

8. Terminate and remove temporary facilities from Project site, along with mockups, 

construction tools, and similar elements. 

9. Complete final cleaning requirements. 

10. Touch up paint and otherwise repair and restore marred exposed finishes to eliminate visual 

defects. 

D. Inspection: Submit a written request for inspection to determine Substantial Completion a 

minimum of ten (10) days prior to date the Work will be completed and ready for final inspection 

and tests. On receipt of request, Design Professional  will either proceed with inspection or notify 

Contractor of unfulfilled requirements. Design Professional will prepare the Certificate of 
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Substantial Completion after inspection or will notify Contractor of items, either on Contractor's 

list or additional items identified by Design Professional, that must be completed or corrected 

before certificate will be issued. 

1. Reinspection: Request reinspection when the Work identified in previous inspections as 

incomplete is completed or corrected. 

2. Results of completed inspection will form the basis of requirements for final completion. 

1.5 FINAL COMPLETION PROCEDURES 

A. Submittals Prior to Final Completion: Before requesting final inspection for determining final 

completion, complete the following: 

1. Submit final Application for Payment according to Section 012900 "Payment Procedures” 

via the OMS. 

2. Certified List of Incomplete Items: Submit certified copy of Design Professional's 

Substantial Completion inspection list of items to be completed or corrected (punch list), 

endorsed and dated by Design Professional. Certified copy of the list shall state that each 

item has been completed or otherwise resolved for acceptance. 

3. Idaho Division of Public Works Close-Out requirements. 

B. Inspection: Submit a written request for final inspection to determine acceptance a minimum of 

10 days prior to date the work will be completed and ready for final inspection and tests. On 

receipt of request, Design Professional  will either proceed with inspection or notify Contractor 

of unfulfilled requirements. Design Professional will approve/initial punch list after inspection or 

will notify Contractor of construction that must be completed or corrected before final documents 

will be signed. . 

1.6 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Organization of List: Include name and identification of each space and area affected by 

construction operations for incomplete items and items needing correction including, if necessary, 

areas disturbed by Contractor that are outside the limits of construction. 

1. Organize list of spaces in sequential order 

2. Submit list of incomplete items in the following format: 

a. MS Excel electronic file. Design Professional will return annotated file. 

b. PDF electronic file. Design Professional  will return annotated file. 

1.7 SUBMITTAL OF PROJECT WARRANTIES 

A. Time of Submittal: Submit written warranties on request of Design Professional for designated 

portions of the Work where warranties are indicated to commence on dates other than date of 

Substantial Completion, or when delay in submittal of warranties might limit Owner's rights under 

warranty. 
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B. Partial Occupancy: Submit properly executed warranties within ten (10) days of completion of 

designated portions of the Work that are completed and occupied or used by Owner during 

construction period by separate agreement with Contractor. 

C. Organize warranty documents into an orderly sequence based on the table of contents of Project 

Manual. 

D. Warranty Electronic File: Provide warranties and bonds in PDF format. Assemble complete 

warranty and bond submittal package into a single electronic PDF file with bookmarks enabling 

navigation to each item. Provide bookmarked table of contents at beginning of document. 

1. Submit by uploading to web-based project software site. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or fabricator 

of the surface to be cleaned. Do not use cleaning agents that are potentially hazardous to health 

or property or that might damage finished surfaces. 

PART 3 - EXECUTION 

3.1 FINAL CLEANING 

A. General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply with 

local laws and ordinances and Federal and local environmental and antipollution regulations. 

B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each 

surface or unit to condition expected in an average commercial building cleaning and maintenance 

program. Comply with manufacturer's written instructions. 

1. Complete the following cleaning operations before requesting inspection for certification 

of Substantial Completion for entire Project or for a designated portion of Project: 

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, 

including landscape development areas, of rubbish, waste material, litter, and other 

foreign substances. 

b. Sweep paved areas broom clean. Remove petrochemical spills, stains, and other 

foreign deposits. 

c. Rake grounds that are neither planted nor paved to a smooth, even-textured surface. 

d. Remove tools, construction equipment, machinery, and surplus material from 

Project site. 

e. Remove snow and ice to provide safe access to building. 

f. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, 

free of stains, films, and similar foreign substances. Avoid disturbing natural 
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weathering of exterior surfaces. Restore reflective surfaces to their original 

condition. 

g. Remove debris and surface dust from limited access spaces, including roofs, 

plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces. 

h. Sweep concrete floors broom clean in unoccupied spaces. 

i. Vacuum carpet and similar soft surfaces, removing debris and excess nap; clean 

according to manufacturer's recommendations if visible soil or stains remain. 

j. Clean transparent materials, including mirrors and glass in doors and windows. 

Remove glazing compounds and other noticeable, vision-obscuring materials. 

Polish mirrors and glass, taking care not to scratch surfaces. 

k. Remove labels that are not permanent. 

l. Wipe surfaces of mechanical and electrical equipment and similar equipment. 

Remove excess lubrication, paint and mortar droppings, and other foreign 

substances 

m. Clean plumbing fixtures to a sanitary condition, free of stains, including stains 

resulting from water exposure. 

n. Replace disposable air filters and clean permanent air filters. Clean exposed surfaces 

of diffusers, registers, and grills. 

o. Clean ducts, blowers, and coils if units were operated without filters during 

construction or that display contamination with particulate matter on inspection. 

1) Clean HVAC system in compliance with NADCA Standard 1992-01. Provide 

written report on completion of cleaning. 

p. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency. 

q. Leave Project clean and ready for occupancy. 

C. Construction Waste Disposal: Comply with waste disposal requirements in Section 015000 

"Temporary Facilities and Controls." 

3.2 REPAIR OF THE WORK 

A. Complete repair and restoration operations, as well as any damage to surrounding areas. Repair 

includes replacing defective parts, refinishing damaged surfaces, touching up with matching 

materials, and properly adjusting operating equipment. Where damaged or worn items cannot be 

repaired or restored, provide replacements. Remove and replace operating components that 

cannot be repaired. Restore damaged construction and permanent facilities used during 

construction to specified condition before requesting inspection for determination of Substantial 

Completion. 

1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and other 

damaged transparent materials. 

2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces. 

Replace finishes and surfaces that that already show evidence of repair or restoration. 

a. Do not paint over "UL" and other required labels and identification, including 

mechanical and electrical nameplates. Remove paint applied to required labels and 

identification. 

3. Replace parts subject to operating conditions during construction that may impede 

operation or reduce longevity. 
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4. Replace burned-out bulbs, bulbs noticeably dimmed by hours of use, and defective and 

noisy starters in fluorescent and mercury vapor fixtures to comply with requirements for 

new fixtures. 

B. Repair, or remove and replace, defective construction. 

 

 END OF SECTION 017700 
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SECTION 017823 - OPERATION AND MAINTENANCE DATA 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for preparing operation and 
maintenance manuals, including the following: 

1. Operation and maintenance documentation directory manuals. 
2. Emergency manuals. 
3. Product maintenance manuals. 

1.2 CLOSEOUT SUBMITTALS 

A. Submit operation and maintenance manuals indicated. Provide content for each manual as 
specified in individual Specification Sections, and as reviewed and approved at the time of 
Section submittals. Submit reviewed manual content formatted and organized as required by this 
Section. 

1. Design Professional will comment on whether content of operation and maintenance 
submittals is acceptable. 

2. Where applicable, clarify and update reviewed manual content to correspond to revisions 
and field conditions. 

B. Format: Submit operation and maintenance manuals in the following format: 

1. Submit on digital media acceptable to Design Professional] [by uploading to web-based 
project software site. Enable reviewer comments on draft submittals. 

C. Final Manual Submittal: Submit each manual in final form prior to requesting inspection for 
Substantial Completion and at least 7 (seven) days before commencing demonstration and 
training. Design Professional will return copy with comments. 

1. Correct or revise each manual to comply with Design Professional's comments. Submit 
copies of each corrected manual within 15 days of receipt of Design Professional's 
comments and prior to commencing demonstration and training. 

D. Comply with Section 017700 "Closeout Procedures" for schedule for submitting operation and 
maintenance documentation. 

1.3 FORMAT OF OPERATION AND MAINTENANCE MANUALS 

A. Manuals, Electronic Files: Submit manuals in the form of a multiple file composite electronic 
PDF file for each manual type required. 
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1. Electronic Files: Use electronic files prepared by manufacturer where available. Where 
scanning of paper documents is required, configure scanned file for minimum readable file 
size. 

2. File Names and Bookmarks: Bookmark individual documents based on file names. Name 
document files to correspond to system, subsystem, and equipment names used in manual 
directory and table of contents. Group documents for each system and subsystem into 
individual composite bookmarked files, then create composite manual, so that resulting 
bookmarks reflect the system, subsystem, and equipment names in a readily navigated file 
tree. Configure electronic manual to display bookmark panel on opening file. 

B. Manuals, Paper Copy: Submit manuals in the form of hard-copy, bound and labeled volumes. 

1. Binders: Heavy-duty, three-ring, vinyl-covered, loose-leaf binders, in thickness necessary 
to accommodate contents, sized to hold 8-1/2-by-11-inch paper; with clear plastic sleeve 
on spine to hold label describing contents and with pockets inside covers to hold folded 
oversize sheets. 

2. Drawings: Attach reinforced, punched binder tabs on drawings and bind with text. 

a. If oversize drawings are necessary, fold drawings to same size as text pages and use 
as foldouts. 

b. If drawings are too large to be used as foldouts, fold and place drawings in labeled 
envelopes and bind envelopes in rear of manual. At appropriate locations in manual, 
insert typewritten pages indicating drawing titles, descriptions of contents, and 
drawing locations. 

1.4 REQUIREMENTS FOR EMERGENCY, OPERATION, AND MAINTENANCE MANUALS 

A. Organization of Manuals: Unless otherwise indicated, organize each manual into a separate 
section for each system and subsystem, and a separate section for each piece of equipment not 
part of a system. Each manual shall contain the following materials, in the order listed: 

1. Title page. 
2. Table of contents. 
3. Manual contents. 

B. Title Page: Include the following information: 

1. Subject matter included in manual. 
2. Name and address of Project. 
3. Name and address of Owner. 
4. Date of submittal. 
5. Name and contact information for Contractor. 
6. Name and contact information for Construction Manager. 
7. Name and contact information for Design Professional. 
8. Name and contact information for Commissioning Authority. 
9. Names and contact information for major consultants to the Design Professional that 

designed the systems contained in the manuals. 
10. Cross-reference to related systems in other operation and maintenance manuals. 
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C. Table of Contents: List each product included in manual, identified by product name, indexed to 
the content of the volume, and cross-referenced to Specification Section number in Project 
Manual. 

D. Manual Contents: Organize into sets of manageable size. Arrange contents alphabetically by 
system, subsystem, and equipment. If possible, assemble instructions for subsystems, equipment, 
and components of one system into a single binder. 

E. Identification: In the documentation directory and in each operation and maintenance manual, 
identify each system, subsystem, and piece of equipment with same designation used in the 
Contract Documents. If no designation exists, assign a designation according to 
ASHRAE Guideline 4, "Preparation of Operating and Maintenance Documentation for Building 
Systems." 

1.5 EMERGENCY MANUALS 

A. Emergency Manual: Assemble a complete set of emergency information indicating procedures 
for use by emergency personnel and by Owner's operating personnel for types of emergencies 
indicated. 

B. Content: Organize manual into a separate section for each of the following: 

1. Type of emergency. 
2. Emergency instructions. 
3. Emergency procedures. 

C. Type of Emergency: Where applicable for each type of emergency indicated below, include 
instructions and procedures for each system, subsystem, piece of equipment, and component: 

1. Fire. 
2. Flood. 
3. Gas leak. 
4. Water leak. 
5. Power failure. 
6. Water outage. 
7. System, subsystem, or equipment failure. 
8. Chemical release or spill. 

D. Emergency Instructions: Describe and explain warnings, trouble indications, error messages, and 
similar codes and signals. Include responsibilities of Owner's operating personnel for notification 
of Installer, supplier, and manufacturer to maintain warranties. 

E. Emergency Procedures: Include the following, as applicable: 

1. Instructions on stopping. 
2. Shutdown instructions for each type of emergency. 
3. Operating instructions for conditions outside normal operating limits. 
4. Required sequences for electric or electronic systems. 
5. Special operating instructions and procedures. 
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1.6 PRODUCT MAINTENANCE MANUALS 

A. Product Maintenance Manual: Assemble a complete set of maintenance data indicating care and 
maintenance of each product, material, and finish incorporated into the Work. 

B. Content: Organize manual into a separate section for each product, material, and finish. Include 
source information, product information, maintenance procedures, repair materials and sources, 
and warranties and bonds, as described below. 

C. Product Information: Include the following, as applicable: 

1. Product name and model number. 
2. Manufacturer's name. 
3. Color, pattern, and texture. 
4. Material and chemical composition. 
5. Reordering information for specially manufactured products. 

D. Maintenance Procedures: Include manufacturer's written recommendations and the following: 

1. Inspection procedures. 
2. Types of cleaning agents to be used and methods of cleaning. 
3. List of cleaning agents and methods of cleaning detrimental to product. 
4. Schedule for routine cleaning and maintenance. 
5. Repair instructions. 

E. Repair Materials and Sources: Include lists of materials and local sources of materials and related 
services. 

F. Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and 
conditions that would affect validity of warranties or bonds. 

1. Include procedures to follow and required notifications for warranty claims. 

END OF SECTION 017823 
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SECTION 017839 – PROJECT AS-BUILT DOCUMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for as-built documents, including 
the following: 

1. As-Built Drawings. 
2. As-Built Specifications. 
3. As-Built Product Data. 

B. Related Requirements: 

1. Section 017300 "Execution" for final property survey. 
2. Section 017823 "Operation and Maintenance Data" for operation and maintenance manual 

requirements. 

1.2 CLOSEOUT SUBMITTALS 

A.  As-Built Drawings: Comply with the following: 

1. Number of Copies: Submit one set(s) of marked-up as-built prints. 
2. Number of Copies: Submit copies of as-built Drawings as follows: 

a. Initial Submittal: 
1) Upload PDF electronic files of scanned as-built prints and one of file prints 

onto DPW’s Owners Web-based Management Software.  
2) Architect will indicate whether general scope of changes, additional 

information recorded, and quality of drafting are acceptable. 

b. Final Submittal: 
1) Upload PDF electronic files of scanned as-built prints onto DPW’s Owners 

Web-based Management Software. 
2) Architect will review for completeness. 

 

B. As-Built Specifications: Submit annotated PDF electronic files of Project's Specifications, 
including addenda and contract modifications. 

C. As-Built Product Data: Submit annotated PDF electronic files and directories of each submittal. 

1. Where As-Built Product Data are required as part of operation and maintenance manuals, 
submit duplicate marked-up Product Data as a component of manual. 
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1.3 AS-BUILT DRAWINGS 

A. As-Built Prints: Maintain one set of marked-up paper or electronic copies of the Contract 
Drawings and Shop Drawings, incorporating new and revised drawings as modifications are 
issued.

1. Preparation: Mark as-built prints to show the actual installation where installation varies 
from that shown originally. Require individual or entity who obtained as-built data, 
whether individual or entity is Installer, subcontractor, or similar entity, to provide 
information for preparation of corresponding marked-up as-built prints.

a. Give particular attention to information on concealed elements that would be 
difficult to identify or measure and record later.

b. Accurately record information in an acceptable drawing technique.
c. Record data as soon as possible after obtaining it.
d. Record and check the markup before enclosing concealed installations.
e. Cross-reference as-built prints to corresponding photographic documentation.

2. Content: Types of items requiring marking include, but are not limited to, the following:

a. Dimensional changes to Drawings.
b. Revisions to details shown on Drawings.
c. Depths of foundations.
d. Locations and depths of underground utilities.
e. Revisions to routing of piping and conduits.
f. Revisions to electrical circuitry.
g. Actual equipment locations.
h. Duct size and routing.
i. Locations of concealed internal utilities.
j. Changes made by Change Order or Construction Change Directive.
k. Changes made following Architect's written orders.
l. Details not on the original Contract Drawings.
m. Field records for variable and concealed conditions.
n. Record information on the Work that is shown only schematically.

3. Mark the Contract Drawings and Shop Drawings completely and accurately. Use personnel 
proficient at recording graphic information in production of marked-up as-built prints.

4. Mark as-built sets with colors to distinguish between changes for different categories of 
the Work at same location.

5. Mark important additional information that was either shown schematically or omitted 
from original Drawings.

 Note Construction Change Directive numbers, alternate numbers, Change Order numbers, and   

 similar identification, where applicable.

1.4  AS-BUILT SPECIFICATIONS

A. Preparation: Mark Specifications to indicate the actual product installation where installation 
varies from that indicated in Specifications, addenda, and contract modifications.
1. Give particular attention to information on concealed products and installations that cannot 

be readily identified and recorded later.
2. Mark copy with the proprietary name and model number of products, materials, and 

equipment furnished, including substitutions and product options selected.
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3. Record the name of manufacturer, supplier, Installer, and other information necessary to 
provide a record of selections made. 

4. For each principal product, indicate whether record Product Data has been submitted in 
operation and maintenance manuals instead of submitted as As-Built Product Data. 

5. Note related Change Orders, as-built Product Data, and as-built Drawings where 
applicable. 

C. Format: Submit as-built Specifications as scanned PDF electronic file(s) of marked-up paper copy 
of Specifications. 

1.4 AS-BUILT PRODUCT DATA 

A. Recording: Maintain one copy of each submittal during the construction period for project as-
built document purposes. Post changes and revisions to project as-built documents as they occur; 
do not wait until end of Project. 

B. Preparation: Mark Product Data to indicate the actual product installation where installation 
varies substantially from that indicated in Product Data submittal. 

1. Give particular attention to information on concealed products and installations that cannot 
be readily identified and recorded later. 

2. Include significant changes in the product delivered to Project site and changes in 
manufacturer's written instructions for installation. 

3. Note related Change Orders, record Specifications, and As-built Drawings where 
applicable. 

C. Format: Submit As-built Product Data as scanned PDF electronic file(s) of marked-up paper copy 
of Product Data. 

1. Include as-built Product Data directory organized by Specification Section number and 
title, electronically linked to each item of as-built Product Data. 

1.5 MAINTENANCE OF AS-BUILT DOCUMENTS 

A. Maintenance of As-Built Documents: Store as-built documents in the field office apart from the 
Contract Documents used for construction. Do not use project as-built documents for construction 
purposes. Maintain as-built documents in good order and in a clean, dry, legible condition, 
protected from deterioration and loss. Provide access to project as-built documents for Architect's 
reference during normal working hours. 

PART 2 - PRODUCTS 

PART 3 - EXECUTION 

END OF SECTION 017839 
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SECTION 061000 - ROUGH CARPENTRY 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Wood products. 

2. Wood-preservative-treated lumber. 

3. Miscellaneous lumber. 

1.2 DEFINITIONS 

A. Boards or Strips: Lumber of less than 2 inches nominal size in least dimension. 

B. Dimension Lumber: Lumber of 2 inches nominal size or greater but less than 5 inches nominal 

size in least dimension. 

C. Exposed Framing: Framing not concealed by other construction. 

D. Lumber grading agencies, and abbreviations used to reference them, include the following: 

1. NeLMA: Northeastern Lumber Manufacturers' Association. 

2. NLGA: National Lumber Grades Authority. 

3. RIS: Redwood Inspection Service. 

4. SPIB: The Southern Pine Inspection Bureau. 

5. WCLIB: West Coast Lumber Inspection Bureau. 

6. WWPA: Western Wood Products Association. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. Indicate component materials and dimensions and 

include construction and application details. 

1. Include data for wood-preservative treatment from chemical treatment manufacturer and 

certification by treating plant that treated materials comply with requirements. Indicate 

type of preservative used and net amount of preservative retained. 

2. For products receiving a waterborne treatment, include statement that moisture content of 

treated materials was reduced to levels specified before shipment to Project site. 

1.4 DELIVERY, STORAGE, AND HANDLING 

A. Stack wood products flat with spacers beneath and between each bundle to provide air 
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circulation. Protect wood products from weather by covering with waterproof sheeting, securely 

anchored. Provide for air circulation around stacks and under coverings. 

PART 2 - PRODUCTS 

2.1 WOOD PRODUCTS 

A. Lumber: Comply with DOC PS 20 and applicable rules of grading agencies indicated. If no 

grading agency is indicated, comply with the applicable rules of any rules-writing agency 

certified by the ALSC Board of Review. Grade lumber by an agency certified by the ALSC 

Board of Review to inspect and grade lumber under the rules indicated. 

1. Factory mark each piece of lumber with grade stamp of grading agency. 

2. Where nominal sizes are indicated, provide actual sizes required by DOC PS 20 for 

moisture content specified. Where actual sizes are indicated, they are minimum dressed 

sizes for dry wood products. 

3. Dress lumber, S4S, unless otherwise indicated. 

B. Maximum Moisture Content: 

1. Boards: 19 percent. 

2. Dimension Lumber: 19 percent unless otherwise indicated. 

2.2 WOOD-PRESERVATIVE-TREATED LUMBER 

A. Wood-Preservative-Treated Lumber by Pressure Process: AWPA U1, use categories as follows: 

1. UC3A, Above Ground, Protected (Commodity Specification A): Coated wood products 

in exterior construction not in contact with ground but exposed to all weather cycles 

including intermittent wetting. Include all rough carpentry. 

a. Wood cants, nailers, curbs, equipment support bases, blocking, stripping, and 

similar members in connection with roofing, flashing, vapor barriers, and 

waterproofing. 

2. Preservative Chemicals: Acceptable to authorities having jurisdiction and containing no 

arsenic or chromium.  Do not use inorganic boron (SBX) for sill plates. 

3. After treatment, redry dimension lumber to 19 percent maximum moisture content. 

B. Kiln-dry lumber after treatment to a maximum moisture content of 19 percent. Do not use 

material that is warped or that does not comply with requirements for untreated material. 

C. Mark lumber with treatment quality mark of an inspection agency approved by the ALSC Board 

of Review. 

D. Application: Treat items indicated on Drawings, and the following: 
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1. Wood cants, nailers, curbs, equipment support bases, blocking, stripping, and similar 

members in connection with roofing, flashing, vapor barriers, and waterproofing. 

2. Wood sills, sleepers, blocking,  furring, and similar concealed members in contact with 

masonry or concrete. 

2.3 MISCELLANEOUS LUMBER 

A. Provide miscellaneous lumber indicated and lumber for support or attachment of other 

construction, including the following: 

1. Blocking. 

2. Nailers. 

3. Rooftop equipment bases and support curbs. 

4. Furring. 

B. Dimension Lumber Items: 

1. Grade: Construction or No. 2. 

2. Species: Any of the following species: 

a. Hem-fir (north); NLGA. 

b. Mixed southern pine or southern pine; SPIB. 

c. Spruce-pine-fir; NLGA. 

d. Hem-fir; WCLIB or WWPA. 

e. Spruce-pine-fir (south); NeLMA, WCLIB, or WWPA. 

f. Western woods; WCLIB or WWPA. 

g. Northern species; NLGA. 

h. Eastern softwoods; NeLMA. 

C. Concealed Boards: 

1. Lumber Moisture Content: 19 percent maximum. 

2. Species and Grade:  Any of the following: 

a. Mixed southern pine or southern pine; No. 2 grade; SPIB. 

b. Hem-fir or hem-fir (north); Construction or No. 2 Common grade; NLGA, 

WCLIB, or WWPA. 

c. Spruce-pine-fir (south) or spruce-pine-fir; Construction or No. 2 Common grade; 

NeLMA, NLGA, WCLIB, or WWPA. 

d. Eastern softwoods; No. 2 Common grade; NeLMA. 

e. Northern species; No. 2 Common grade; NLGA. 

f. Western woods; Construction or No. 2 Common grade; WCLIB or WWPA. 

D. Roofing Nailers: Structural- or No. 2-grade lumber or better; kiln-dried Douglas fir, southern 

pine, or wood having similar decay-resistant properties. 

E. Wood Blocking: For blocking not used for attachment of other construction, Utility, Stud, or 

No. 3 grade lumber of any species may be used provided that it is cut and selected to eliminate 

defects that will interfere with its attachment and purpose. 
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F. Wood Furring: For furring strips for installing plywood or hardboard paneling, select boards 

with no knots capable of producing bent-over nails and damage to paneling. 

2.4 FASTENERS 

A. General: Fasteners are to be of size and type indicated and comply with requirements specified 

in this article for material and manufacture. Provide nails or screws, in sufficient length, to 

penetrate not less than 1-1/2 inches into wood substrate. 

1. Where rough carpentry is exposed to weather, in ground contact, pressure-preservative 

treated, or in area of high relative humidity, provide fasteners  with hot-dip zinc coating 

complying with ASTM A153/A153M or ASTM F2329. 

2. For redwood, use hot-dip galvanized-steel fasteners. 

B. Nails, Brads, and Staples: ASTM F1667. 

C. Power-Driven Fasteners: Fastener systems with an evaluation report acceptable to authorities 

having jurisdiction, based on ICC-ES AC70. 

2.5 ACCESSORIES 

A. Adhesives for Gluing Furring and Sleepers to Concrete or Masonry: Formulation complying 

with ASTM D3498 that is approved for use indicated by adhesive manufacturer. 

B. Water-Repellent Preservative: Formulation containing 3-iodo-2-propynyl butylcarbamate, 

combined with an insecticide containing chlorpyrifos as its active ingredient. 

PART 3 - EXECUTION 

3.1 INSTALLATION OF ROUGH CARPENTRY, GENERAL 

A. Framing Standard: Comply with AF&PA's WCD 1, "Details for Conventional Wood Frame 

Construction," unless otherwise indicated. 

B. Set work to required levels and lines, with members plumb, true to line, cut, and fitted. Fit 

rough carpentry accurately to other construction. Locate  furring, nailers, blocking,  and similar 

supports to comply with requirements for attaching other construction. 

C. Plywood Backing Panels: Install backing panels by fastening to studs; coordinate locations with 

utilities requiring backing panels.  Install fire-retardant-treated plywood backing panels with 

classification marking of testing agency exposed to view. 

D. Do not splice structural members between supports unless otherwise indicated. 

E. Provide blocking and framing as indicated and as required to support facing materials, fixtures, 

specialty items, and trim. 
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1. Provide metal clips for fastening gypsum board or lath at corners and intersections where 

framing or blocking does not provide a surface for fastening edges of panels. Space clips 

not more than 16 inches o.c. 

F. Sort and select lumber so that natural characteristics do not interfere with installation or with 

fastening other materials to lumber. Do not use materials with defects that interfere with 

function of member or pieces that are too small to use with minimum number of joints or 

optimum joint arrangement. 

G. Securely attach rough carpentry work to substrate by anchoring and fastening as indicated, 

complying with the following: 

1. Table 2304.10.1, "Fastening Schedule," in ICC's "International Building Code" (IBC). 

2. Table R602.3(1), "Fastener Schedule for Structural Members," and Table R602.3(2), 

"Alternate Attachments," in ICC's "International Residential Code for One- and Two-

Family Dwellings." 

H. Use steel common nails unless otherwise indicated. Select fasteners of size that will not fully 

penetrate members where opposite side will be exposed to view or will receive finish materials. 

Make tight connections between members. Install fasteners without splitting wood. Drive nails 

snug but do not countersink nail heads unless otherwise indicated. 

3.2 INSTALLATION OF ROOFING NAILERS 

A. Install roofing nailers where indicated on Drawings and where required for attaching other 

work. Form to shapes indicated and cut as required for true line and level of attached work. 

Coordinate locations with other work involved. 

B. Securely attach roofing nailers to substrates by anchoring and fastening to withstand bending, 

shear, or other stresses imparted by Project wind loads and fastener-resistance loads as designed 

in accordance with ASCE/SEI 7. 

C. Securely attach roofing nailers to substrate to resist the designed outward and upward wind 

loads indicated on Drawings and in accordance with SPRI ED-1, Tables A6 and A7. 

3.3 INSTALLATION OF WOOD BLOCKING 

A. Install wood blocking where indicated on Drawings and where required for  attaching other 

work. Form to shapes indicated and cut as required for true line and level of attached work. 

Coordinate locations with other work involved. 

B. Provide permanent grounds of dressed, pressure-preservative-treated, key-beveled lumber not 

less than 1-1/2 inches wide and of thickness required to bring face of ground to exact thickness 

of finish material. Remove temporary grounds when no longer required. 

C. Attach wood blocking to substrates to support applied loading. Recess bolts and nuts flush with 

surfaces unless otherwise indicated. 
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D. Attach wood roofing nailers securely to substrate to resist the designed outward and upward 

wind loads indicated on Drawings and in accordance with ANSI/SPRI ED-1, Tables A6 and A7. 

3.4 INSTALLATION OF WOOD FURRING 

A. Install wood furring level and plumb with closure strips at edges and openings. Shim with wood 

as required for tolerance of finish work. 

B. Furring to Receive Plywood or Hardboard Paneling: Install 1-by-3-inch nominal- size furring 

horizontally and at 24 inches o.c. 

C. Furring to Receive Gypsum Board or Plaster Lath: Install 1-by-2-inch nominal- size furring 

vertically at 16 inches o.c. 

3.5 PROTECTION 

A. Protect wood that has been treated with inorganic boron (SBX) from weather. If, despite 

protection, inorganic boron-treated wood becomes wet, apply EPA-registered borate treatment. 

Apply borate solution by spraying to comply with EPA-registered label. 

END OF SECTION 061000 
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SECTION 070150.19 - PREPARATION FOR REROOFING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. The Work of This Section Includes: 

1. Roof tear-off. 

2. Roof deck preparation. 

3. Base flashing removal. 

4. Membrane adhesion testing. 

5. Fastener pull-out testing. 

6. Disposal. 

B. Related Requirements: 

1. Section 011000 "Summary" for use of premises and for phasing requirements. 

2. Section 015000 "Temporary Facilities and Controls" for temporary construction and 

environmental-protection measures for reroofing preparation. 

3. Section 061000 "Rough Carpentry" for wood blocking, curbs, and nailers. 

1.2 UNIT PRICES 

A. Work of this Section is affected by insulation removal and replacement unit price . 

1.3 DEFINITIONS 

A. Roofing Terminology: Definitions in ASTM D1079 and NRCA's "The NRCA Roofing Manual: 

Membrane Roofing Systems" apply to work of this Section, including the following: 

1. Replacement: The process of removing the existing roof covering, repairing any damaged 

substrate and installing a new roof covering (also called "tear-off and replacement"). 

2. Reroofing: The process of re-covering or tearing off and replacing an existing roof 

covering. 

3. Roofing Assembly: The full assembly of roof components, including the roof deck, air or 

vapor retarder (if present), insulation, and membrane or primary roof covering designed 

to weatherproof a structure. 

4. Roofing System: The roof components above the roof deck generally consisting of the air 

or vapor retarder (if present), insulation and membrane or primary roof covering designed 

to weatherproof a structure. 

B. EPS: Molded (expanded) polystyrene. 

C. Full Roof Tear-off: The process of removing the existing roofing system down to the roof deck 

and installing a new roofing system over the existing roof deck. 
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D. Partial Roof Tear-off: Removal of selected components and accessories from existing roofing 

system. 

E. OSB: Oriented strand board. 

F. Roof Re-Cover Preparation: Existing roofing system is to remain and be prepared for new 

roofing installed over it. 

1.4 PREINSTALLATION MEETINGS 

A. Preliminary Roofing Conference: Before starting removal Work, conduct conference at Project 

site . 

1. Meet with Owner, Architect,  Owner's insurer if applicable, testing and inspecting agency 

representative, roofing Installer, and installers whose work interfaces with or affects 

roofing, including installers of roof accessories and roof-mounted equipment. 

2. Review methods and procedures related to roofing tear-off, including, but not limited to, 

the following: 

a. Reroofing preparation, including roofing system manufacturer's written 

instructions. 

b. Temporary protection requirements for existing roofing system components that 

are to remain. 

c. Existing roof drains and roof drainage during each stage of reroofing, and roof-

drain plugging and plug removal. 

d. Construction schedule and availability of materials, Installer's personnel, 

equipment, and facilities needed to avoid delays. 

e. Roof access requirements. 

f. Existing roof deck conditions requiring Architect notification. 

g. Existing roof deck removal procedures and Owner notifications. 

h. Special noise requirements. 

i. Condition and acceptance of existing roof deck and base flashing substrate for 

reuse. 

j. Structural loading limitations of roof deck during reroofing. 

k. Base flashings, special roofing details, drainage, penetrations, equipment curbs, 

and condition of other construction that affect reroofing. 

l. HVAC shutdown and sealing of air intakes. 

m. Shutdown of fire-suppression, fire-protection, and fire-alarm and -detection 

systems. 

n. Governing regulations and requirements for insurance and certificates, if 

applicable. 

o. Existing conditions that may require Architect notification before proceeding. 

1.5 QUALITY ASSURANCE 

A. Regulatory Requirements: 

1. Comply with hauling and disposal regulations of authorities having jurisdiction. 
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1.6 FIELD CONDITIONS 

A. Existing Roofing System: EPDM TPO roofing. 

B. Owner will occupy portions of building immediately below reroofing area. 

1. Conduct reroofing so Owner's operations are not disrupted. 

2. Provide Owner with not less than 72 hours' written notice of activities that may affect 

Owner's operations. 

3. Coordinate work activities daily with Owner so Owner has adequate advance notice to 

place protective dust and water-leakage covers over sensitive equipment and furnishings, 

shut down HVAC and fire-alarm or -detection equipment if needed, and evacuate 

occupants from below work area. 

C. Protect building to be reroofed, adjacent buildings, walkways, site improvements, exterior 

plantings, and landscaping from damage or soiling from reroofing operations. 

D. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities. 

E. Conditions existing at time of inspection for bidding will be maintained by Owner as far as 

practical. 

F. Weather Limitations: Proceed with reroofing preparation only when existing and forecasted 

weather conditions permit Work to proceed without water entering existing roofing system or 

building. 

1. Remove only as much roofing in one day as can be made watertight on the same day. 

G. Hazardous Materials: 

1. It is not expected that hazardous materials, such as asbestos-containing materials, will be 

encountered in the Work. 

a. Existing roof will be left no less watertight than before removal. 

2. If materials suspected of containing hazardous materials are encountered, do not disturb; 

immediately notify Architect and Owner. 

a. Hazardous materials will be removed by Owner under a separate contract. 

PART 2 - PRODUCTS 

2.1 TEMPORARY PROTECTION MATERIALS 

A. EPS Insulation: ASTM C578. 

B. Plywood: DOC PS 1, Grade CD, Exposure 1. 

C. OSB: DOC PS 2, Exposure 1. 
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2.2 INFILL AND REPLACEMENT MATERIALS 

A. Use infill materials matching existing roofing system materials unless otherwise indicated. 

1. Infill materials are specified in 075423 - Thermoplastic-Polyolefin (TPO) Roofing . 

B. Wood blocking, curbs, and nailers are specified in Section 061000 "Rough Carpentry." 

C. Fasteners: Factory-coated steel fasteners with metal or plastic plates listed in FM Approvals' 

RoofNav, and acceptable to new roofing system manufacturer. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protection of In-Place Conditions: 

1. Protect existing roofing system that is not to be reroofed. 

2. Loosely lay 1-inch- minimum thick, EPS insulation over existing roofing in areas not to 

be reroofed. 

a. Loosely lay 15/32-inch plywood or OSB panels over EPS. Extend EPS past edges 

of plywood or OSB panels a minimum of 1 inch. 

3. Limit traffic and material storage to areas of existing roofing that have been protected. 

4. Maintain temporary protection and leave in place until replacement roofing has been 

completed. Remove temporary protection on completion of reroofing. 

5. Comply with requirements of existing roof system manufacturer's warranty requirements. 

B. Seal or isolate windows that may be exposed to airborne substances created in removal of 

existing materials. 

C. Shut off rooftop utilities and service piping before beginning the Work. 

D. Test existing roof drains to verify that they are not blocked or restricted. 

1. Immediately notify Architect of any blockages or restrictions. 

E. Coordinate with Owner to shut down air-intake equipment in the vicinity of the Work. 

1. Cover air-intake louvers before proceeding with reroofing work that could affect indoor 

air quality or activate smoke detectors in the ductwork. 

F. During removal operations, have sufficient and suitable materials on-site to facilitate rapid 

installation of temporary protection in the event of unexpected rain. 

G. Maintain roof drains in functioning condition to ensure roof drainage at end of each workday. 

1. Prevent debris from entering or blocking roof drains and conductors. 
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a. Use roof-drain plugs specifically designed for this purpose. 

b. Remove roof-drain plugs at end of each workday, when no work is taking place, or 

when rain is forecast. 

2. If roof drains are temporarily blocked or unserviceable due to roofing system removal or 

partial installation of new roofing system, provide alternative drainage method to remove 

water and eliminate ponding. 

a. Do not permit water to enter into or under existing roofing system components that 

are to remain. 

3.2 ROOF TEAR-OFF 

A. Lower removed roofing materials to ground and onto lower roof levels, using dust-tight chutes 

or other acceptable means of removing materials from roof areas. 

B. Remove aggregate ballast from roofing.  

C. Remove pavers and accessories from roofing. 

1. Discard cracked pavers. 

D. Remove ballast, protection mat, and roof insulation from protected roofing membrane. 

E. Full Roof Tear-off: Where indicated on Drawings, remove existing roofing and other roofing 

system components down to the existing roof deck. 

1. Remove base flashings and counter flashings. 

2. Remove perimeter edge flashing and gravel stops. 

3. Remove copings. 

4. Remove expansion-joint covers. 

5. Remove flashings at pipes, curbs, mechanical equipment, and other penetrations. 

6. Remove wood blocking, curbs, and nailers. 

7. Bitumen and felts that are firmly bonded to concrete roof decks are permitted to remain if 

felts are dry. 

a. Remove unadhered bitumen, unadhered felts, and wet felts. 

8. Abrade existing concrete roof deck in accordance with ASTM D4259. 

a. Clean surfaces after abrasion in accordance with ASTM D4258. 

9. Remove excess asphalt from existing steel roof deck. 

a. A maximum of 15 lb/100 sq. ft. of asphalt is permitted to remain on steel roof 

decks. 

10. Remove fasteners from existing roof deck  . 

F. Partial Roof Tear-off: Where indicated on Drawings, remove existing roofing down to existing 
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insulation and immediately check for presence of moisture. 

1. Remove wet or damp materials below existing roofing and above roof deck as directed by 

Architect.  Removal is paid for by adjusting the Contract Sum in accordance with unit 

prices included in the Contract Documents. 

2. Inspect existing wood blocking, curbs, and nailers for deterioration and damage.  

a. If wood blocking, curbs, or nailers have deteriorated, immediately notify Architect. 

3. Existing bitumen and felts that are firmly bonded to concrete roof decks are permitted to 

remain if felts are dry. 

a. Remove unadhered bitumen, unadhered felts, and wet felts. 

4. Abrade existing concrete roof deck in accordance with ASTM D4259. 

a. Clean surfaces after abrasion in accordance with ASTM D4258. 

5. Remove excess asphalt from existing steel roof deck that is exposed by removal of wet or 

damp materials. 

a. A maximum of 15 lb/100 sq. ft. of asphalt is permitted to remain on steel roof 

decks. 

6. Remove fasteners from existing roof deck  . 

3.3 ROOF DECK PREPARATION 

A. Inspect existing roof deck after tear-off of roofing system. 

B. If broken or loose fasteners that secure existing roof deck panels to one another or to structure 

are observed, or if existing roof deck appears or feels inadequately attached, immediately notify 

Architect. 

1. Do not proceed with installation until directed by Architect. 

C. If existing roof deck surface is unsuitable for receiving new roofing or if structural integrity of 

existing roof deck is suspect, immediately notify Architect. 

1. Do not proceed with installation until directed by Architect. 

D. Replace steel roof deck as indicated on Drawings. 

E. Replace steel roof deck as directed by Architect. 

1. Steel roof deck replacement will be paid for by adjusting the Contract Sum in accordance 

with unit prices included in the Contract Documents. 

F. Replace plywood roof deck sheathing as indicated on Drawings. 
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3.4 INSTALLATION OF INFILL MATERIALS 

A. Immediately after roof tear-off, and inspection and repair, if needed, of roof deck, fill in tear-off 

areas to match existing roofing system construction. 

1. Installation of infill materials is specified in 075423 - Thermoplastic Polyolefin (TPO) 

Roofing . 

2. Installation of wood blocking, curbs, and nailers is specified in Section 061000 "Rough 

Carpentry." 

B. Coordinate installation of infill roofing so insulation and other components of roofing system 

not permanently exposed are not subjected to precipitation or left uncovered at end of workday. 

3.5 BASE FLASHING REMOVAL 

A. Remove existing base flashings. 

1. Clean substrates of contaminants, such as asphalt, sheet materials, dirt, and debris. 

B. Do not damage metal counterflashings that are to remain. 

1. Replace metal counterflashings damaged during removal with counterflashings specified 

in Section 076200 "Sheet Metal Flashing and Trim." 

C. Inspect existing parapet wall sheathing, wood blocking, curbs, and nailers for deterioration and 

damage. 

D. When directed by Architect, replace parapet framing, wood blocking, curbs, and nailers to 

comply with Section 061000 "Rough Carpentry." 

3.6 MEMBRANE ADHESION TESTING 

A. Perform adhesion tests for membranes applied to existing substrates at each roof deck type in 

accordance with ASTM D4541 and submit test to roofing manufacturer before installing new 

roofing system. 

1. Obtain roofing manufacturer's approval to proceed with specified attachment strategy. 

a. Roofing manufacturer may furnish revised attachment strategy commensurate with 

adhesion test results. 

3.7 FASTENER PULL-OUT TESTING 

A. Perform fastener pull-out tests in accordance with ANSI/SPRI FX-1, and submit test report to 

roofing manufacturer before installing new roofing system. 

1. Obtain roofing manufacturer's approval to proceed with specified fastening pattern. 
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a. Roofing manufacturer may furnish revised fastening pattern commensurate with 

pull-out test results. 

3.8 DISPOSAL 

A. Collect demolished materials and place in containers. 

1. Do not allow demolished materials to accumulate on-site. 

2. Storage or sale of demolished items or materials on-site is not permitted. 

B. Transport and legally dispose of demolished materials off Owner's property. 

END OF SECTION 070150.19 
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SECTION 075423 - THERMOPLASTIC-POLYOLEFIN (TPO) ROOFING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Thermoplastic polyolefin (TPO) roofing system. 

2. Accessory roofing system materials. 

3. Substrate board. 

4. Vapor retarder. 

5. Roof insulation and accessories. 

6. Walkways. 

B. Related Requirements: 

1. Section 061000 "Rough Carpentry" for wood nailers, curbs, and blocking; and for wood-

based, structural-use roof deck panels. 

2. Section 076200 "Sheet Metal Flashing and Trim" for metal roof flashings and 

counterflashings. 

3. Section 077100 "Roof Specialties" for premanufactured copings . 

1.2 DEFINITIONS 

A. Roofing Terminology: Definitions in ASTM D1079 and glossary in NRCA's " Roofing Manual: 

Membrane Roof Systems" apply to Work of this Section. 

1.3 PREINSTALLATION MEETINGS 

A. Preinstallation Roofing Conference: Conduct conference at Project site . 

1. Meet with Owner, Architect,  Owner's insurer if applicable, testing and inspecting agency 

representative, roofing system Installer, roofing system manufacturer's representative, 

deck Installer, air barrier Installer, and installers whose work interfaces with or affects 

roofing, including installers of roof accessories and roof-mounted equipment. 

2. Review methods and procedures related to roofing installation, including manufacturer's 

written instructions. 

3. Review and finalize construction schedule, and verify availability of materials, Installer's 

personnel, equipment, and facilities needed to make progress and avoid delays. 

4. Examine deck substrate conditions and finishes for compliance with requirements, 

including flatness and fastening. 

5. Review structural loading limitations of roof deck during and after roofing. 

6. Review base flashings, special roofing details, roof drainage, roof penetrations, 

equipment curbs, and condition of other construction that affects roofing system. 
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7. Review governing regulations and requirements for insurance and certificates if 

applicable. 

8. Review temporary protection requirements for roofing system during and after 

installation. 

9. Review roof observation and repair procedures after roofing installation. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of specified product. 

B. Shop Drawings: Include roof plans, sections, details, and attachments to other work, including 

the following: 

1. Layout and thickness of insulation. 

2. Base and sheet flashings and membrane termination details. 

3. Flashing details at penetrations. 

4. Tapered insulation layout, thickness, and slopes. 

5. Roof plan showing orientation of roof deck and orientation of roofing membrane, 

fastening spacings, and pattern for corner, perimeter, and field-of-roof locations. 

6. Insulation fastening patterns for corner, perimeter, and field-of-roof locations. 

7. Crickets, saddles, and tapered edge strips, including slopes. 

C. Samples for Verification: For the following products: 

1. Roofing membrane and flashings, of color required. 

2. Walkways, of color required. 

D. Wind-Uplift-Resistance Submittal: For roofing system indicating compliance with wind-uplift 

performance requirements. 

1.5 INFORMATIONAL SUBMITTALS 

A. Manufacturer Certificates: 

1. Performance Requirement Certificate: Signed by roofing membrane manufacturer, 

certifying that roofing system complies with requirements specified in "Performance 

Requirements" Article. 

a. Submit evidence of compliance with specified performance requirements. 

2. Special Warranty Certificate: Signed by roofing membrane manufacturer, certifying that 

all materials supplied under this Section are acceptable for special warranty. 

B. Product Test Reports: For roofing membrane and insulation, tests performed by an independent 

qualified testing agency indicating compliance with specified requirements. 

C. Research Reports: For components of roofing system, from an agency acceptable to authorities 

having jurisdiction showing compliance with specified performance requirements. 



DPW PROJECT NO. 26061 

IDOC ISCI Building Reroof 

Kuna, ID 

 

                   April, 2026 

 

THERMOPLASTIC-POLYOLEFIN (TPO) 

ROOFING 

075423 - 3 

Copyright © 2024 by the American Institute of Architects. Warning: This AIA MasterSpec based document is protected by U.S. 
Copyright Law and International Treaties. A valid, current MasterSpec license is required for editing or use of this document. 

D. Field Test Reports: 

1. Fastener-pullout test results and manufacturer's revised requirements for fastener 

patterns. 

E. Field Quality Control Reports: For specified tests and inspections. 

F. Qualification Statements: For roofing system Installer . 

G. Sample Warranties: For specified special warranties. 

1.6 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For roofing system. 

1.7 QUALITY ASSURANCE 

A. Manufacturer Qualifications: A qualified manufacturer that is listed in FM Approvals' RoofNav 

for roofing system identical to that used for this Project. 

B. Roofing System Installer Qualifications: A qualified firm that is approved, authorized, or 

licensed by roofing system manufacturer to install manufacturer's product and that is eligible to 

receive manufacturer's special warranty. 

1. Certified Roofing System Installer: Entity that employs a supervisor who is an NRCA 

ProCertified Roofing Foreman . 

1.8 DELIVERY, STORAGE, AND HANDLING 

A. Deliver roofing system materials to Project site in original containers with seals unbroken and 

labeled with manufacturer's name, product brand name and type, date of manufacture, approval 

or listing agency markings, and directions for storing and mixing with other components. 

B. Store liquid materials in their original undamaged containers in a clean, dry, protected location 

and within the temperature range required by roofing system manufacturer. 

1. Protect stored liquid material from direct sunlight. 

2. Discard and legally dispose of liquid material that cannot be applied within its stated 

shelf life. 

C. Protect roof insulation materials from physical damage and from deterioration by sunlight, 

moisture, soiling, and other sources. 

1. Store in a dry location. 

2. Comply with insulation manufacturer's written instructions for handling, storing, and 

protecting during installation. 
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D. Handle and store roofing system materials, and place equipment in a manner to avoid 

permanent deflection of deck. 

1.9 FIELD CONDITIONS 

A. Weather Limitations: Proceed with installation only when existing and forecasted weather 

conditions permit roofing system to be installed in accordance with manufacturer's written 

installation instructions and warranty requirements. 

1.10 WARRANTY 

A. Special Warranty: Manufacturer agrees to repair or replace components of roofing system that 

fail in materials or workmanship within specified warranty period. 

1. Special warranty to include all components of roofing system, such as vapor retarder, 

roof insulation, fasteners, adhesives,  cover board, roofing membrane, base flashing 

sheet,  walkways, and other components of roofing system. 

2. Warranty Period: 30 years from date of Substantial Completion. 

B. Roofing System Installer's Warranty: Submit roofing system Installer's warranty, on warranty 

form at end of this Section, signed by roofing system Installer, covering the Work of this 

Section, including all components of roofing system, such as vapor retarder, roof insulation, 

fasteners, adhesives,  cover board, roofing membrane, base flashing sheet,  walkways, and other 

components of roofing system. 

1. Warranty Period: Five years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 SOURCE LIMITATIONS 

A. Obtain components for roofing system from roofing membrane manufacturer or manufacturer 

approved by roofing membrane manufacturer . 

2.2 PERFORMANCE REQUIREMENTS 

A. General Performance: Installed roofing system and flashings to withstand specified uplift 

pressures, thermally induced movement, and exposure to weather without failure due to 

defective manufacture, fabrication, installation, or other defects in construction. Roofing system 

and flashings to remain watertight. 

1. Accelerated Weathering: Roofing membrane to withstand 2000 hours of exposure when 

tested in accordance with ASTM G152, ASTM G154, or ASTM G155. 

2. Impact Resistance: Roofing membrane to resist impact damage when tested in 

accordance with ASTM D3746/D3746M, ASTM D4272/D4272M, or the Resistance to 
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Foot Traffic Test in FM Approvals 4470. 

B. Material Compatibility: Roofing system materials to be compatible with one another and 

adjacent materials under conditions of service and application required, as demonstrated by 

roofing membrane manufacturer based on testing and field experience. 

C. Wind-Uplift Resistance: Design roofing system to resist the following wind-uplift pressures 

when tested in accordance with FM Approvals 4474, UL 580, or UL 1897  

Building 7 Roof Area(s) A & B: 

Zone 1' (Roof Area Interior): 10.8 lbf/s . 

1. Zone 1 (Roof Area Field): 18.8 lbf/s . 

2. Zone 2 (Roof Area Perimeter): 24.8 lbf/s . 

a. Location: From roof edge to 9'-0" inside roof edge. 

3. Zone 3 (Roof Area Corners): 33.9 lbf/s . 

a. Location: 3 x 9 feet in each direction from each building corner. 

Education Building Roof Area(s) A & B: 

4. Zone 1' (Roof Area Interior): 11.5 lbf/s. 

5. Zone 1 (Roof Area Field): 19.9 lbf/s. 

6. Zone 2 (Roof Area Perimeter): 26.3 lbf/s. 

a. Location: From roof edge to 12'-0" inside roof edge. 

7. Zone 3 (Roof Area Corners): 33.9 lbf/s. 

a. Location: 4 x 12 feet in each direction from each building corner. 

Education Building Roof Area C: 

8. Zone 1' (Roof Area Interior): 12.5 lbf/s. 

9. Zone 1 (Roof Area Field): 21.7 lbf/s. 

10. Zone 2 (Roof Area Perimeter): 28.6 lbf/s. 

a. Location: From roof edge to 18'-0" inside roof edge. 

11. Zone 3 (Roof Area Corners): 39.0 lbf/s. 

a. Location: 6 x 8 feet in each direction from each building corner. 

D. FM Approvals' RoofNav Listing: Roofing membrane, base flashings, and component materials 

to comply with requirements in FM Approvals 4450 or FM Approvals 4470 as part of a roofing 

system and are listed in FM Approvals' RoofNav for Class 1 or noncombustible construction, as 

applicable. Identify materials with FM Approvals Certification markings. 
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1. Fire/Windstorm Classification: Class 1A-90 . 

2. Hail-Resistance Rating: FM Global Property Loss Prevention Data Sheet 1-34 MH . 

E. SPRI's "Directory of Roof Assemblies" Listing: Roofing membrane, base flashings, and 

component materials to comply with requirements in FM Approvals 4450 or FM Approvals 

4470 as part of a roofing system and are listed in SPRI's "Directory of Roof Assemblies" for 

roof assembly identical for that specified for this Project. 

1. Wind-Uplift Load Capacity: 90 psf . 

F. Cool Roof Rating Council (CRRC): Roofing system to be listed by the CRRC for low-slope 

roof products. 

G. Energy Performance: Roofing system to have an initial solar reflectance index (SRI) of not less 

than 0.70 and an emissivity of not less than 0.75 when tested in accordance with CRRC S100. 

H. Exterior Fire-Test Exposure: Class A ; for application and roof slopes indicated; when tested by 

a qualified testing agency in accordance with ASTM E108 or UL 790. 

1. Identify products with appropriate markings of applicable testing agency. 

I. Fire-Resistance Ratings: Comply with fire-resistance-rated assembly designs indicated. 

1. Identify products with appropriate markings of applicable testing agency. 

2.3 THERMOPLASTIC POLYOLEFIN (TPO) ROOFING SYSTEM 

A. TPO Roofing Membrane Sheet: ASTM D6878/D6878M, internally fabric- or scrim-reinforced, 

TPO sheet. 

1. Manufacturers: Subject to compliance with requirements, provide products by one of the 

following : 

a. Carlisle SynTec Systems; a Carlisle Company 

b. GAF 

c. Johns Manville; a Berkshire Hathaway company 

d. Versico Roofing Systems; a Carlisle Company 

2. Membrane Option: Manufacturer's standard . 

3. Thickness: 80 mils , nominal. 

4. Exposed Face Color: White . 

2.4 ACCESSORY ROOFING SYSTEM MATERIALS 

A. General: Accessory materials as recommended in writing by roofing membrane manufacturer 

for intended use and compatible with other roofing system components. 

1. Adhesive and Sealants: Comply with VOC limits of authorities having jurisdiction. 
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B. Base and Sheet Flashings: Manufacturer's standard sheet flashing of same material, type, 

reinforcement, thickness, and color as roofing membrane. 

C. Prefabricated Pipe Flashings: As recommended in writing by roofing membrane manufacturer. 

D. Bonding Adhesive: Roofing membrane manufacturer's standard  . 

E. Metal Termination Bars: Manufacturer's standard, predrilled stainless steel or aluminum bars, 

approximately 1 by 1/8 inch thick; with anchors. 

F. Metal Battens: Manufacturer's standard, aluminum-zinc-alloy-coated or zinc-coated steel sheet, 

approximately 1 inch wide by 0.05 inch thick, prepunched. 

G. Fasteners: Factory-coated steel fasteners and metal or plastic plates complying with corrosion-

resistance provisions in FM Approvals 4470, designed for fastening roofing system components 

to substrate; tested for required pullout strength, and acceptable to roofing membrane 

manufacturer. 

H. Miscellaneous Accessories: As recommended in writing by roofing membrane manufacturer. 

2.5 SUBSTRATE BOARD 

A. Glass-Mat Gypsum Roof Substrate Board: ASTM C1177/C1177M, water-resistant gypsum 

board. 

1. Manufacturers: Subject to compliance with requirements, provide products by one of the 

following : 

a. Georgia-Pacific Gypsum LLC 

b. USG Corporation 

2. Thickness: 1/2 inch . 

3. Surface Finish: Factory primed . 

B. Fasteners: Factory-coated steel fasteners and metal or plastic plates complying with corrosion-

resistance provisions in FM Approvals 4470, designed for fastening substrate board to roof 

deck. 

2.6 VAPOR RETARDER 

A. Rubberized-Asphalt-Sheet Vapor Retarder, Self-Adhering: ASTM D1970/D1970M, 

polyethylene film laminated to layer of rubberized asphalt adhesive, minimum 40-mil total 

thickness; maximum permeance rating of 0.1 perm; cold applied, with slip-resisting surface and 

release paper backing. Provide primer when recommended by vapor retarder manufacturer. 
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2.7 ROOF INSULATION AND ACCESSORIES 

A. General: Preformed roof insulation boards manufactured  or approved by roofing membrane 

manufacturer, approved for use in FM Approvals' RoofNav listed roof assemblies. 

B. Molded (Expanded) Polystyrene Board Insulation: ASTM C578, Type VIII, 1.15 lb/cu. ft. 

minimum density, 13 psi minimum compressive strength, square edge. 

1. Manufacturers: Subject to compliance with requirements, provide products by one of the 

following : 

a. Atlas Molded Products, a division of Atlas Roofing Corporation 

b. Carlisle SynTec Systems; a Carlisle Company 

c. Cellofoam North America, Inc. 

d. Kingspan Insulation LLC 

2. Thermal Resistance: R-value of 3.8 per 1 inch. 

3. Size: 48 by 48 inches . 

C. Polyisocyanurate Board Insulation: ASTM C1289, Type II, Class 3 uncoated glass-fiber facer 

on both major surfaces. 

1. Manufacturers: Subject to compliance with requirements, provide products by one of the 

following : 

a. Carlisle SynTec Systems; a Carlisle Company 

b. GAF 

c. Hunter Panels; a Carlisle Company 

d. Insulfoam; a Carlisle Company 

e. Johns Manville; a Berkshire Hathaway company 

f. Rmax, A Business Unit of Sika Corporation 

2. Compressive Strength: Grade 2, 20 psi . 

3. Size: 48 by 48 inches . 

4. Thickness: 

a. Base Layer: 1-1/2 inches . 

b. Upper Layer: 1-1/2 inches . 

D. Tapered Insulation: Provide factory-tapered insulation boards. 

1. Material: Molded (Expanded) Polystyrene Board Insulation. 

2. Minimum Thickness: 1/2 inch. 

3. Slope: 

a. Saddles and Crickets: 1/2 inch per foot unless otherwise indicated on Drawings. 

E. Roof Insulation Accessories, General: As recommended in writing by insulation manufacturer 

for intended use and compatibility with other roofing system components. 
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1. Insulation Adhesive: Insulation manufacturer's recommended adhesive formulated to 

attach roof insulation to substrate and to another insulation layer as follows: 

a. Bead-applied, low-rise, one-component or multicomponent urethane adhesive. 

b. Full-spread, spray-applied, low-rise, two-component urethane adhesive. 

2. Insulation Fasteners: Insulation manufacturer's standard factory-coated steel fasteners 

with metal or plastic plates complying with corrosion-resistance provisions in FM 

Approvals 4470, designed for fastening roof insulation to substrate, and acceptable to 

roofing system manufacturer. 

2.8 COVER BOARD 

A. General: Cover board as recommended in writing by roofing membrane manufacturer for 

intended use and compatible with other roofing system components. 

B. High-Density Polyisocyanurate Cover Board: ASTM C1289 Type II, Class 4, Grade 1, 1/2 inch 

thick, with a minimum compressive strength of 80 psi. 

2.9 WALKWAYS 

A. Flexible Walkways: Factory-formed, nonporous, heavy-duty, slip-resisting, surface-textured 

walkway pads or rolls , approximately 3/16 inch thick and acceptable to roofing system 

manufacturer. 

1. Size: Approximately 36 x 60 inches. 

2. Color: Contrasting with roofing membrane. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with roofing system Installer present, for compliance 

with requirements and other conditions affecting performance of the Work. 

1. Verify that roof openings and penetrations are in place, curbs are set and braced, and 

roof-drain bodies are securely clamped in place. 

2. Verify that wood blocking, curbs, and nailers are securely anchored to roof deck at 

penetrations and terminations and that nailers match thicknesses of insulation. 

3. Verify that deck is securely fastened with no projecting fasteners and with no adjacent 

units in excess of 1/16 inch out of plane relative to adjoining deck. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 
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3.2 PREPARATION 

A. Clean substrate of dust, debris, moisture, and other substances detrimental to roofing system 

installation in accordance with roofing system manufacturer's written instructions. Remove 

sharp projections. 

B. Prevent materials from entering and clogging roof drains and conductors and from spilling or 

migrating onto surfaces of other construction. Remove roof-drain plugs when no work is taking 

place or when rain is forecast. 

C. Perform fastener-pullout tests in accordance with roofing system manufacturer's written 

instructions. 

1. Submit test result within 24 hours after performing tests. 

a. Include manufacturer's requirements for any revision to previously submitted 

fastener patterns required to achieve specified wind uplift requirements. 

3.3 INSTALLATION OF THERMOPLASTIC-POLYOLEFIN (TPO) ROOFING SYSTEM 

A. Install roofing system materials and components in accordance with roofing system 

manufacturer's written installation instructions, FM Approvals' RoofNav listed roof assembly 

requirements, and FM Global Property Loss Prevention Data Sheet 1-29. 

B. Complete terminations and base flashings and provide temporary seals to prevent water from 

entering completed sections of roofing system at end of workday or when rain is forecast. 

Remove and discard temporary seals before beginning Work on adjoining roofing. 

C. Install roofing membrane and auxiliary materials to tie in to existing roofing to maintain 

weathertightness of transition  . 

D. Substrate-Joint Penetrations: Prevent adhesives from penetrating substrate joints, entering 

building, or damaging roofing system components or adjacent building construction. 

3.4 INSTALLATION OF SUBSTRATE BOARD 

A. Install substrate board with long joints in continuous straight lines, with end joints staggered not 

less than 24 inches in adjacent rows. 

1. Install substrate board at right angle to flutes of steel roof deck. Locate end joints over 

crests of steel roof deck. 

2. Tightly butt substrate boards together. 

3. Cut substrate board to fit tight around penetrations and projections, and to fit tight to 

intersecting sloping roof decks. 

4. Fasten substrate board to top flanges of steel deck in accordance with manufacturer's 

written installation instructions and FM Approvals' RoofNav listed roof assembly 

requirements for specified Windstorm Resistance Classification and FM Global Property 

Loss Prevention Data Sheet 1-29. 
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5. Fasten substrate board to top flanges of steel deck to resist uplift pressure at corners, 

perimeter, and field of roof in accordance with roofing system manufacturers' written 

installation instructions. 

3.5 INSTALLATION OF ROOF INSULATION AND ACCESSORIES 

A. Coordinate installation of roofing system components so insulation is not exposed to 

precipitation or left exposed at end of workday. 

B. Comply with roofing system and insulation manufacturer's written installation instructions. 

Install minimum of two layers of insulation under area of roofing to achieve required thickness. 

C. Install each layer of insulation with end joints staggered not less than 12 inches in adjacent rows 

and offset not less than 12 inches from previous layer. 

1. Trim insulation neatly to fit around penetrations and projections, and to fit tightly to 

intersecting sloping roof decks. 

2. Make joints between adjacent insulation boards not more than 1/4 inch in width. 

3. At internal roof drains, slope insulation to create a square drain sump, with each side 

equal to the diameter of the drain bowl plus 24 inches. 

4. Trim insulation, so that water flow is unrestricted. 

5. Fill gaps exceeding 1/4 inch with insulation. 

6. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations. 

7. Secure insulation in accordance with FM Approvals' RoofNav for specified Windstorm 

Resistance Classification . 

8. Secure insulation to resist specified uplift pressure at corners, perimeter, and field of roof. 

9. Place  thermal spacers and plates on insulation in required fastening patterns  to achieve 

FM rating and secure in accordance with manufacturer's instructions. 

a. Install plates and fasteners tight and flat to substrate with no dimpling, and with 

fastener extending 1 inch minimum into roof deck; do not overdrive fasteners. 

10. Loosely lay each layer of insulation over substrate. 

3.6 INSTALLATION OF TPO ROOFING MEMBRANE SHEET 

A. Install roofing membrane over roof area for adhered mechanically attached application method 

in accordance with roofing system manufacturer's written installation instructions. 

B. Unroll roofing membrane and allow it to relax before installing. 

C. Start installation in presence of roofing system manufacturer's technical personnel  . 

D. Accurately align roofing membrane and maintain uniform side and end laps of minimum 

dimensions required by manufacturer. Stagger end laps. Apply roofing membrane with side laps 

shingled with slope of roof deck where possible. 

E. Adhered Application: Apply bonding adhesive to substrate and underside of roofing membrane 
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at rate required by manufacturer and allow to partially dry before installing roofing membrane. 

Do not apply to splice area of roofing membrane. 

1. In addition to adhering, mechanically fasten roofing membrane securely at terminations, 

penetrations, and perimeter of roof area. 

F. Mechanically Attached Application: Secure roofing membrane over area to receive roofing in 

accordance with roofing system manufacturer's written installation instructions. 

1. Mechanically fasten or adhere roof membrane securely at terminations, penetrations, and 

perimeter of roofing. 

G. Seams and End Laps: Clean seam areas, overlap membrane, and hot-air-weld side seams and 

end laps of roofing membrane and sheet flashings to ensure a watertight installation. 

1. Test lap edges with probe to verify seam weld continuity. Apply lap sealant to seal cut 

edges of roofing membrane and sheet flashings. 

2. Verify field strength of seams a minimum of twice daily, and repair seam sample areas. 

3. Repair tears, voids, and lapped seams in roofing membrane that do not comply with 

requirements. 

H. Spread sealant bed over deck-drain flange at roof drains, and securely seal roofing membrane in 

place with clamping ring. 

3.7 INSTALLATION OF BASE AND SHEET FLASHINGS 

A. General: Install and adhere base and sheet flashing and preformed flashing accessories to 

substrates in accordance with roofing system manufacturer's written installation instructions. 

B. Apply bonding adhesive to substrate and underside of flashings at required rate and allow to 

partially dry. Do not apply to seam area of flashing. 

C. Flash penetrations and field-formed inside and outside corners. 

D. Clean seam areas, overlap, and firmly roll flashings into the adhesive. Hot-air-weld side seams 

and end laps to ensure a watertight installation. 

E. Terminate and seal top of flashings and mechanically anchor to substrate through termination 

bars. 

3.8 INSTALLATION OF WALKWAYS 

A. Flexible Walkways: Install walkway products in accordance with manufacturer's written 

installation instructions. 

1. Install flexible walkways at the following locations: 

a. Locations indicated on Drawings. 
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2. Provide 6-inch clearance between adjoining pads. 

3. Heat weld to substrate or adhere walkway products to substrate with compatible adhesive 

in accordance with roofing system manufacturer's written instructions. 

3.9 FIELD QUALITY CONTROL 

A. Final Roof Inspection: Arrange for roofing system manufacturer's technical personnel to inspect 

roofing installation on completion, in presence of Architect, and to prepare inspection report. 

1. Notify Architect  and Owner 48 hours in advance of date and time of inspection. 

B. Repair or remove and replace components of roofing system where inspections indicate that 

they do not comply with specified requirements. 

C. Additional testing and inspecting, at Contractor's expense, will be performed to determine if 

replaced or additional work complies with specified requirements. 

1. Roofing system will be considered defective if it does not pass tests and inspections. 

D. Prepare test and inspection reports. 

3.10 CLEANING 

A. Clean overspray and spillage from adjacent construction using cleaning agents and procedures 

recommended by manufacturer of affected construction. 

3.11 PROTECTION 

A. Protect roofing system from damage and wear during remainder of construction period. When 

remaining construction does not affect or endanger roofing system, inspect roofing system for 

deterioration and damage, describing its nature and extent in a written report, with copies to 

Architect and Owner. 

B. Correct deficiencies in or remove roofing system that does not comply with requirements, repair 

substrates, and repair or reinstall roofing system to a condition free of damage and deterioration 

at time of Substantial Completion and according to warranty requirements. 

END OF SECTION 075423 
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 Roofing Warranty             December 22, 2025 Page 1 of 3 
 

5 YR  
ROOFING WARRANTY 

 
 
 
WHEREAS_______________________________________________________ 
 
of (Address) ______________________________________________________ 
 
herein called the “Roofing Contractor”, has performed roofing and associated (“work”) 
on following project:  
 
Owner:  _________________________________________________________ 
 
DPW PROJECT NO:   

Address:  ________________________________________________________ 
 
Name and Type of Building:  _________________________________________ 
 
Address:  ________________________________________________________ 
 
Area of Work:  _____________________   Date of Acceptance:  _____________ 
 
Warranty Period:        Five (5) years           Date of Expiration:  ______________ 
 
AND WHEREAS Roofing Contractor has contracted (either directly with Owner or 
indirectly as a subcontractor) to warrant said work against leaks and faulty or defective 
materials and workmanship for designated Warranty Period.  
 
NOW THEREFORE Roofing Contractor hereby warrants, subject to terms and 
conditions herein set forth, that during Warranty Period he will at his own cost  
and expense, make or cause to be made such repairs to or replacements of said work 
as are necessary to correct faulty and defective work, and as are necessary to maintain 
said work in watertight condition.  In addition to making the work watertight, the Roofing 
Contractor shall remove and/or repair blisters, ridges, flashings, splits and other 
irregularities which in the opinion of the Roofing Manufacturer’s technical representative 
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do not conform to acceptable roofing practices and conditions.  These repairs shall be 
made prior to expiration of the five (5) year Warranty Period and to the satisfaction of 
the Roofing Manufacturer’s technical representative. 
This Warranty is made subject to the following terms and conditions:  
 
1. Specifically excluded from this Warranty are damages to work and other parts of 
the building, and to building contents, caused by:  a) lightning, windstorm; b) fire; c) 
failure of roofing system substrate including cracking, settlement, excessive deflection, 
deterioration, and decomposition; d) faulty construction of parapet walls, copings, 
chimneys, skylights, vents, equipment supports, and other edge conditions and 
penetrations of the work; and e) activity on roofing by others including construction 
contractors, maintenance personnel, other persons, and animals whether authorized or 
unauthorized by Owner. 
 
When work has been damaged by any of foregoing causes, Warranty shall be null and 
void until such damage has been repaired by Roofing Contractor, and until cost and 
expense thereof has been paid by Owner or by another responsible party so 
designated.  
 
2. The Roofing Contractor is responsible for damage to work covered by this 
Warranty, but is not liable for consequential damages to building or building contents, 
resulting from leaks or faults or defects of work.  
 
3. During Warranty Period, if Owner allows alteration of work by anyone other than 
Roofing Contractor, including cutting, patching and maintenance in connection with 
penetrations, attachment of other work, and positioning of anything on roof, this 
Warranty shall become null and void upon date of said alterations, but only to extent 
said alterations affect work covered by this Warranty.  If Owner engages Roofing 
Contractor to perform said alterations, Warranty shall not become null and void, unless 
Roofing Contractor, prior to proceeding with said work, shall claim that said alterations 
would like damage or deteriorate work, thereby reasonably justifying a limitation or 
termination of this warranty.  
 
4. During Warranty Period, if original use of roof is changed and it becomes used 
for, but was not originally specified for, a promenade, work deck, spray cooled surface, 
flooded basin, or other use or service more severe than originally specified, this 
Warranty shall become null and void upon date of said change, but only to extent said 
change affects work covered by this Warranty.  
 
5. The Owner shall promptly notify Roofing Contractor of observed, known or 
suspected leaks, defect or deterioration, and shall afford reasonable opportunity for 
Roofing Contractor to inspect work, and to examine evidence of such leaks, defects or 
deterioration.  
 
6. This Warranty is recognized to be the only Warranty of Roofing Contractor on 
said work, and is in addition to the Roofing Guarantee furnished by the Roofing 
Manufacturer, and shall not operate to restrict or cut off Owner from other remedies and 
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resources lawfully available to him in cases of roofing failure. Specifically, this Warranty 
shall not operate to relieve Roofing Contractor of responsibility for performance of 
original work in accordance with requirements of the Contract Documents, regardless of 
whether Contract was a contract directly with Owner or a subcontract with Owner’s 
General Contractor.  
 
IN WITNESS THEREOF, this instrument has been duly executed this  
 
_______________day of ____________________________, 20   
 
Cosigned by General Contractor by:  
 
 
_____________________________    ______________________________ 
            (General Contractor)       (Roofing Contractor) 
 
 
_____________________________    ______________________________ 
           (Business Address)                      (Business Address) 
 
 
_____________________________    ______________________________ 
                (Signature)              (Signature) 
 
 
_____________________________    ______________________________ 
                    (Title)          (Title) 



 

State of Idaho 
Department of Administration 
Division of Public Works 

BRAD LITTLE 
Governor 

STEVEN BAILEY 
Director 

KELLY BERARD 
Administrator 

 
502 North 4th Street  
Boise, ID  83720-0072 
Telephone (208) 332-1900 
www.dpw.idaho.gov 

 

502 North 4th Street, P.O. Box 83720 Boise, Idaho 83720 Telephone (208) 332-1900 
    30 Year Guaranty for Single Ply Roofing                            December 22, 2025                                   Page 1 of 3 
 

30 YEAR  
GUARANTY FOR SINGLE-PLY ROOFING 

 
WHEREAS,         , corporation whose 

address is            , hereinafter 

called the Manufacturer, has manufactured and sold and caused to have applied, pursuant 

 to the specifications and inspection, the necessary roofing materials to construct a  

         roof of approximately               square feet, and 

associated roof flashing of approximately     linear feet on the building 

described below:  
 

OWNER: State of Idaho, Division of Public Works 

DPW PROJECT NO:   

BUILDING:    

LOCATION:   

DATE OF COMPLETION OF ROOFING:   , 20 , 

ROOFING CONTRACTOR:   

ADDRESS:   

ROOFING SPECIFICATION:  

MANUFACTURER’S GUARANTEE NO:   

AND WHEREAS, by careful examination of said roof by the Manufacturer’s representative, it 
has been determined that required quantities of roofing materials have been used and that 
roofing materials have been applied in conformance with contract documents;  
 
AND WHEREAS, Manufacturer represents and wishes to guarantee, subject to the limits stated 
herein, that its roofing when so applied is effectively watertight for a period of thirty (30) years 
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despite normal wear and tear by the elements, as well as guaranteeing it against defects in 
workmanship or materials; which result in leaks.  
 
NOW THEREFORE, said Manufacturer guarantees to the said Owner that, as set forth below, 
during a period of thirty (30) years from the date of substantial completion of said single-ply 
roofing described above, Manufacturer will at its own expense, make or cause to be made, any 
repairs that may be necessary, as a result of defects in workmanship or materials supplied by 
the Manufacturer which results in leaks or of normal wear and tear by the elements which results 
in leaks, and will maintain said roof in water tight condition free from all leaks arising from such 
causes. For purposes of this Guaranty, damage to the roof caused by hurricanes, lightning, 
tornadoes, gales, hailstorms or other unusual natural phenomena shall not be deemed to be 
“normal wear and tear by the elements”. 
 
INCLUSIONS: This Guaranty does cover, and Manufacturer shall be liable for the following:  
 
1. Roofing membrane, membrane flashings, metal flashings, mechanical fastening system, 

anchors, adhesives, seaming materials, slip sheets, fabrics, insulations, underlayments, and 
accessories furnished by the Manufacturer as incorporated into the roof membrane system. 

 
2. Replacement of roof insulation and vapor barrier damages by any leakage and/or failure of 

the roof membrane assembly;  
 
3. Repair of blisters, buckles, splits, breaks, cracks, and seam failures in membrane system.  
 
EXCLUSIONS: This Guaranty does not cover, and Manufacturer shall not be liable for the 
following:  
 
1. Metal work, including metal counter flashings, not a part of the roof membrane system and 

such damage as may result from application of these materials; 
 
2. Any damage to the roof caused by structural defect in, or failure of, the building or defects in, 

or failure of, any structural roof deck, or other sheathing materials, used as the base over 
which the roof and roof insulation is applied;  

 
3. Roof damage from special chemical conditions not disclosed to Manufacturer; 
 
4. Any damage to the building or contents thereof, except replacement of damaged roof 

insulation and vapor barrier as noted under “INCLUSION” above; 
 
5. Roof damage through use of materials after original installation not furnished by 

Manufacturer; 
 
6. Damage to the roof due to mechanical abrasion or abuse not caused by the Manufacturer. 
 
7. Reasonable care and maintenance will be the responsibility of the Owner.  
 
INSPECTION AND REPAIR: During the term of this Guarantee, Manufacturer, its agents or 
employees, shall have free access to the roof during regular business hours. Upon written notice 
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by Owner to Manufacturer within four days of the discovery of any leaks in the roofing system, 
or need of repair of roof, the Manufacturer shall have ten (10) days to inspect the roof. Following 
such inspection:  
 
1. Manufacturer, at its own expense shall make such repairs to thereof as are required by the 

Guaranty.  
 
2. In case owner or his agent has notified Manufacturer in writing that repairs are required and 

such repairs are not covered by the Guaranty (including repairs required by owner’s 
alteration, extension or addition to the roof) Owner, after having obtained Manufacturer’s 
consent thereto, in writing, shall make or cause to be made, such repairs at Owner’s expense 
in accordance with specifications and procedures as established by Manufacturer and this 
Guaranty shall thereupon remain in effect for the un-expired portion of its original term. If 
Owner fails to obtain authorization from Manufacturer or if repairs are made by one other 
than the Manufacturer’s authorized designee, this Guaranty with respect to such area shall 
be automatically terminated.  
 

3. In the event the (1) Owner notifies Manufacturer and has confirmed in writing the need of 
repair of roof and (2) Manufacturer is unable to promptly inspect and repair same, and (3) an 
emergency condition exists which requires prompt repair in order to avoid substantial 
damage to owner, then owner may make such temporary repairs as may be essential and 
any such action shall not be a breach of the provision of this Guaranty. Owner will bear 
emergency repair expenses. 

 
INSPECTION SERVICE: Manufacturer agrees to re-inspect the completed roof not earlier than 
12 nor later than 24 months after completion of the roofing, and if it is determined that there are 
leaks in the roofing, then Manufacturer shall make, or cause to be made at its own expense, 
such repairs as are necessary in the opinion of the Manufacturer, to assure watertight integrity 
of the roof within the scope of its’ responsibility under the terms of this Guaranty.  
 
IN WITNESS WHEREOF, Manufacturer has caused this instrument to be signed and sealed by 
its duly authorized officer this   day of  , 20____. 
 
 
 BY:    
 
 
 TITLE:    
 
 
 CORPORATION:    
 
 
  
Kelly Berard, Administrator 
Division of Public Works 
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SECTION 076200 - SHEET METAL FLASHING AND TRIM 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes:

1. Miscellaneous materials.

2. Sloped roof sheet metal fabrications.

3. Miscellaneous sheet metal fabrications.

B. Related Requirements:

1. Section 061000 "Rough Carpentry" for wood nailers, curbs, and blocking.

1.2 PREINSTALLATION MEETINGS 

A. Preinstallation Conference: Conduct conference at Project site.

1. Review construction schedule. Verify availability of materials, Installer's personnel,

equipment, and facilities needed to make progress and avoid delays.

2. Review special roof details, roof drainage, roof-penetration flashing, equipment curbs,

and condition of other construction that affect sheet metal flashing and trim.

3. Review requirements for insurance and certificates if applicable.

4. Review sheet metal flashing observation and repair procedures after flashing installation.

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of specified product.

B. Shop Drawings: For sheet metal flashing and trim.

1. Plans, elevations, sections, and attachment details.

2. Fabrication and installation layouts, expansion-joint locations, and keyed details.

Distinguish between shop- and field-assembled Work.

3. Identification of material, thickness, weight, and finish for each item and location in

Project.

4. Details for forming, including profiles, shapes, seams, and dimensions.

5. Details for joining, supporting, and securing, including layout and spacing of fasteners,

cleats, clips, and other attachments. Include pattern of seams.

6. Details of termination points and assemblies.

7. Details of expansion joints and expansion-joint covers, including showing direction of
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expansion and contraction from fixed points. 

8. Details of roof-penetration flashing. 

9. Details of edge conditions, including eaves, ridges, valleys, rakes, crickets, flashings, and 

counterflashings. 

10. Details of special conditions. 

11. Details of connections to adjoining work. 

12. Formed flashing and trim at scale of not less than 1-1/2 inches per 12 inches. 

C. Samples: For each exposed product and for each color and texture specified, 12 inches long by 

actual width. 

D. Samples for Initial Selection: Manufacturer's standard color sheets, showing full range of 

available colors for each type of exposed finish. 

E. Samples for Verification: Actual sample of finished products for each type of exposed finish for 

sheet metal and other metal accessories. 

1. Sheet Metal Flashing and Trim: Manufacturers' standard size. Include finished seam with 

required profile. Include fasteners, cleats, clips, closures, and other attachments. 

1.4 INFORMATIONAL SUBMITTALS 

A. Certificates: For each type of coping and roof edge flashing that is FM Approvals approved. 

B. Product Test Reports: For each product, for tests performed by a qualified testing agency. 

C. Research Reports: For copings and roof edge flashing, from ICC-ES showing compliance with 

ANSI/SPRI/FM 4435/ES-1. 

D. Qualification Statements: For fabricator. 

E. Sample Warranties: For specified special warranties. 

1.5 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For sheet metal flashing and trim, and its accessories. 

1.6 QUALITY ASSURANCE 

A. Fabricator Qualifications: Entity that employs skilled workers who custom fabricate sheet metal 

flashing and trim similar to that required for this Project and whose products have a record of 

successful in-service performance. 

B. Installer Qualifications: Entity that employs a supervisor who is an NRCA ProCertified Roofing 

Foreman or installers who are NRCA ProCertified Architectural Metal Flashings and 

Accessories Installers. 
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C. For roof edge flashings and copings that are ANSI/SPRI/FM 4435/ES-1 tested  and FM 

Approvals approved, shop is to be listed as able to fabricate required details as tested and 

approved. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Do not store sheet metal flashing and trim materials in contact with other materials that might 

cause staining, denting, or other surface damage. 

1. Store sheet metal flashing and trim materials away from uncured concrete and masonry. 

2. Protect stored sheet metal flashing and trim from contact with water. 

B. Protect strippable protective covering on sheet metal flashing and trim from exposure to 

sunlight and high humidity, except to extent necessary for period of sheet metal flashing and 

trim installation. 

1.8 COORDINATION 

A. Coordinate sheet metal flashing and trim layout and seams with sizes and locations of 

penetrations to be flashed, and joints and seams in adjacent materials. 

B. Coordinate sheet metal flashing and trim installation with adjoining roofing and wall materials, 

joints, and seams to provide leakproof, secure, and noncorrosive installation. 

1.9 WARRANTY 

A. Special Warranty on Finishes: Manufacturer agrees to repair finish or replace sheet metal 

flashing and trim that shows evidence of deterioration of factory-applied finishes within 

specified warranty period. 

1. Exposed Panel Finish: Deterioration includes, but is not limited to, the following: 

a. Color fading more than 5 Delta E units when tested in accordance with ASTM 

D2244. 

b. Chalking in excess of a No. 8 rating when tested in accordance with ASTM 

D4214. 

c. Cracking, checking, peeling, or failure of paint to adhere to bare metal. 

2. Finish Warranty Period: 20 years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Sheet metal flashing and trim assemblies, including cleats, anchors, and fasteners, are to 
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withstand wind loads, structural movement, thermally induced movement, and exposure to 

weather without failure due to defective manufacture, fabrication, installation, or other defects 

in construction. Completed sheet metal flashing and trim are not to rattle, leak, or loosen, and 

are to remain watertight. 

B. Sheet Metal Standard for Flashing and Trim: Comply with NRCA's "The NRCA Roofing 

Manual: Architectural Metal Flashing, Condensation and Air Leakage Control, and Reroofing" 

and SMACNA's "Architectural Sheet Metal Manual" requirements for dimensions and profiles 

shown unless more stringent requirements are indicated. 

C. Sheet Metal Standard for Copper: Comply with CDA's "Copper in Architecture Design 

Handbook." Conform to dimensions and profiles shown unless more stringent requirements are 

indicated. 

D. SPRI Wind Design Standard: Manufacture and install roof edge flashings and copings tested in 

accordance with ANSI/SPRI/FM 4435/ES-1 and capable of resisting the following design 

pressure: 

E. FM Approvals Listing: Manufacture and install roof edge flashings and copings that comply 

with requirements in FM Approvals 4471 as part of a roofing system and that are listed in FM 

Approvals' "Approval Guide" and approved for windstorm classification, Class 1A-90. Identify 

materials with name of fabricator and design approved by FM Approvals. 

F. Thermal Movements: Allow for thermal movements from ambient and surface temperature 

changes. 

1. Temperature Change: 120 deg F, ambient; 180 deg F, material surfaces. 

2.2 SHEET METAL MATERIALS 

A. Sheet Metal Materials, General: Protect mechanical and other finishes on exposed surfaces from 

damage by applying strippable, temporary protective film before shipping. 

B. Metallic-Coated Steel Sheet: Zinc-coated (galvanized) steel sheet complying with minimum 

ASTM A653/A653M, G90 coating designation, or aluminum-zinc alloy-coated steel sheet 

complying with minimum ASTM A792/A792M, Class AZ50 coating designation; structural 

quality. 

1. Nominal Thickness: 0.028 inch. 

2. Surface: Smooth, flat. 

3. Exposed Coil-Coated Finish: Prepainted by the coil-coating process to comply with 

ASTM A755/A755M. 

a. Two-Coat Fluoropolymer: Fluoropolymer finish containing not less than 70 

percent PVDF resin by weight in color coat. Prepare, pretreat, and apply coating to 

exposed metal surfaces to comply with coating and resin manufacturers' written 

instructions . 

b. Three-Coat Fluoropolymer: Fluoropolymer finish containing not less than 70 

percent PVDF resin by weight in both color coat and clear topcoat. Prepare, 
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pretreat, and apply coating to exposed metal surfaces to comply with coating and 

resin manufacturers' written instructions . 

c. Mica Fluoropolymer: Two-coat fluoropolymer finish with suspended mica flakes 

containing not less than 70 percent PVDF resin by weight in color coat. Prepare, 

pretreat, and apply coating to exposed metal surfaces to comply with coating and 

resin manufacturers' written instructions . 

d. Metallic Fluoropolymer: Three-coat fluoropolymer finish with suspended metallic 

flakes containing not less than 70 percent PVDF resin by weight in both color coat 

and clear topcoat. Prepare, pretreat, and apply coating to exposed metal surfaces to 

comply with coating and resin manufacturers' written instructions . 

e. FEVE Fluoropolymer: Two-coat fluoropolymer finish containing 100 percent 

FEVE resin in color coat. Prepare, pretreat, and apply coating to exposed metal 

surfaces to comply with coating and resin manufacturers' written instructions . 

f. Siliconized Polyester: Epoxy primer and silicone-modified, polyester-enamel 

topcoat; with dry film thickness of not less than 0.2 mil for primer and 0.8 mil for 

topcoat. 

4. Color: As selected by Architect from manufacturer's full range. 

5. Concealed Finish: Pretreat with manufacturer's standard white or light-colored acrylic or 

polyester backer finish, consisting of prime coat and wash coat with minimum total dry 

film thickness of 0.5 mil. 

2.3 UNDERLAYMENT 

A. Felt Underlayment: ASTM D226/D226M, Type II (No. 30), asphalt-saturated organic felt; 

nonperforated. 

B. Slip Sheet: Rosin-sized building paper, 3 lb/100 sq. ft. minimum, of type required for 

application. 

2.4 MISCELLANEOUS MATERIALS 

A. Provide materials and types of fasteners , protective coatings, sealants, and other miscellaneous 

items as required for complete sheet metal flashing and trim installation and as recommended 

by manufacturer of primary sheet metal  or manufactured item unless otherwise indicated. 

B. Fasteners: Wood screws, annular threaded nails, self-tapping screws, self-locking rivets and 

bolts, and other suitable fasteners designed to withstand design loads and recommended by 

manufacturer of primary sheet metal  or manufactured item. 

1. General: Blind fasteners or self-drilling screws, gasketed, with hex-washer head. 

a. Exposed Fasteners: Heads matching color of sheet metal using plastic caps or 

factory-applied coating. Provide metal-backed EPDM or PVC sealing washers 

under heads of exposed fasteners bearing on weather side of metal. 

b. Blind Fasteners: High-strength aluminum or stainless steel rivets suitable for metal 

being fastened. 
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C. Sealant Tape: Pressure-sensitive, 100 percent solids, polyisobutylene compound sealant tape 

with release-paper backing. Provide permanently elastic, nonsag, nontoxic, nonstaining tape 

1/2 inch wide and 1/8 inch thick. 

D. Elastomeric Sealant: ASTM C920, elastomeric polymer sealant; of type, grade, class, and use 

classifications required to seal joints in sheet metal flashing and trim and remain watertight. 

1. Material: Polyurethane. 

2.5 FABRICATION, GENERAL 

A. Custom fabricate sheet metal flashing and trim to comply with details indicated and 

recommendations in cited sheet metal standard that apply to design, dimensions, geometry, 

metal thickness, and other characteristics of item required. 

1. Fabricate sheet metal flashing and trim in shop to greatest extent possible. 

2. Fabricate sheet metal flashing and trim in thickness or weight needed to comply with 

performance requirements, but not less than that specified for each application and metal. 

3. Verify shapes and dimensions of surfaces to be covered and obtain field measurements 

for accurate fit before shop fabrication. 

4. Form sheet metal flashing and trim to fit substrates without excessive oil-canning, 

buckling, and tool marks; true to line, levels, and slopes; and with exposed edges folded 

back to form hems. 

5. Conceal fasteners and expansion provisions where possible. Do not use exposed fasteners 

on faces exposed to view. 

B. Fabrication Tolerances: 

1. Fabricate sheet metal flashing and trim that is capable of installation to a tolerance of 

1/4 inch in 20 ft. on slope and location lines indicated on Drawings and within 1/8-inch 

offset of adjoining faces and of alignment of matching profiles. 

2. Fabricate sheet metal flashing and trim that is capable of installation to tolerances 

specified. 

C. Expansion Provisions: Form metal for thermal expansion of exposed flashing and trim. 

1. Form expansion joints of intermeshing hooked flanges, not less than 1 inch deep, filled 

with butyl sealant concealed within joints. 

2. Use lapped expansion joints only where indicated on Drawings. 

D. Sealant Joints: Where movable, nonexpansion-type joints are required, form metal in 

accordance with cited sheet metal standard to provide for proper installation of elastomeric 

sealant. 

E. Fabricate cleats and attachment devices from same material as accessory being anchored or 

from compatible, noncorrosive metal. 

F. Fabricate cleats and attachment devices of sizes as recommended by cited sheet metal standard  

and by FM Global Property Loss Prevention Data Sheet 1-49 for application, but not less than 
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thickness of metal being secured. 

G. Seams: 

1. Fabricate nonmoving seams with flat-lock seams. Tin edges to be seamed, form seams, 

and solder. 

2. Fabricate nonmoving seams with flat-lock seams. Form seams and seal with elastomeric 

sealant unless otherwise recommended by sealant manufacturer for intended use.  

H. Do not use graphite pencils to mark metal surfaces. 

2.6 SLOPED ROOF SHEET METAL FABRICATIONS 

A. Low-Sloped Roof Sheet Metal Fabrications: 

1. Copings: 

a. Fabricate in minimum 96-inch- long, but not exceeding 12 ft. long, sections. 

Fabricate joint plates of same thickness as copings. Furnish with continuous cleats 

to support edge of external leg and  drill elongated holes for fasteners on interior 

leg. Miter corners, fasten and seal watertight.  Shop fabricate interior and exterior 

corners. 

b. Joint Style: Butted with expansion space and 6-inch- wide, concealed backup plate. 

c. Fabricate from the following materials: 

1) Galvanized Steel: 0.040 inch thick. 

2. Expansion-Joint Covers: 

a. General:  Shop fabricate interior and exterior corners. Fabricate roof and roof-to-

wall transition expansion-joint cover from the following materials: 

1) Galvanized Steel: 0.034 inch thick. 

3. Base Flashing: 

a. General:  Shop fabricate interior and exterior corners. Fabricate from the following 

materials: 

1) Galvanized Steel: 0.028 inch thick. 

4. Counterflashing: 

a. General:  Shop fabricate interior and exterior corners. Fabricate from the following 

materials: 

1) Galvanized Steel: 0.022 inch thick. 

5. Flashing Receivers: Fabricate from the following materials: 
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a. Galvanized Steel: 0.022 inch thick. 

6. Roof-Penetration Flashing: Fabricate from the following materials: 

a. Galvanized Steel: 0.022 inch thick. 

2.7 MISCELLANEOUS SHEET METAL FABRICATIONS 

A. Equipment Support Flashing: Fabricate from the following materials: 

1. Galvanized Steel: 0.028 inch thick. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, for compliance with 

requirements for installation tolerances, substrates, and other conditions affecting performance 

of the Work. 

1. Verify compliance with requirements for installation tolerances of substrates. 

2. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and securely 

anchored. 

3. Verify that air- or water-resistant barriers have been installed over substrate to prevent air 

infiltration or water penetration. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION OF SHEET METAL FLASHING AND TRIM, GENERAL 

A. Install sheet metal flashing and trim to comply with details indicated and recommendations of 

cited sheet metal standard that apply to installation characteristics required unless otherwise 

indicated on Drawings. 

1. Install fasteners , protective coatings, separators, sealants, and other miscellaneous items 

as required to complete sheet metal flashing and trim system. 

2. Install sheet metal flashing and trim true to line, levels, and slopes. Provide uniform, neat 

seams with minimum exposure of sealant. 

3. Anchor sheet metal flashing and trim and other components of the Work securely in 

place, with provisions for thermal and structural movement. 

4. Install sheet metal flashing and trim to fit substrates and to result in watertight 

performance. 

5. Install continuous cleats with fasteners spaced not more than 12 inches o.c. 

6. Space individual cleats not more than 12 inches apart. Attach each cleat with at least two 

fasteners. Bend tabs over fasteners. 

7. Install exposed sheet metal flashing and trim with limited oil-canning, and free of 
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buckling and tool marks. 

8. Do not field cut sheet metal flashing and trim by torch. 

9. Do not use graphite pencils to mark metal surfaces. 

B. Metal Protection: Where dissimilar metals contact each other, or where metal contacts pressure-

treated wood or other corrosive substrates, protect against galvanic action or corrosion by 

painting contact surfaces with bituminous coating or by other permanent separation as 

recommended by sheet metal manufacturer or cited sheet metal standard. 

1. Coat concealed side of  sheet metal flashing and trim with bituminous coating where 

flashing and trim contact wood, ferrous metal, or cementitious construction. 

2. Underlayment: Where installing sheet metal flashing and trim directly on cementitious or 

wood substrates, install underlayment and cover with slip sheet. 

C. Expansion Provisions: Provide for thermal expansion of exposed flashing and trim. 

1. Space movement joints at maximum of 10 ft. with no joints within 24 inches of corner or 

intersection. 

2. Form expansion joints of intermeshing hooked flanges, not less than 1 inch deep, filled 

with sealant concealed within joints. 

3. Use lapped expansion joints only where indicated on Drawings. 

D. Fasteners: Use fastener sizes that penetrate substrate not less than recommended by fastener 

manufacturer to achieve maximum pull-out resistance. 

E. Conceal fasteners and expansion provisions where possible in exposed work and locate to 

minimize possibility of leakage. Cover and seal fasteners and anchors as required for a tight 

installation. 

F. Seal joints as required for watertight construction. 

1. Use sealant-filled joints unless otherwise indicated. 

a. Embed hooked flanges of joint members not less than 1 inch into sealant. 

b. Form joints to completely conceal sealant. 

c. When ambient temperature at time of installation is between 40 and 70 deg F, set 

joint members for 50 percent movement each way. 

d. Adjust setting proportionately for installation at higher ambient temperatures. 

1) Do not install sealant-type joints at temperatures below 40 deg F. 

3.3 INSTALLATION OF MISCELLANEOUS SHEET METAL FABRICATIONS 

A. Equipment Support Flashing: 

1. Coordinate installation of equipment support flashing with installation of roofing and 

equipment. 

2. Weld or seal flashing with elastomeric sealant to equipment support member. 
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3.4 INSTALLATION TOLERANCES 

A. Shim and align sheet metal flashing and trim within installed tolerance of 1/4 inch in 20 ft. on 

slope and location lines indicated on Drawings and within 1/8-inch offset of adjoining faces and 

of alignment of matching profiles. 

3.5 CLEANING 

A. Clean and neutralize flux materials. Clean off excess solder. 

B. Clean off excess sealants. 

3.6 PROTECTION 

A. Remove temporary protective coverings and strippable films as sheet metal flashing and trim 

are installed unless otherwise indicated in manufacturer's written installation instructions. 

B. On completion of sheet metal flashing and trim installation, remove unused materials and clean 

finished surfaces as recommended in writing by sheet metal flashing and trim manufacturer. 

C. Maintain sheet metal flashing and trim in clean condition during construction. 

D. Replace sheet metal flashing and trim that have been damaged or that have deteriorated beyond 

successful repair by finish touchup or similar minor repair procedures, as determined by 

Architect. 

END OF SECTION 076200 
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SECTION 077100 - ROOF SPECIALTIES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: Manufactured units for the following applications: 

1. Copings. 
2. Roof-edge specialties. 
3. Roof-edge drainage systems. 
4. Reglets and counterflashings. 
5. Underlayment. 

B. Related Requirements: 

1. Section 061000 "Rough Carpentry" for wood nailers, curbs, and blocking. 
2. Section 076200 "Sheet Metal Flashing and Trim" for custom- and site-fabricated, sheet 

metal flashing and trim. 

1.2 PREINSTALLATION MEETINGS 

A. Preinstallation Conference: Conduct conference at Project site. 

1. Meet with Owner, Architect, Owner's insurer if applicable, roofing-system testing and 
inspecting agency representative, roofing Installer, roofing-system manufacturer's 
representative, Installer, structural-support Installer, and installers whose work interfaces 
with or affects roof specialties, including installers of roofing materials and accessories. 

2. Examine substrate conditions for compliance with requirements, including flatness and 
attachment to structural members. 

3. Review special roof details, roof drainage, and condition of other construction that will 
affect roof specialties. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of roof specialty. 

1. Include construction details, material descriptions, dimensions of individual components 
and profiles, and finishes. 

B. Shop Drawings: For roof specialties. 

1. Plans, expansion-joint locations, keyed details, and attachments to other work. 
Distinguish between factory pre manufactured- and field-assembled installation. 

2. Details for expansion and contraction; locations of expansion joints, including direction 



DPW PROJECT NO. 26061    
IDOC ISCI Building Reroof 
Kuna, ID 
 

 April, 2026 

 

ROOF SPECIALTIES 077100 - 2 
Copyright © 2024 by the American Institute of Architects. Warning: This AIA MasterSpec based document is protected by U.S. 
Copyright Law and International Treaties. A valid, current MasterSpec license is required for editing or use of this document. 

of expansion and contraction. 
3. Indicate profile and pattern of seams and layout of fasteners, cleats, clips, and other 

attachments. 
4. Details of termination points and assemblies, including fixed points. 
5. Details of special conditions. 

C. Samples: For each type of roof specialty and for each color and texture specified. 

D. Samples for Initial Selection: For each type of roof specialty indicated with factory-applied 
color finishes. 

E. Samples for Verification: 

1. Include Samples of each type of roof specialty to verify finish and color selection, in 
manufacturer's standard sizes. 

1.4 INFORMATIONAL SUBMITTALS 

A. Product Certificates: For each type of roof specialty copings that is ANSI/SPRI/FM 4435/ES-1 
tested and. 

B. Product Test Reports: For copings, for tests performed by a qualified testing agency. 

C. Research Reports: For copings, from ICC-ES showing compliance with ANSI/SPRI/FM 
4435/ES-1. 

D. Qualification Statements: For manufacturer. 

E. Sample warranties. 

1.5 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For roof specialties. 

1.6 QUALITY ASSURANCE 

A. Manufacturer Qualifications: A qualified manufacturer offering products that are FM Approvals 
listed for specified class. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Do not store roof specialties in contact with other materials that might cause staining, denting, 
or other surface damage. Store roof specialties away from uncured concrete and masonry. 

B. Protect strippable protective covering on roof specialties from exposure to sunlight and high 
humidity, except to extent necessary for the period of roof-specialty installation. 
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1.8 FIELD CONDITIONS 

A. Field Measurements: Verify profiles and tolerances of roof-specialty substrates by field 
measurements before fabrication, and indicate measurements on Shop Drawings. 

1.9 COORDINATION 

A. Coordinate roof specialties with roofing system, exterior wall system, air barrier, flashing, trim, 
and construction of parapets, roof deck, roof and wall panels, and other adjoining work to 
provide a leakproof, weathertight, secure, and noncorrosive installation. 

1. Performance Coordination: Coordinate with the Work of roofing and exterior wall 
Sections to ensure that roof specialties provided under the Work of this Section meet or 
exceed specified roofing and exterior wall design performance requirements. 

B. Confirm and coordinate compatibility of materials and comply with warranty requirements of 
roofing system manufacturer. 

C. Coordinate roof specialties layout and seams with sizes and locations of joints and seams in 
adjacent materials. 

1.10 WARRANTY 

A. Roofing-System Warranty: Roof specialties are included in warranty provisions in Section 
Division 7 Thermal and Moisture Protection – 5 Year Roofing Warranty and 30 Year Guaranty 
for Single-Ply Roofing. 

B. Special Warranty on Painted Finishes: Manufacturer agrees to repair finishes or replace roof 
specialties that show evidence of deterioration of factory-applied finishes within specified 
warranty period. 

1. Fluoropolymer Finish: Deterioration includes, but is not limited to, the following: 

a. Color fading more than 5 Delta E units when tested in accordance with ASTM 
D2244. 

b. Chalking in excess of a No. 8 rating when tested in accordance with ASTM 
D4214. 

c. Cracking, checking, peeling, or failure of paint to adhere to bare metal. 

2. Finish Warranty Period: 20 years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 SOURCE LIMITATIONS 

A. Obtain roof specialties from single manufacturer providing roofing-system warranty specified in 
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Section 075423 " Thermoplastic Polyolefin (TPO) Roofing." 

2.2 PERFORMANCE REQUIREMENTS 

A. General Performance: Roof specialties to withstand exposure to weather and resist thermally 
induced movement without failure, rattling, leaking, or fastener disengagement due to defective 
manufacture, fabrication, installation, or other defects in construction. 

B. FM Approvals' Listing: Manufacture and install copings roof-edge specialties that are listed in 
FM Approvals' "Approval Guide" and approved for windstorm classification, Class 1-90. 
Identify materials with FM Approvals' markings. 

C. SPRI Wind Design Standard: Manufacture and install copings roof-edge specialties tested in 
accordance with ANSI/SPRI/FM 4435/ES-1 and capable of resisting the following design 
pressures: 

1. Design Pressure: As indicated on Drawings. 

a. Education Roof areas “A” & “B”  

1) Zone 2 = 26.3 lbs/f 
2) Zone 3 = 35.8 lbs/f 
3) Zone 4 = 2.6 lbs.f 
4) Zone 5 = 27.9 lbs/f 

b. Education Roof Area “C” 

1) Zone 2 = 28.6 lbs/f 
2) Zone 3 = 39.0 lbs/f 
3) Zone 4 = 14.8 lbs/f 
4) Zone 5 = 18.2 lbs/f 

c. Unit 7 Roof Area “A” 

1) Zone 2 = 41.4 lbs/f 
2) Zone 3 = 56.4 lbs/f 
3) Zone 4 = 21.4 lbs/f 
4) Zone 5 = 26.4 lbs/f 

d. Unite 7 Roof Area “B” 

1) Zone 2 = 24.8 lbs/f 
2) Zone 3 = 33.9 lbs/f 
3) Zone 4 = 12.8 lbs/f 
4) Zone 5 = 15.8 lbs/f 

 

D. Thermal Movements: Allow for thermal movements from ambient and surface temperature 
changes to prevent buckling, opening of joints, hole elongation, overstressing of components, 
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failure of joint sealants, failure of connections, and other detrimental effects. Provide clips that 
resist rotation and avoid shear stress as a result of thermal movements. Base calculations on 
surface temperatures of materials due to both solar heat gain and nighttime-sky heat loss. 

1. Temperature Change: 120 deg F, ambient; 180 deg F, material surfaces. 

2.3 COPINGS 

A. Metal Copings: Manufactured coping system consisting of metal coping cap in section lengths 
not exceeding 12 ft., concealed anchorage; with corner units, end cap units, and concealed 
splice plates with finish matching coping caps. 

1. Metallic-Coated Steel Coping Caps: Zinc-coated (galvanized) or aluminum-zinc alloy-
coated steel sheet, nominal thickness as required to meet performance requirements. 

a. Surface: Smooth, flat finish. 
b. Finish: Two-coat fluoropolymer. 
c. Color: As selected by Architect from manufacturer's full range. 

2. Corners: Factory mitered and mechanically clinched and sealed watertight. 
3. Coping-Cap Attachment Method: Snap-on, fabricated from coping-cap material. 

a. Snap-on Coping Anchor Plates: Concealed, galvanized-steel sheet, 12 inches wide, 
with integral cleats. 

2.4 REGLETS AND COUNTERFLASHINGS 

A. Basis-of-Design Product: Subject to compliance with requirements, provide Fry Reglet 
Corporation or comparable product by one of the following: 

1. Drexel Metals Corp.; a Carlisle Company 

B. Reglets: Manufactured units formed to provide secure interlocking of separate reglet and 
counterflashing pieces, from the following exposed metal: 

1. Metallic-Coated Steel Sheet: Nominal 0.022-inch thickness. 
2. Corners: Factory mitered and mechanically clinched and sealed watertight. 
3. Surface-Mounted Type: Provide reglets with slotted holes for fastening to substrate, with 

neoprene or other suitable weatherproofing washers, and with channel for sealant at top 
edge. 

C. Counterflashings: Manufactured units of heights to overlap top edges of base flashings by 
4 inches and in lengths not exceeding 12 ft. designed to snap into reglets and compress against 
base flashings with joints lapped, from the following exposed metal: 

1. Metallic-Coated Steel Sheet: Nominal 0.022-inch thickness. 

D. Accessories: 
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1. Flexible-Flashing Retainer: Provide resilient plastic or rubber accessory to secure flexible 
flashing in reglet where clearance does not permit use of standard metal counterflashing 
or where reglet is provided separate from metal counterflashing. 

2. Counterflashing Wind-Restraint Clips: Provide clips to be installed before 
counterflashing to prevent wind uplift of counterflashing lower edge. 

E. Finishes: 

1. Metallic-Coated Steel: Two-coat fluoropolymer. 

a. Color: As selected by Architect from manufacturer's full range. 

2.5 SHEET METAL MATERIALS 

A. Metallic-Coated Steel Sheet: Zinc-coated (galvanized) steel sheet complying with minimum 
ASTM A653/A653M, G90 coating designation, or aluminum-zinc alloy-coated steel sheet 
complying with minimum ASTM A792/A792M, Class AZ50 coating designation; structural 
quality. . 

1. Exposed Coil-Coated Finish: Prepainted by the coil-coating process to comply with 
ASTM A755/A755M. Prepare, pretreat, and apply coating to exposed metal surfaces to 
comply with coating and resin manufacturers' written instructions. 

a. Two-Coat Fluoropolymer Finish: AAMA 2605. System consisting of primer and 
fluoropolymer color topcoat containing not less than 70 percent PVDF resin by 
weight in color coat. 

2. Concealed Finish: Pretreat with manufacturer's standard white or light-colored acrylic or 
polyester-backer finish consisting of prime coat and wash coat, with a minimum total dry 
film thickness of 0.5 mil. 

2.6 MISCELLANEOUS MATERIALS 

A. Provide materials and types of fasteners, protective coatings, sealants, and other miscellaneous 
items required by manufacturer for a complete installation. 

B. Fasteners: Roof specialty manufacturer's recommended fasteners, designed to meet performance 
requirements, suitable for application and metals being fastened. Match finish of exposed 
fasteners with finish of material being fastened. Provide nonremovable fastener heads to 
exterior exposed fasteners. Furnish the following unless otherwise indicated: 

1. Fasteners for Metallic-Coated Steel Sheet: Series 300 stainless steel or hot-dip zinc-
coated steel in accordance with ASTM A153/A153M or ASTM F2329/F2329M. 

2. Exposed Penetrating Fasteners: Gasketed screws with hex washer heads matching color 
of sheet metal. 

C. Gaskets: Manufacturer's standard tubular or fingered design of neoprene, EPDM, PVC, or 
silicone or a flat design of foam rubber, sponge neoprene, or cork. 
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D. Elastomeric Sealant: ASTM C920, elastomeric polyurethane polymer sealant of type, grade, 
class, and use classifications required by roofing-specialty manufacturer for each application. 

E. Butyl Sealant: ASTM C1311, single-component, solvent-release butyl rubber sealant; 
polyisobutylene plasticized; heavy bodied for hooked-type joints with limited movement. 

2.7 GENERAL FINISH REQUIREMENTS 

A. Comply with NAAMM/NOMMA AMP 500, "Metal Finishes Manual for Architectural and 
Metal Products," for recommendations for applying and designating finishes. 

B. Protect mechanical and painted finishes on exposed surfaces from damage by applying a 
strippable, temporary protective covering before shipping. 

C. Appearance of Finished Work: Noticeable variations in same piece are unacceptable. Variations 
in appearance of adjoining components are acceptable if they are within the range of approved 
Samples and are assembled or installed to minimize contrast. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, to verify actual locations, 
dimensions, and other conditions affecting performance of the Work. 

B. Examine walls, roof edges, and parapets for suitable conditions for roof specialties. 

C. Verify that substrate is sound, dry, smooth, clean, sloped for drainage where applicable, and 
securely anchored. 

D. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION, GENERAL 

A. Install roof specialties in accordance with manufacturer's written instructions. Anchor roof 
specialties securely in place, with provisions for thermal and structural movement. Use 
fasteners, solder, protective coatings, separators, underlayments, sealants, and other 
miscellaneous items as required to complete roof-specialty systems. 

1. Install roof specialties level, plumb, true to line and elevation; with limited oil-canning 
and without warping, jogs in alignment, buckling, or tool marks. 

2. Provide uniform, neat seams with minimum exposure of solder and sealant. 
3. Install roof specialties to fit substrates and to result in weathertight performance. Verify 

shapes and dimensions of surfaces to be covered before manufacture. 
4. Torch cutting of roof specialties is not permitted. 
5. Do not use graphite pencils to mark metal surfaces. 
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B. Metal Protection: Protect metals against galvanic action by separating dissimilar metals from 
contact with each other or with corrosive substrates by painting contact surfaces with 
bituminous coating or by other permanent separation as recommended by manufacturer's 
written installation instructions. 

1. Bed flanges in thick coat of asphalt roofing cement where required by manufacturers of 
roof specialties for waterproof performance. 

C. Expansion Provisions: Allow for thermal expansion of exposed roof specialties. 

1. Space movement joints at a maximum of 12 ft. with no joints within 18 inches of corners 
or intersections unless otherwise indicated on Drawings. 

2. When ambient temperature at time of installation is between 40 and 70 deg F, set joint 
members for 50 percent movement each way. Adjust setting proportionately for 
installation at higher ambient temperatures. 

D. Fastener Sizes: Use fasteners of sizes that penetrate substrate not less than recommended in 
writing by fastener manufacturer to achieve maximum pull-out resistance. 

E. Seal concealed joints with butyl sealant as required by roof specialty manufacturer. 

F. Seal joints as required for weathertight construction. Place sealant to be completely concealed in 
joint. Do not install sealants at temperatures below 40 deg F. 

3.3 INSTALLATION OF COPINGS 

A. Install cleats, anchor plates, and other anchoring and attachment accessories and devices with 
concealed fasteners. 

B. Anchor copings with manufacturer's required devices, fasteners, and fastener spacing to meet 
performance requirements. 

1. Interlock face and back leg drip edges of snap-on coping cap into cleated anchor plates 
anchored to substrate at manufacturer's required spacing that meets performance 
requirements. 

2. Interlock face-leg drip edge into continuous cleat anchored to substrate at manufacturer's 
required spacing that meets performance requirements. Anchor back leg of coping with 
screw fasteners and elastomeric washers at manufacturer's required spacing that meets 
performance requirements. 

3.4 INSTALLATION OF REGLETS AND COUNTERFLASHINGS 

A. Coordinate installation of reglets and counterflashings with installation of base flashings. 

B. Surface-Mounted Reglets: Install reglets to receive flashings where flashing without embedded 
reglets is indicated on Drawings. Install at height so that inserted counterflashings overlap 
4 inches over top edge of base flashings. 
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C. Counterflashings: Insert counterflashings into reglets or other indicated receivers; ensure that 
counterflashings overlap 4 inches over top edge of base flashings. Lap counterflashing joints a 
minimum of 4 inches and bed with butyl sealant. Fit counterflashings tightly to base flashings. 

3.5 CLEANING AND PROTECTION 

A. Galvanized Surfaces: Clean field welds, bolted connections, and abraded areas and repair 
galvanizing in accordance with ASTM A780/A780M. 

B. Touch up factory-primed surfaces with compatible primer ready for field painting in accordance 
with Section 099113 "Exterior Painting." 

C. Clean and neutralize flux materials. Clean off excess solder and sealants. 

D. Remove temporary protective coverings and strippable films as roof specialties are installed. On 
completion of installation, clean finished surfaces, including removing unused fasteners, metal 
filings, pop rivet stems, and pieces of flashing. Maintain roof specialties in a clean condition 
during construction. 

E. Replace roof specialties that have been damaged or that cannot be successfully repaired by 
finish touchup or similar minor repair procedures, as determined by Architect. 

END OF SECTION 077100 
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SECTION 118129 - FACILITY FALL PROTECTION 

WHAT MANNER OF FALL PROTECTION SHOULD BE PROVIDED? Step one is to determine, 
for the structure or area in question, whether fall protection will be provided via a "Travel Restraint 
System" or a "Fall Arrest System." The main difference between "travel restraint" and "fall arrest" is that 
travel restraint stops people from accessing or approaching a fall hazard through a tie off system, while 
fall arrest allows a fall to occur but arrests and minimizes injury in the event of a fall. Additionally, 
exterior Building Maintenance (EBM) anchorage systems are required when façade access such as 
window washing, caulking, or other maintenance activities are to be accomplished using suspended 
access via powered platform and/or RDS (Rope Descent System) 

WHO IS RESPONSIBLE FOR FALL PROTECTION: Building owners, employers, workers, 
architects and engineers all have their respective duties and responsibilities. 

 Building Owners are responsible for fall protection if they hire someone to work at height. This 
happens more often than you’d think. The frequency of cleaning, maintenance and repair work at height is 
often underestimated. As the owner of a building, you are responsible for the work that is done on your 
building. Therefore, building owners are advised to ensure that the appropriate safety measures are taken, 
and that workers observe the applicable regulations for the use of fall protection equipment. 

 Per 29 CFR § 1910.27(b)(1)(i) - Before any rope descent system is used, the building owner must 
inform the employer, in writing that the building owner has identified, tested, certified, and maintained 
each anchorage so it is capable of supporting at least 5,000 pounds (2,268 kg), in any direction, for each 
employee attached. The information must be based on an annual inspection by a qualified person and 
certification of each anchorage by a qualified person, as necessary, and at least every 10 years. 

 Per 29 CFR § 1910.27(b)(1)(i) - The employer shall assess the workplace to determine if hazards 
are present, or are likely to be present, which necessitate the use of personal protective equipment (PPE). 

 Employers are responsible for the safety of their employees. They are also expected to make sure that 
all employees possess the skills and knowledge needed to use the equipment the correct way. This also 
applies to interns, temporary workers or third-party workers under the supervision of an employer. See 29 
CFR § 1926.501 - Duty to have fall protection 
  Qualified Person is responsible for supervising the design, selection, installation, use and 
inspection of certified  anchorages and horizontal lifelines. 
  Competent Person is responsible for the immediate supervision, implementation and 
monitoring of the fall  protection program. 

Authorized person means a person approved or assigned by the employer to perform a specific type of 
duty or duties or to be at a specific location or locations at the jobsite 

 Employees - It is mandatory for employees to make use of fall protection equipment. They are also 
expected to assess their own safety in a particular situation. Among other things, this means they have to 
inspect the equipment before using it. If something is not in good condition, they must cease to use the 
equipment. When in doubt, they are required to report the situation to their supervisor, to rule out the 
possibility of work at height being executed in an unsafe manner. 

 Architects should develop, in coordination with the Owner and structural and specialty fall protection 
engineers, a preliminary design layout that is in compliance with applicable Building Codes, OSHA 
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Regulations, and industry standards for suspended facade access and fall protections systems that will 
best suit the building facade access and/or fall protection requirements and that are safe, functional and 
compliant. One of the most important aspects of personal fall protection systems is fully planning the 
system "before" it is put into use. Probably the most overlooked component is planning for suitable 
anchorage points. Such planning should ideally be done before the structure or building is constructed so 
that anchorage points can be incorporated during construction for use later for window cleaning or other 
building maintenance. If properly planned, these anchorage points may be used "during" construction, as 
well as afterwards. 

 Structural Engineer of Record: Building structural engineer should design roof and wall structures to 
accommodate added loads imposed by facility fall protection equipment that is integrated into the 
building structure. Specialty fall protection engineers are best equipped to perform final design of facility 
fall protection equipment in a design/build capacity. Depending on the scope of the project and the 
qualifications of the engineer, this party may act as the Fall Protection Engineer (see below). 

 Fall Protection Engineer: Qualified by OSHA and ANSI z359.6 to supervise the design, selection, 
installation, use and inspection of fall protection systems. 

PART 1 - GENERAL 

1.01 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.02 SUMMARY 

A. Section includes the following fall protection equipment: 
1. Movable guardrails. 

1.03 ADMINISTRATIVE REQUIREMENTS 

A. Coordination: 
1. Coordinate layout and installation of work of this Section with interfacing and adjoining 

work and other Sections affecting or affected by work of this Section for proper 
sequencing of each installation. 

2. Furnish setting drawings, diagrams, templates and installation instructions to other 
Sections. 

3. Furnish inserts and anchoring devices which need to be preset and built into structure to 
appropriate trade. Supply on timely basis to avoid delay in Work. 

4. Instruct other trades of proper location and position. 

1.04 ACTION SUBMITTALS 

A. Product Data: For each type of product. 
1. Include construction details, material descriptions, dimensions of individual components 

and profiles, and finishes. 
2. Include rated capacities; operating weights; furnished specialties; and accessories. 
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B. Shop Drawings: Prepared by or under the supervision of a qualified professional engineer 
detailing fabrication and assembly of fall protection equipment, as well as procedures and 
diagrams. 
1. Show complete layout and configuration of fall protection equipment including all 

components and accessories. 
2. Clearly indicate design and fabrication details and installation details. 
3. Include plans, elevations, sections, details, and attachments to other Work 

C. Delegated-Design Submittal: Include design data for fall protection equipment for which design 
is assigned to Contractor. 
1. Indicate working and ultimate loads for each item of fall protection equipment. 

1.05 INFORMATIONAL SUBMITTALS 

A. Manufacturers’ instructions for each product. 

B. Qualification Statements for manufacturer 
1. Include manufacturer's approval for installer. 
2. Include list of past Projects and contacts evidencing compliance with specified 

qualifications. 

1.06 CLOSEOUT SUBMITTALS 

A. Operation and Maintenance Data: For fall protection systems, subsystems, and equipment to 
include in operation and maintenance manuals. 
1. Plan view drawing of the building’s roof, including the building name and address. 

a. Show facility fall protection equipment layout and details of the roof 
maintenance,and fall protection systems. 

b. Identify load ratings of each item of fall protection equipment including special use 
conditions. 

1.07 QUALITY ASSURANCE 

A. Qualifications: 
1. Manufacturer Qualifications: Minimum 10 years experience 

a. Company: One specializing in the design, fabrication and installation of fall 
protection equipment specified in this Section and whose products have a record of 
successful in-service performance. 

2. Installer Qualifications: Minimum 5 years experience 
a. Company: A firm or individual certified, licensed, or otherwise qualified or 

employed by fall protection equipment manufacturer as experienced and with 
sufficient trained staff to install manufacturer's products according to specified 
requirements. A manufacturer's willingness to sell its materials to Contractor or to 
an installer engaged by Contractor does not in itself confer qualification on the 
buyer. 

b. Project Experience: Minimum 5 years experience on at least 5 projects of similar 
nature in past 5 years. 

c. Staff: Employ a competent foreman who is a Competent Person as defined in 
29 CFR § 1926.32(m) and who is a certified installer to supervise Work of this 
Section. Foreman shall be present whenever Work is in progress. 
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3. Welder Qualifications: Welders must be qualified to applicable AWS Standards for each 
type of weld required. 

1.08 DELIVERY, STORAGE, AND HANDLING 

A. Delivery Requirements: Deliver materials in manufacturer’s undamaged packaging, complete 
with installation instructions. 

PART 2 - PRODUCTS 

2.01 MANUFACTURERS 

A. Manufacturers: Basis of Design  
1. Diversified Fall Protection Toll Free Tel: 866-387-9965; Email: estimating@peak-fp.com  
2. Substitutions will be considered. Comply with provisions of Div. 01 Section 

"SUBSTITUTION PROCEDURES." 

B. Project Source Limitations: Obtain each variety of fall protection equipment, whether specified 
in this Section or in other Sections, through one source from a single manufacturer who is 
capable of showing prior successful production of units similar to those required for entire 
Project 

2.02 DESCRIPTION 

A. Product Options: Drawings may indicate suggested locations, profiles, and dimensional 
requirements of fall protection equipment and are based on the specific system indicated. Final 
locations shall be determined according to fall protection equipment manufacturer's design 
requirements. 
1. If modifications are proposed, submit, with Shop Drawings, comprehensive explanatory 

data to Architect for review. 

2.03 GUARDRAILS 

A. Design Criteria: Design for the following: 
1. Top rail 42 inches high and capable of withstanding a load of at least 200 lbf (0.89 kN) 

applied in any direction at any point. 
2. Midrail at 21 inches high and capable of withstanding a force of at least 150 lbf (0.67 kN) 

applied in any downward or outward direction at any point. 
3. Supports every 10 feet (3048 mm). 
4. Maximum Assembled System Weight: Not more than 5 psi (34 kPa) at bases. 

B. Ballasted Guard Railing System: 29 CFR 1910.29(b) compliant, free-standing, non-penetrating, 
counterweighted, 42 inch high guardrail system to prevent falls from open sides of roof 
including rails, clamps, fasteners, safety barrier at railing opening, and accessories required for 
a complete installation. 
1. Basis of Design Product: Sector Ballasted Counterweighted Guardrail by Diversified Fall 

Protection 
2. Counterweighted Guardrail Bases: Cast iron with three off-centered stanchion receiver 

sockets. 
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a. Nominal Size: 24 inch deep by 18 inch wide by 2-1/2 inch high (609 mm deep by 
457 mm wide by 64 mm high) design to prevent water ponding. Cast or smooth 
edges to prevent damage to roof. 

b. Finish:  Galvanized 
 

3. Roof Protection Pads: 1/4 inch (12.7 mm) thick, resilient pad larger than bases and 
compatible with roof membrane. Scrap roof membrane may be used for protection if 
approved by roof system manufacturer. 

4. Tubing: ASTM A 500/A500M, Galvanized 
a. Rail Units: Single length pipe bent into inverted U with factory welded midrail. 
b. Finish: Manufacturer's standard powdercoat finish in color as selected from 

manufacturer's standards. 

2.04 MISCELLANEOUS MATERIALS 

A. Welding Rods and Bare Electrodes: Select according to AWS specifications for metal alloy 
welded. 

2.05 STEEL AND IRON FINISHES 

A. Pigmented Organic Finish: Manufacturer's standard powder coat comparable in performance to 
AAMA 621 coatings. 
1. Prepare, pretreat, and apply coating to exposed metal surfaces to comply with coating and 

resin manufacturers' written instructions. 
2. Color: High visibility yellow. 

PART 3 - EXECUTION 

3.01 INSTALLERS 

A. Installer List: Installation contractor shall be trained or qualified by the manufacturer. 

3.02 PREPARATION 

A. Coordinate location of fall protection equipment indicated to be attached to permanent structure 
elements or surface of roofing system and provide appropriate anchoring devices with 
installation templates, diagrams, and manufacturer's instructions. 

3.03 INSTALLATION, GENERAL 

A. Comply with manufacturer's written installation instructions and recommendations, referenced 
standards, requirements of authorities having jurisdiction, and approved submittals. 

B. Coordinate installation of flashed roof anchorage with roofing trades to ensure a roofing 
manufacturer-approved, water-tight flashing method is used. 

3.04 REPAIR 

A. Repairing Damaged Finishes: Immediately after installation, clean abraded and other areas 
where coatings are damaged. 
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1. Galvanized Surfaces: Clean field welds, bolted connections, and abraded areas and repair 
galvanizing to comply with ASTM A780/A780M. 

2. Factory-Finish Touchup: Clean abraded areas and repair with same material used for 
factory finish per manufacturer's written instructions. 

3.05 FIELD QUALITY CONTROL 

A. Manufacturer's Field Services: 
1. Require product manufacturers to provide field surveillance of the installation of their 

products and to assist in Owner's demonstration and training. 
2. Monitor and report installation procedures, and unacceptable conditions. 
3. Engage manufacturer's Qualified Person to perform field tests and inspections and to 

prepare test reports. 

B. Testing Services: Testing and inspecting of completed applications of fall protection equipment 
work shall take place in successive stages as facility fall protection equipment is installed. Do 
not proceed with work for the next area until test results for previously completed applications 
of work show compliance with requirements. 

C. Do not load or stress system until materials and fasteners are properly installed and ready for 
service. 

D. Remove and replace work where test results indicate that it does not comply with specified 
requirements. 

E. Additional testing and inspecting, at Contractor's expense, will be performed to determine 
compliance of replaced or additional work with specified requirements. 

F. Do not allow use of fall protection equipment until users have been trained in the use of the 
systems. 

3.06 ADJUSTING 

A. Verify that products have been installed in accordance with manufacturer's instructions. 

B. Adjust facility fall protection components to function smoothly and safely and as necessary to 
ensure compliance with reference standards. 

C. Correct component deficiencies to assure compliance prior to Substantial Completion 

3.07 CLOSEOUT ACTIVITIES 

A. Demonstration: Demonstrate function, operation, maintenance, and safety procedures for each 
fall protection component. 

B. Training: Train Owner's personnel in proper use and maintenance of facility fall protection 
equipment. 
1. Use operation and maintenance manual as training reference, supplemented with 

additional training materials as required. 
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3.08 PROTECTION 

A. Protect roof surfaces from damage during installation. 

END OF SECTION 11 81 29 
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	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes administrative and procedural requirements for as-built documents, including the following:
	1. As-Built Drawings.
	2. As-Built Specifications.
	3. As-Built Product Data.

	B. Related Requirements:
	1. Section 017300 "Execution" for final property survey.
	2. Section 017823 "Operation and Maintenance Data" for operation and maintenance manual requirements.


	1.2 CLOSEOUT SUBMITTALS
	A.  As-Built Drawings: Comply with the following:
	1. Number of Copies: Submit one set(s) of marked-up as-built prints.
	2. Number of Copies: Submit copies of as-built Drawings as follows:
	a. Initial Submittal:
	1) Upload PDF electronic files of scanned as-built prints and one of file prints onto DPW’s Owners Web-based Management Software.
	2) Architect will indicate whether general scope of changes, additional information recorded, and quality of drafting are acceptable.

	b. Final Submittal:
	1) Upload PDF electronic files of scanned as-built prints onto DPW’s Owners Web-based Management Software.
	2) Architect will review for completeness.



	B. As-Built Specifications: Submit annotated PDF electronic files of Project's Specifications, including addenda and contract modifications.
	C. As-Built Product Data: Submit annotated PDF electronic files and directories of each submittal.
	1. Where As-Built Product Data are required as part of operation and maintenance manuals, submit duplicate marked-up Product Data as a component of manual.


	1.3 AS-BUILT DRAWINGS
	A. As-Built Prints: Maintain one set of marked-up paper or electronic copies of the Contract Drawings and Shop Drawings, incorporating new and revised drawings as modifications are issued.
	1. Preparation: Mark as-built prints to show the actual installation where installation varies from that shown originally. Require individual or entity who obtained as-built data, whether individual or entity is Installer, subcontractor, or similar en...
	a. Give particular attention to information on concealed elements that would be difficult to identify or measure and record later.
	b. Accurately record information in an acceptable drawing technique.
	c. Record data as soon as possible after obtaining it.
	d. Record and check the markup before enclosing concealed installations.
	e. Cross-reference as-built prints to corresponding photographic documentation.

	2. Content: Types of items requiring marking include, but are not limited to, the following:
	a. Dimensional changes to Drawings.
	b. Revisions to details shown on Drawings.
	c. Depths of foundations.
	d. Locations and depths of underground utilities.
	e. Revisions to routing of piping and conduits.
	f. Revisions to electrical circuitry.
	g. Actual equipment locations.
	h. Duct size and routing.
	i. Locations of concealed internal utilities.
	j. Changes made by Change Order or Construction Change Directive.
	k. Changes made following Architect's written orders.
	l. Details not on the original Contract Drawings.
	m. Field records for variable and concealed conditions.
	n. Record information on the Work that is shown only schematically.

	3. Mark the Contract Drawings and Shop Drawings completely and accurately. Use personnel proficient at recording graphic information in production of marked-up as-built prints.
	4. Mark as-built sets with colors to distinguish between changes for different categories of the Work at same location.
	5. Mark important additional information that was either shown schematically or omitted from original Drawings.
	6. Note Construction Change Directive numbers, alternate numbers, Change Order numbers, and similar identification, where applicable.

	B. Preparation: Mark Specifications to indicate the actual product installation where installation varies from that indicated in Specifications, addenda, and contract modifications.
	1. Give particular attention to information on concealed products and installations that cannot be readily identified and recorded later.
	2. Mark copy with the proprietary name and model number of products, materials, and equipment furnished, including substitutions and product options selected.
	3. Record the name of manufacturer, supplier, Installer, and other information necessary to provide a record of selections made.
	4. For each principal product, indicate whether record Product Data has been submitted in operation and maintenance manuals instead of submitted as As-Built Product Data.
	5. Note related Change Orders, as-built Product Data, and as-built Drawings where applicable.

	C. Format: Submit as-built Specifications as scanned PDF electronic file(s) of marked-up paper copy of Specifications.

	1.4 AS-BUILT PRODUCT DATA
	A. Recording: Maintain one copy of each submittal during the construction period for project as-built document purposes. Post changes and revisions to project as-built documents as they occur; do not wait until end of Project.
	B. Preparation: Mark Product Data to indicate the actual product installation where installation varies substantially from that indicated in Product Data submittal.
	1. Give particular attention to information on concealed products and installations that cannot be readily identified and recorded later.
	2. Include significant changes in the product delivered to Project site and changes in manufacturer's written instructions for installation.
	3. Note related Change Orders, record Specifications, and As-built Drawings where applicable.

	C. Format: Submit As-built Product Data as scanned PDF electronic file(s) of marked-up paper copy of Product Data.
	1. Include as-built Product Data directory organized by Specification Section number and title, electronically linked to each item of as-built Product Data.


	1.5 MAINTENANCE OF AS-BUILT DOCUMENTS
	A. Maintenance of As-Built Documents: Store as-built documents in the field office apart from the Contract Documents used for construction. Do not use project as-built documents for construction purposes. Maintain as-built documents in good order and ...


	PART 2 -  PRODUCTS
	PART 3 -  EXECUTION

	017823 SF - OPERATION AND MAINTmk.pdf
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes administrative and procedural requirements for preparing operation and maintenance manuals, including the following:
	1. Operation and maintenance documentation directory manuals.
	2. Emergency manuals.
	3. Product maintenance manuals.


	1.2 CLOSEOUT SUBMITTALS
	A. Submit operation and maintenance manuals indicated. Provide content for each manual as specified in individual Specification Sections, and as reviewed and approved at the time of Section submittals. Submit reviewed manual content formatted and orga...
	1. Design Professional will comment on whether content of operation and maintenance submittals is acceptable.
	2. Where applicable, clarify and update reviewed manual content to correspond to revisions and field conditions.

	B. Format: Submit operation and maintenance manuals in the following format:
	1. Submit on digital media acceptable to Design Professional] [by uploading to web-based project software site. Enable reviewer comments on draft submittals.

	C. Final Manual Submittal: Submit each manual in final form prior to requesting inspection for Substantial Completion and at least 7 (seven) days before commencing demonstration and training. Design Professional will return copy with comments.
	1. Correct or revise each manual to comply with Design Professional's comments. Submit copies of each corrected manual within 15 days of receipt of Design Professional's comments and prior to commencing demonstration and training.

	D. Comply with Section 017700 "Closeout Procedures" for schedule for submitting operation and maintenance documentation.

	1.3 FORMAT OF OPERATION AND MAINTENANCE MANUALS
	A. Manuals, Electronic Files: Submit manuals in the form of a multiple file composite electronic PDF file for each manual type required.
	1. Electronic Files: Use electronic files prepared by manufacturer where available. Where scanning of paper documents is required, configure scanned file for minimum readable file size.
	2. File Names and Bookmarks: Bookmark individual documents based on file names. Name document files to correspond to system, subsystem, and equipment names used in manual directory and table of contents. Group documents for each system and subsystem i...

	B. Manuals, Paper Copy: Submit manuals in the form of hard-copy, bound and labeled volumes.
	1. Binders: Heavy-duty, three-ring, vinyl-covered, loose-leaf binders, in thickness necessary to accommodate contents, sized to hold 8-1/2-by-11-inch paper; with clear plastic sleeve on spine to hold label describing contents and with pockets inside c...
	2. Drawings: Attach reinforced, punched binder tabs on drawings and bind with text.
	a. If oversize drawings are necessary, fold drawings to same size as text pages and use as foldouts.
	b. If drawings are too large to be used as foldouts, fold and place drawings in labeled envelopes and bind envelopes in rear of manual. At appropriate locations in manual, insert typewritten pages indicating drawing titles, descriptions of contents, a...



	1.4 REQUIREMENTS FOR EMERGENCY, OPERATION, AND MAINTENANCE MANUALS
	A. Organization of Manuals: Unless otherwise indicated, organize each manual into a separate section for each system and subsystem, and a separate section for each piece of equipment not part of a system. Each manual shall contain the following materi...
	1. Title page.
	2. Table of contents.
	3. Manual contents.

	B. Title Page: Include the following information:
	1. Subject matter included in manual.
	2. Name and address of Project.
	3. Name and address of Owner.
	4. Date of submittal.
	5. Name and contact information for Contractor.
	6. Name and contact information for Construction Manager.
	7. Name and contact information for Design Professional.
	8. Name and contact information for Commissioning Authority.
	9. Names and contact information for major consultants to the Design Professional that designed the systems contained in the manuals.
	10. Cross-reference to related systems in other operation and maintenance manuals.

	C. Table of Contents: List each product included in manual, identified by product name, indexed to the content of the volume, and cross-referenced to Specification Section number in Project Manual.
	D. Manual Contents: Organize into sets of manageable size. Arrange contents alphabetically by system, subsystem, and equipment. If possible, assemble instructions for subsystems, equipment, and components of one system into a single binder.
	E. Identification: In the documentation directory and in each operation and maintenance manual, identify each system, subsystem, and piece of equipment with same designation used in the Contract Documents. If no designation exists, assign a designatio...

	1.5 EMERGENCY MANUALS
	A. Emergency Manual: Assemble a complete set of emergency information indicating procedures for use by emergency personnel and by Owner's operating personnel for types of emergencies indicated.
	B. Content: Organize manual into a separate section for each of the following:
	1. Type of emergency.
	2. Emergency instructions.
	3. Emergency procedures.

	C. Type of Emergency: Where applicable for each type of emergency indicated below, include instructions and procedures for each system, subsystem, piece of equipment, and component:
	1. Fire.
	2. Flood.
	3. Gas leak.
	4. Water leak.
	5. Power failure.
	6. Water outage.
	7. System, subsystem, or equipment failure.
	8. Chemical release or spill.

	D. Emergency Instructions: Describe and explain warnings, trouble indications, error messages, and similar codes and signals. Include responsibilities of Owner's operating personnel for notification of Installer, supplier, and manufacturer to maintain...
	E. Emergency Procedures: Include the following, as applicable:
	1. Instructions on stopping.
	2. Shutdown instructions for each type of emergency.
	3. Operating instructions for conditions outside normal operating limits.
	4. Required sequences for electric or electronic systems.
	5. Special operating instructions and procedures.


	1.6 PRODUCT MAINTENANCE MANUALS
	A. Product Maintenance Manual: Assemble a complete set of maintenance data indicating care and maintenance of each product, material, and finish incorporated into the Work.
	B. Content: Organize manual into a separate section for each product, material, and finish. Include source information, product information, maintenance procedures, repair materials and sources, and warranties and bonds, as described below.
	C. Product Information: Include the following, as applicable:
	1. Product name and model number.
	2. Manufacturer's name.
	3. Color, pattern, and texture.
	4. Material and chemical composition.
	5. Reordering information for specially manufactured products.

	D. Maintenance Procedures: Include manufacturer's written recommendations and the following:
	1. Inspection procedures.
	2. Types of cleaning agents to be used and methods of cleaning.
	3. List of cleaning agents and methods of cleaning detrimental to product.
	4. Schedule for routine cleaning and maintenance.
	5. Repair instructions.

	E. Repair Materials and Sources: Include lists of materials and local sources of materials and related services.
	F. Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and conditions that would affect validity of warranties or bonds.
	1. Include procedures to follow and required notifications for warranty claims.
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	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes general administrative and procedural requirements governing execution of the Work including, but not limited to, the following:
	1. Installation of the Work.
	2. Progress cleaning.
	3. Protection of installed construction.

	B. Related Requirements:
	1. Section 011000 "Summary" for limits on use of Project site.
	2. Section 017700 "Closeout Procedures" for submitting final property survey with Project Record Documents, recording of Owner-accepted deviations from indicated lines and levels, replacing defective work, and final cleaning.



	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. General: Comply with requirements specified in other Sections.
	B. In-Place Materials: Use materials for patching identical to in-place materials. For exposed surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent possible.
	1. If identical materials are unavailable or cannot be used, use materials that, when installed, will provide a match acceptable to Design Professional for the visual and functional performance of in-place materials.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examination and Acceptance of Conditions: Before proceeding with each component of the Work, examine substrates, areas, and conditions, with Installer or Applicator present where indicated, for compliance with requirements for installation toleranc...
	1. Examine roughing-in for mechanical and electrical systems to verify actual locations of connections before equipment and fixture installation.
	2. Examine walls, floors, and roofs for suitable conditions where products and systems are to be installed.
	3. Verify compatibility with and suitability of substrates, including compatibility with existing finishes or primers.

	B. Proceed with installation only after unsatisfactory conditions have been corrected. Proceeding with the Work indicates acceptance of surfaces and conditions.

	3.2 PREPARATION
	A. Field Measurements: Take field measurements as required to fit the Work properly. Recheck measurements before installing each product. Where portions of the Work are indicated to fit to other construction, verify dimensions of other construction by...
	B. Space Requirements: Verify space requirements and dimensions of items shown diagrammatically on Drawings.
	C. Review of Contract Documents and Field Conditions: Immediately on discovery of the need for clarification of the Contract Documents caused by differing field conditions outside the control of Contractor, submit a request for information to Design P...

	3.3 INSTALLATION
	A. General: Locate the Work and components of the Work accurately, in correct alignment and elevation, as indicated.
	1. Make vertical work plumb and make horizontal work level.
	2. Where space is limited, install components to maximize space available for maintenance and ease of removal for replacement.
	3. Conceal pipes, ducts, and wiring in finished areas unless otherwise indicated.
	4. Maintain minimum headroom clearance of in occupied spaces and in unoccupied spaces, or as required by authorities having jurisdiction.

	B. Comply with manufacturer's written instructions and recommendations for installing products in applications indicated.
	C. Install products at the time and under conditions that will ensure the best possible results. Maintain conditions required for product performance until Substantial Completion.
	D. Conduct construction operations so no part of the Work is subjected to damaging operations or loading in excess of that expected during normal conditions of occupancy.
	E. Sequence the Work and allow adequate clearances to accommodate movement of construction items on site and placement in permanent locations.
	F. Tools and Equipment: Where possible, select tools or equipment that minimize production of excessive noise levels.
	G. Templates: Obtain and distribute to the parties involved templates for work specified to be factory prepared and field installed. Check Shop Drawings of other portions of the Work to confirm that adequate provisions are made for locating and instal...
	H. Attachment: Provide blocking and attachment plates and anchors and fasteners of adequate size and number to securely anchor each component in place, accurately located and aligned with other portions of the Work. Where size and type of attachments ...
	1. Mounting Heights: Where mounting heights are not indicated, mount components at heights directed by Design Professional.
	2. Allow for building movement, including thermal expansion and contraction.
	3. Coordinate installation of anchorages. Furnish setting drawings, templates, and directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with integral anchors, that are to be embedded in concrete or masonry...

	I. Joints: Make joints of uniform width. Where joint locations in exposed work are not indicated, arrange joints for the best visual effect. Fit exposed connections together to form hairline joints.
	J. Remove and replace damaged, defective, or non-conforming Work.

	3.4 PROGRESS CLEANING
	A. General: Clean Project site and work areas daily, including common areas. Enforce requirements strictly. Dispose of materials lawfully.
	1. Comply with requirements in NFPA 241 for removal of combustible waste materials and debris.
	2. Do not hold waste materials more than seven days during normal weather or three days if the temperature is expected to rise above 80 deg F.
	3. Containerize hazardous and unsanitary waste materials separately from other waste. Mark containers appropriately and dispose of legally, according to regulations.
	a. Use containers intended for holding waste materials of type to be stored.

	4. Coordinate progress cleaning for joint-use areas where Contractor and other contractors are working concurrently.

	B. Site: Maintain Project site free of waste materials and debris.
	C. Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for proper execution of the Work.
	1. Remove liquid spills promptly.
	2. Where dust would impair proper execution of the Work, broom-clean or vacuum the entire work area, as appropriate.

	D. Installed Work: Keep installed work clean. Clean installed surfaces according to written instructions of manufacturer or fabricator of product installed, using only cleaning materials specifically recommended. If specific cleaning materials are not...
	E. Concealed Spaces: Remove debris from concealed spaces before enclosing the space.
	F. Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to ensure freedom from damage and deterioration at time of Substantial Completion.
	G. Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste materials down sewers or into waterways. Comply with waste disposal requirements in Section 015000 "Temporary Facilities and Controls."
	H. During handling and installation, clean and protect construction in progress and adjoining materials already in place. Apply protective covering where required to ensure protection from damage or deterioration at Substantial Completion.
	I. Clean and provide maintenance on completed construction as frequently as necessary through the remainder of the construction period. Adjust and lubricate operable components to ensure operability without damaging effects.
	J. Limiting Exposures: Supervise construction operations to ensure that no part of the construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious exposure during the construction period.

	3.5 PROTECTION OF INSTALLED CONSTRUCTION
	A. Provide final protection and maintain conditions that ensure installed Work is without damage or deterioration at time of Substantial Completion.
	B. Protection of Existing Items: Provide protection and ensure that existing items to remain undisturbed by construction are maintained in condition that existed at commencement of the Work.
	C. Comply with manufacturer's written instructions for temperature and relative humidity.



	015000 SF - TEMP FAC AND CONTmk.pdf
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes requirements for temporary utilities, support facilities, and security and protection facilities.
	B. Related Requirements:
	1. Section 011000 "Summary" for work restrictions and limitations on utility interruptions.


	1.2 USE CHARGES
	A. Electric Power Service from Existing System: Electric power from Owner's existing system is available for use without metering and without payment of use charges. Provide connections and extensions of services as required for construction operations.

	1.3 INFORMATIONAL SUBMITTALS
	A. Site Utilization Plan: Show temporary facilities, temporary utility lines and connections, staging areas, construction site entrances, vehicle circulation, and parking areas for construction personnel.
	B. Erosion- and Sedimentation-Control Plan: Show compliance with requirements of EPA Construction General Permit or authorities having jurisdiction, whichever is more stringent.
	C. Project Identification and Temporary Signs: Show fabrication and installation details, including plans, elevations, details, layouts, typestyles, graphic elements, and message content.
	D. Fire-Safety Program: Show compliance with requirements of NFPA 241 and authorities having jurisdiction. Indicate Contractor personnel responsible for management of fire-prevention program.
	E. Moisture-and Mold-Protection Plan: Describe procedures and controls for protecting materials and construction from water absorption and damage and mold.
	1. Describe delivery, handling, and storage provisions for materials subject to water absorption or water damage.
	2. Indicate procedures for discarding water-damaged materials, protocols for mitigating water intrusion into completed Work, and replacing water-damaged Work.
	3. Indicate sequencing of work that requires water, such as sprayed fire-resistive materials, plastering, and terrazzo grinding, and describe plans for dealing with water from these operations. Show procedures for verifying that wet construction has d...

	F. Dust- and HVAC-Control Plan: Submit coordination drawing and narrative that indicates the dust- and HVAC-control measures proposed for use, proposed locations, and proposed time frame for their operation. Include the following:
	1. Locations of dust-control partitions at each phase of work.
	2. HVAC system isolation schematic drawing.
	3. Location of proposed air-filtration system discharge.
	4. Waste-handling procedures.
	5. Other dust-control measures.
	6. Noise control measures.


	1.4 QUALITY ASSURANCE
	A. Electric Service: Comply with NECA, NEMA, and UL standards and regulations for temporary electric service. Install service to comply with NFPA 70.
	B. Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each temporary utility before use. Obtain required certifications and permits.
	C. Accessible Temporary Egress: Comply with applicable provisions in ICC/ANSI A117.1.

	1.5 PROJECT CONDITIONS
	A. Temporary Use of Permanent Facilities: Engage Installer of each permanent service to assume responsibility for operation, maintenance, and protection of each permanent service during its use as a construction facility before Owner's acceptance, reg...


	PART 2 -  PRODUCTS
	2.1 EQUIPMENT
	A. Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as required by locations and classes of fire exposures.


	PART 3 -  EXECUTION
	3.1 INSTALLATION, GENERAL
	A. Locate facilities where they will serve Project adequately and result in minimum interference with performance of the Work. Relocate and modify facilities as required by progress of the Work.
	B. Provide each facility ready for use when needed to avoid delay. Do not remove until facilities are no longer needed or are replaced by authorized use of completed permanent facilities.

	3.2 TEMPORARY UTILITY INSTALLATION
	A. General: Install temporary service or connect to existing service.
	B. Sanitary Facilities: Provide temporary toilets, wash facilities, and drinking water for use of construction personnel. Comply with requirements of authorities having jurisdiction for type, number, location, operation, and maintenance of fixtures an...

	3.3 SUPPORT FACILITIES INSTALLATION
	A. Parking: Use designated areas of Owner's existing parking areas for construction personnel.
	B. Waste Disposal Facilities: Comply with requirements specified in Section 017419 "Construction Waste Management and Disposal."
	C. Waste Disposal Facilities: Provide waste-collection containers in sizes adequate to handle waste from construction operations. Comply with requirements of authorities having jurisdiction. Comply with progress cleaning requirements in Section 017300...
	D. Lifts and Hoists: Provide facilities necessary for hoisting materials and personnel.
	1. Truck cranes and similar devices used for hoisting materials are considered "tools and equipment" and not temporary facilities.


	3.4 MOISTURE AND MOLD CONTROL
	A. Contractor's Moisture-Protection Plan: Describe delivery, handling, storage, installation, and protection provisions for materials subject to water absorption or water damage.
	1. Indicate procedures for discarding water-damaged materials, protocols for mitigating water intrusion into completed Work, and replacing water-damaged Work.
	2. Indicate methods to be used to avoid trapping water in finished work.

	B. Exposed Construction Period: Before installation of weather barriers, when materials are subject to wetting and exposure and to airborne mold spores, protect as follows:
	1. Protect porous materials from water damage.
	2. Protect stored and installed material from flowing or standing water.
	3. Keep porous and organic materials from coming into prolonged contact with concrete.
	4. Remove standing water from decks.
	5. Keep deck openings covered or dammed.




	012200 - UNIT PRICES.pdf
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes administrative and procedural requirements for unit prices.

	1.2 DEFINITIONS
	A. Unit price is an amount incorporated into the Agreement, applicable during the duration of the Work as a price per unit of measurement for materials, equipment, or services, or a portion of the Work, added to or deducted from the Contract Sum by ap...

	1.3 PROCEDURES
	A. Unit prices include all necessary material, plus cost for delivery, installation, insurance, applicable taxes, overhead, and profit.
	B. Measurement and Payment: See individual Specification Sections for work that requires establishment of unit prices. Methods of measurement and payment for unit prices are specified in those Sections.
	C. Owner reserves the right to reject Contractor's measurement of work-in-place that involves use of established unit prices and to have this work measured, at Owner's expense, by an independent surveyor acceptable to Contractor.
	D. List of Unit Prices: A schedule of unit prices is included in Part 3. Specification Sections referenced in the schedule contain requirements for materials described under each unit price.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 SCHEDULE OF UNIT PRICES
	A. Unit Price No. 1 – 2-inch thick polyisocyanurate insulation board:
	1. Description: 48x96x2 inch polyisocuanurate according to Section 075423 "THERMOPLASTIC-POLYOLEFIN (TPO) ROOFING."
	2. Unit of Measurement: (1) 48”x96”x2” board times (20) twenty boards.




	011000 - SUMMARY 1.pdf
	SECTION 011000 - SUMMARY
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including Fixed Price Construction Contract and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Project information.
	2. Work covered by Contract Documents.
	3. Access to site.
	4. Coordination with occupants.
	5. Work restrictions.
	6. Specification and drawing conventions.
	7. Permits

	B. Related Requirements:
	1. Section 015000 "Temporary Facilities and Controls" for limitations and procedures governing temporary use of Owner's facilities.


	1.3 PROJECT INFORMATION
	A. Project Identification: IDOC: ISCI Unit 7 & Edu Bldg Roof Replacement
	B. Project Location: 13500 S. Pleasant Valley Rd, Kuna, ID 83634
	C. Owner: Division of Public Works
	a. Owner's Representative: DPW Project Manager Dan Horrigan 208-969-2407 and DPW Field Representative Josh Overgaard, 208-332-1935.

	D. Agency: Idaho Department of Correction
	a. Agency's Representative: Brent Warner, 208-227-3829, brwarner@idoc.idaho.gov.

	E. Architect or Engineer (Design Professional): Glenn Robinette, 208-338-1212.

	1.4 WORK COVERED BY CONTRACT DOCUMENTS
	A. The Work of Project is defined by the Contract Documents and consists of the following:
	1. The reroofing of ISCI, Education Building, Roof areas “A”, “B”, “C” and Unit 7, roof area “A” with a bid alternate of roof area “B” at Unit 7.

	B. Type of Contract:
	1. Project will be constructed under a single prime contract per the Division of Public Works Fixed Price Construction Contract between Owner and Contractor. (Check the latest version “BOILERPLT dbb.doc (rev. 01/31/2022)


	1.5 ACCESS TO SITE
	A. Use of Site: Limit use of Project site to work in areas indicated. Do not disturb portions of Project site beyond areas in which the Work is indicated.
	1. Limits: Confine construction operations to Education and Unit 7 building roof areas.
	2. Driveways, Walkways and Entrances: Keep driveways loading areas, and entrances serving premises clear and available to Owner, Owner's employees, and emergency vehicles at all times. Do not use these areas for parking or storage of materials.
	a. Schedule deliveries to minimize use of driveways and entrances by construction operations.
	b. Schedule deliveries to minimize space and time requirements for storage of materials and equipment on-site.
	c. Contractor parking shall be limited to those areas indicated on the Contract Document and as designed by the Owner.
	d. Maintain clear access to project at all times for firefighting equipment. Maintain exit ways from existing building required by authorities having jurisdiction.
	e. Signs: Provide signs adequate to direct visitors.
	1) Do not install, or allow to be installed, signs other than specified sign(s) and signs identifying the principal entities involved in the project.



	B. Condition of Existing Building: Maintain portions of existing building affected by construction operations in a weathertight condition throughout construction period. Any damage to the building, due to negligence on behalf of the contractor to not ...
	C. Security: The contractor shall maintain security of the building’s roof areas and any staging areas throughout the project.
	D. Behavior and Dress: The Contractor and all Contractors representatives, to include subcontractors, consultants, vendors or other parties hired by the Contractor will maintain professional behavior and wear appropriate attire that always identifies ...

	1.6 PROTECTION OF BUILDING, CONTENTS, AND GROUNDS.
	A. Construction Site Lay-down and Storage: Education and Unit 7 roof areas

	1.7 COORDINATION WITH OCCUPANTS
	A. Full Owner Occupancy: Owner will occupy site and existing building(s) during entire construction period. Cooperate with Owner during construction operations to minimize conflicts and facilitate Owner usage. Perform the Work so as not to interfere w...
	1. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities. Do not close or obstruct walkways, corridors, or other occupied or used facilities without written permission from Owner and approval of authorities ha...
	2. Notify Owner not less than 48 hours in advance of activities that will affect Owner's operations.
	3. The Owner will take special care not to damage materials or work completed by the contractor prior to final acceptance. If the contractor occurs any damages, prior to final acceptance, they need to notify the Owner and Architect immediately for ver...


	1.8 WORK RESTRICTIONS
	A. Work Restrictions, General: Comply with restrictions on construction operations.
	1.        Also see Section 015400 “General Security Requirements.”
	B. On-Site Work Hours: Limit work in the existing building to five-8 hour shifts per week during normal business working hours of 7:00 a.m. to 4:00 p.m., Monday through Friday, unless otherwise indicated.
	1. Four-10 hour shifts per week:  Only when approved in advance by Owner and subject to availability of Supervision.
	2. Weekend Hours: Only when approved in writing, in advance by Owner.  Request shall be made in writing, minimum of (5) five working days in advance.
	3. Early Morning Hours: Only when approved in writing, in advance by Owner.
	4. Hours for Utility Shutdowns: When approved in writing in advance by Owner.
	5. Hours for Core Drilling: Saw cutting or other noisy operations:  During normal business hours.
	6. Holidays: No work is allowed on State Holidays.

	C. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or others unless permitted under the following conditions and then only after providing temporary utility services according to requirements indicated:
	1. Notify Owner not less than five (5) business days in advance of proposed utility interruptions.
	2. Obtain Owner's written permission before proceeding with utility interruptions.

	D. Noise, Vibration, and Odors: Coordinate operations that may result in high levels of noise and vibration, odors, or other disruption to Owner occupancy with Owner.
	1. Notify Owner not less than two (2) days in advance of proposed disruptive operations.
	2. Obtain Owner's written permission before proceeding with disruptive operations.

	E. Restricted Substances: Use of tobacco products and other controlled substances within the existing building, on project site or on IDOC property is not permitted.
	F. Employee Identification:  Provide identification tags for Contractor personnel working on Project site. Require personnel to use identification tags at all times.

	1.9 PERMITS
	A. Furnish all necessary permits for construction of the Work.

	1.10 WASTE DISPOSAL
	A. The contractor is responsible for any and all demolition and/or removal as necessary and required to fulfill the requirements of the Contract Documents.

	1.11 SPECIFICATION AND DRAWING CONVENTIONS
	A. Specification Content: The Specifications use certain conventions for the style of language and the intended meaning of certain terms, words, and phrases when used in particular situations. These conventions are as follows:
	1. Imperative mood and streamlined language are generally used in the Specifications. The words "shall," "shall be," or "shall comply with," depending on the context, are implied where a colon (:) is used within a sentence or phrase.
	2. Specification requirements are to be performed by Contractor unless specifically stated otherwise.

	B. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work of all Sections in the Specifications.
	C. Drawing Coordination: Requirements for materials and products identified on Drawings are described in detail in the Specifications. One or more of the following are used on Drawings to identify materials and products:
	1. Terminology: Materials and products are identified by the typical generic terms used in the individual Specifications Sections.
	2. Abbreviations: Materials and products are identified by abbreviations published as part of the U.S. National CAD Standard and scheduled on Drawings.
	3. Keynoting: Materials and products are identified by reference keynotes referencing Specification Section numbers found in this Project Manual.



	PART 2 -  EXECUTION (Not Used)

	SECTION 118129 - FACILITY FALL PROTECTION.pdf
	PART 1 -  GENERAL
	1.01 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.02 SUMMARY
	A. Section includes the following fall protection equipment:
	1. Movable guardrails.


	1.03 ADMINISTRATIVE REQUIREMENTS
	A. Coordination:
	1. Coordinate layout and installation of work of this Section with interfacing and adjoining work and other Sections affecting or affected by work of this Section for proper sequencing of each installation.
	2. Furnish setting drawings, diagrams, templates and installation instructions to other Sections.
	3. Furnish inserts and anchoring devices which need to be preset and built into structure to appropriate trade. Supply on timely basis to avoid delay in Work.
	4. Instruct other trades of proper location and position.


	1.04 action SUBMITTALS
	A. Product Data: For each type of product.
	1. Include construction details, material descriptions, dimensions of individual components and profiles, and finishes.
	2. Include rated capacities; operating weights; furnished specialties; and accessories.

	B. Shop Drawings: Prepared by or under the supervision of a qualified professional engineer detailing fabrication and assembly of fall protection equipment, as well as procedures and diagrams.
	1. Show complete layout and configuration of fall protection equipment including all components and accessories.
	2. Clearly indicate design and fabrication details and installation details.
	3. Include plans, elevations, sections, details, and attachments to other Work

	C. Delegated-Design Submittal: Include design data for fall protection equipment for which design is assigned to Contractor.
	1. Indicate working and ultimate loads for each item of fall protection equipment.


	1.05 INFORMATIONAL SUBMITTALS
	A. Manufacturers’ instructions for each product.
	B. Qualification Statements for manufacturer
	1. Include manufacturer's approval for installer.
	2. Include list of past Projects and contacts evidencing compliance with specified qualifications.


	1.06 Closeout Submittals
	A. Operation and Maintenance Data: For fall protection systems, subsystems, and equipment to include in operation and maintenance manuals.
	1. Plan view drawing of the building’s roof, including the building name and address.
	a. Show facility fall protection equipment layout and details of the roof maintenance,and fall protection systems.
	b. Identify load ratings of each item of fall protection equipment including special use conditions.



	1.07 QUALITY ASSURANCE
	A. Qualifications:
	1. Manufacturer Qualifications: Minimum 10 years experience
	a. Company: One specializing in the design, fabrication and installation of fall protection equipment specified in this Section and whose products have a record of successful in-service performance.

	2. Installer Qualifications: Minimum 5 years experience
	a. Company: A firm or individual certified, licensed, or otherwise qualified or employed by fall protection equipment manufacturer as experienced and with sufficient trained staff to install manufacturer's products according to specified requirements....
	b. Project Experience: Minimum 5 years experience on at least 5 projects of similar nature in past 5 years.
	c. Staff: Employ a competent foreman who is a Competent Person as defined in 29 CFR § 1926.32(m) and who is a certified installer to supervise Work of this Section. Foreman shall be present whenever Work is in progress.

	3. Welder Qualifications: Welders must be qualified to applicable AWS Standards for each type of weld required.


	1.08 DELIVERY, STORAGE, AND HANDLING
	A. Delivery Requirements: Deliver materials in manufacturer’s undamaged packaging, complete with installation instructions.


	PART 2 -  PRODUCTS
	2.01 MANUFACTURERS
	A. Manufacturers: Basis of Design
	1. Diversified Fall Protection Toll Free Tel: 866-387-9965; Email: estimating@peak-fp.com
	2. Substitutions will be considered. Comply with provisions of Div. 01 Section "SUBSTITUTION PROCEDURES."

	B. Project Source Limitations: Obtain each variety of fall protection equipment, whether specified in this Section or in other Sections, through one source from a single manufacturer who is capable of showing prior successful production of units simil...

	2.02 DESCRIPTION
	A. Product Options: Drawings may indicate suggested locations, profiles, and dimensional requirements of fall protection equipment and are based on the specific system indicated. Final locations shall be determined according to fall protection equipme...
	1. If modifications are proposed, submit, with Shop Drawings, comprehensive explanatory data to Architect for review.


	2.03 guardrails
	A. Design Criteria: Design for the following:
	1. Top rail 42 inches high and capable of withstanding a load of at least 200 lbf (0.89 kN) applied in any direction at any point.
	2. Midrail at 21 inches high and capable of withstanding a force of at least 150 lbf (0.67 kN) applied in any downward or outward direction at any point.
	3. Supports every 10 feet (3048 mm).
	4. Maximum Assembled System Weight: Not more than 5 psi (34 kPa) at bases.

	B. Ballasted Guard Railing System: 29 CFR 1910.29(b) compliant, free-standing, non-penetrating, counterweighted, 42 inch high guardrail system to prevent falls from open sides of roof including rails, clamps, fasteners, safety barrier at railing openi...
	1. Basis of Design Product: Sector Ballasted Counterweighted Guardrail by Diversified Fall Protection
	2. Counterweighted Guardrail Bases: Cast iron with three off-centered stanchion receiver sockets.
	a. Nominal Size: 24 inch deep by 18 inch wide by 2-1/2 inch high (609 mm deep by 457 mm wide by 64 mm high) design to prevent water ponding. Cast or smooth edges to prevent damage to roof.
	b. Finish:  Galvanized

	3. Roof Protection Pads: 1/4 inch (12.7 mm) thick, resilient pad larger than bases and compatible with roof membrane. Scrap roof membrane may be used for protection if approved by roof system manufacturer.
	4. Tubing: ASTM A 500/A500M, Galvanized
	a. Rail Units: Single length pipe bent into inverted U with factory welded midrail.
	b. Finish: Manufacturer's standard powdercoat finish in color as selected from manufacturer's standards.



	2.04 MISCELLANEOUS MATERIALS
	A. Welding Rods and Bare Electrodes: Select according to AWS specifications for metal alloy welded.

	2.05 STEEL AND IRON FINISHES
	A. Pigmented Organic Finish: Manufacturer's standard powder coat comparable in performance to AAMA 621 coatings.
	1. Prepare, pretreat, and apply coating to exposed metal surfaces to comply with coating and resin manufacturers' written instructions.
	2. Color: High visibility yellow.



	PART 3 -  EXECUTION
	3.01 INSTALLERS
	A. Installer List: Installation contractor shall be trained or qualified by the manufacturer.

	3.02 PREPARATION
	A. Coordinate location of fall protection equipment indicated to be attached to permanent structure elements or surface of roofing system and provide appropriate anchoring devices with installation templates, diagrams, and manufacturer's instructions.

	3.03 INSTALLATION, GENERAL
	A. Comply with manufacturer's written installation instructions and recommendations, referenced standards, requirements of authorities having jurisdiction, and approved submittals.
	B. Coordinate installation of flashed roof anchorage with roofing trades to ensure a roofing manufacturer-approved, water-tight flashing method is used.

	3.04 REPAIR
	A. Repairing Damaged Finishes: Immediately after installation, clean abraded and other areas where coatings are damaged.
	1. Galvanized Surfaces: Clean field welds, bolted connections, and abraded areas and repair galvanizing to comply with ASTM A780/A780M.
	2. Factory-Finish Touchup: Clean abraded areas and repair with same material used for factory finish per manufacturer's written instructions.


	3.05 FIELD QUALITY CONTROL
	A. Manufacturer's Field Services:
	1. Require product manufacturers to provide field surveillance of the installation of their products and to assist in Owner's demonstration and training.
	2. Monitor and report installation procedures, and unacceptable conditions.
	3. Engage manufacturer's Qualified Person to perform field tests and inspections and to prepare test reports.

	B. Testing Services: Testing and inspecting of completed applications of fall protection equipment work shall take place in successive stages as facility fall protection equipment is installed. Do not proceed with work for the next area until test res...
	C. Do not load or stress system until materials and fasteners are properly installed and ready for service.
	D. Remove and replace work where test results indicate that it does not comply with specified requirements.
	E. Additional testing and inspecting, at Contractor's expense, will be performed to determine compliance of replaced or additional work with specified requirements.
	F. Do not allow use of fall protection equipment until users have been trained in the use of the systems.

	3.06 ADJUSTING
	A. Verify that products have been installed in accordance with manufacturer's instructions.
	B. Adjust facility fall protection components to function smoothly and safely and as necessary to ensure compliance with reference standards.
	C. Correct component deficiencies to assure compliance prior to Substantial Completion

	3.07 CLOSEOUT ACTIVITIES
	A. Demonstration: Demonstrate function, operation, maintenance, and safety procedures for each fall protection component.
	B. Training: Train Owner's personnel in proper use and maintenance of facility fall protection equipment.
	1. Use operation and maintenance manual as training reference, supplemented with additional training materials as required.


	3.08 PROTECTION
	A. Protect roof surfaces from damage during installation.
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	SECTION 077100 - ROOF SPECIALTIES
	PART 1 - GENERAL
	1.1 SUMMARY
	A. Section Includes: Manufactured units for the following applications:
	1. Copings.
	2. Roof-edge specialties.
	3. Roof-edge drainage systems.
	4. Reglets and counterflashings.
	5. Underlayment.

	B. Related Requirements:
	1. Section 061000 "Rough Carpentry" for wood nailers, curbs, and blocking.
	2. Section 076200 "Sheet Metal Flashing and Trim" for custom- and site-fabricated, sheet metal flashing and trim.


	1.2 PREINSTALLATION MEETINGS
	A. Preinstallation Conference: Conduct conference at Project site.
	1. Meet with Owner, Architect, Owner's insurer if applicable, roofing-system testing and inspecting agency representative, roofing Installer, roofing-system manufacturer's representative, Installer, structural-support Installer, and installers whose w...
	2. Examine substrate conditions for compliance with requirements, including flatness and attachment to structural members.
	3. Review special roof details, roof drainage, and condition of other construction that will affect roof specialties.


	1.3 ACTION SUBMITTALS
	A. Product Data: For each type of roof specialty.
	1. Include construction details, material descriptions, dimensions of individual components and profiles, and finishes.

	B. Shop Drawings: For roof specialties.
	1. Plans, expansion-joint locations, keyed details, and attachments to other work. Distinguish between factory pre manufactured- and field-assembled installation.
	2. Details for expansion and contraction; locations of expansion joints, including direction of expansion and contraction.
	3. Indicate profile and pattern of seams and layout of fasteners, cleats, clips, and other attachments.
	4. Details of termination points and assemblies, including fixed points.
	5. Details of special conditions.

	C. Samples: For each type of roof specialty and for each color and texture specified.
	D. Samples for Initial Selection: For each type of roof specialty indicated with factory-applied color finishes.
	E. Samples for Verification:
	1. Include Samples of each type of roof specialty to verify finish and color selection, in manufacturer's standard sizes.


	1.4 INFORMATIONAL SUBMITTALS
	A. Product Certificates: For each type of roof specialty copings that is ANSI/SPRI/FM 4435/ES-1 tested and.
	B. Product Test Reports: For copings, for tests performed by a qualified testing agency.
	C. Research Reports: For copings, from ICC-ES showing compliance with ANSI/SPRI/FM 4435/ES-1.
	D. Qualification Statements: For manufacturer.
	E. Sample warranties.

	1.5 CLOSEOUT SUBMITTALS
	A. Maintenance Data: For roof specialties.

	1.6 QUALITY ASSURANCE
	A. Manufacturer Qualifications: A qualified manufacturer offering products that are FM Approvals listed for specified class.

	1.7 DELIVERY, STORAGE, AND HANDLING
	A. Do not store roof specialties in contact with other materials that might cause staining, denting, or other surface damage. Store roof specialties away from uncured concrete and masonry.
	B. Protect strippable protective covering on roof specialties from exposure to sunlight and high humidity, except to extent necessary for the period of roof-specialty installation.

	1.8 FIELD CONDITIONS
	A. Field Measurements: Verify profiles and tolerances of roof-specialty substrates by field measurements before fabrication, and indicate measurements on Shop Drawings.

	1.9 COORDINATION
	A. Coordinate roof specialties with roofing system, exterior wall system, air barrier, flashing, trim, and construction of parapets, roof deck, roof and wall panels, and other adjoining work to provide a leakproof, weathertight, secure, and noncorrosi...
	1. Performance Coordination: Coordinate with the Work of roofing and exterior wall Sections to ensure that roof specialties provided under the Work of this Section meet or exceed specified roofing and exterior wall design performance requirements.

	B. Confirm and coordinate compatibility of materials and comply with warranty requirements of roofing system manufacturer.
	C. Coordinate roof specialties layout and seams with sizes and locations of joints and seams in adjacent materials.

	1.10 WARRANTY
	A. Roofing-System Warranty: Roof specialties are included in warranty provisions in Section Division 7 Thermal and Moisture Protection – 5 Year Roofing Warranty and 30 Year Guaranty for Single-Ply Roofing.
	B. Special Warranty on Painted Finishes: Manufacturer agrees to repair finishes or replace roof specialties that show evidence of deterioration of factory-applied finishes within specified warranty period.
	1. Fluoropolymer Finish: Deterioration includes, but is not limited to, the following:
	a. Color fading more than 5 Delta E units when tested in accordance with ASTM D2244.
	b. Chalking in excess of a No. 8 rating when tested in accordance with ASTM D4214.
	c. Cracking, checking, peeling, or failure of paint to adhere to bare metal.

	2. Finish Warranty Period: 20 years from date of Substantial Completion.



	PART 2 - PRODUCTS
	2.1 SOURCE LIMITATIONS
	A. Obtain roof specialties from single manufacturer providing roofing-system warranty specified in Section 075423 " Thermoplastic Polyolefin (TPO) Roofing."

	2.2 PERFORMANCE REQUIREMENTS
	A. General Performance: Roof specialties to withstand exposure to weather and resist thermally induced movement without failure, rattling, leaking, or fastener disengagement due to defective manufacture, fabrication, installation, or other defects in ...
	B. FM Approvals' Listing: Manufacture and install copings roof-edge specialties that are listed in FM Approvals' "Approval Guide" and approved for windstorm classification, Class 1-90. Identify materials with FM Approvals' markings.
	C. SPRI Wind Design Standard: Manufacture and install copings roof-edge specialties tested in accordance with ANSI/SPRI/FM 4435/ES-1 and capable of resisting the following design pressures:
	1. Design Pressure: As indicated on Drawings.
	a. Education Roof areas “A” & “B”
	1) Zone 2 = 26.3 lbs/f
	2) Zone 3 = 35.8 lbs/f
	3) Zone 4 = 2.6 lbs.f
	4) Zone 5 = 27.9 lbs/f

	b. Education Roof Area “C”
	1) Zone 2 = 28.6 lbs/f
	2) Zone 3 = 39.0 lbs/f
	3) Zone 4 = 14.8 lbs/f
	4) Zone 5 = 18.2 lbs/f

	c. Unit 7 Roof Area “A”
	1) Zone 2 = 41.4 lbs/f
	2) Zone 3 = 56.4 lbs/f
	3) Zone 4 = 21.4 lbs/f
	4) Zone 5 = 26.4 lbs/f

	d. Unite 7 Roof Area “B”
	1) Zone 2 = 24.8 lbs/f
	2) Zone 3 = 33.9 lbs/f
	3) Zone 4 = 12.8 lbs/f
	4) Zone 5 = 15.8 lbs/f



	D. Thermal Movements: Allow for thermal movements from ambient and surface temperature changes to prevent buckling, opening of joints, hole elongation, overstressing of components, failure of joint sealants, failure of connections, and other detriment...
	1. Temperature Change: 120 deg F, ambient; 180 deg F, material surfaces.


	2.3 COPINGS
	A. Metal Copings: Manufactured coping system consisting of metal coping cap in section lengths not exceeding 12 ft., concealed anchorage; with corner units, end cap units, and concealed splice plates with finish matching coping caps.
	1. Metallic-Coated Steel Coping Caps: Zinc-coated (galvanized) or aluminum-zinc alloy-coated steel sheet, nominal thickness as required to meet performance requirements.
	a. Surface: Smooth, flat finish.
	b. Finish: Two-coat fluoropolymer.
	c. Color: As selected by Architect from manufacturer's full range.

	2. Corners: Factory mitered and mechanically clinched and sealed watertight.
	3. Coping-Cap Attachment Method: Snap-on, fabricated from coping-cap material.
	a. Snap-on Coping Anchor Plates: Concealed, galvanized-steel sheet, 12 inches wide, with integral cleats.



	2.4 REGLETS AND COUNTERFLASHINGS
	A. Basis-of-Design Product: Subject to compliance with requirements, provide Fry Reglet Corporation or comparable product by one of the following:
	1. Drexel Metals Corp.; a Carlisle Company

	B. Reglets: Manufactured units formed to provide secure interlocking of separate reglet and counterflashing pieces, from the following exposed metal:
	1. Metallic-Coated Steel Sheet: Nominal 0.022-inch thickness.
	2. Corners: Factory mitered and mechanically clinched and sealed watertight.
	3. Surface-Mounted Type: Provide reglets with slotted holes for fastening to substrate, with neoprene or other suitable weatherproofing washers, and with channel for sealant at top edge.

	C. Counterflashings: Manufactured units of heights to overlap top edges of base flashings by 4 inches and in lengths not exceeding 12 ft. designed to snap into reglets and compress against base flashings with joints lapped, from the following exposed ...
	1. Metallic-Coated Steel Sheet: Nominal 0.022-inch thickness.

	D. Accessories:
	1. Flexible-Flashing Retainer: Provide resilient plastic or rubber accessory to secure flexible flashing in reglet where clearance does not permit use of standard metal counterflashing or where reglet is provided separate from metal counterflashing.
	2. Counterflashing Wind-Restraint Clips: Provide clips to be installed before counterflashing to prevent wind uplift of counterflashing lower edge.

	E. Finishes:
	1. Metallic-Coated Steel: Two-coat fluoropolymer.
	a. Color: As selected by Architect from manufacturer's full range.



	2.5 SHEET METAL MATERIALS
	A. Metallic-Coated Steel Sheet: Zinc-coated (galvanized) steel sheet complying with minimum ASTM A653/A653M, G90 coating designation, or aluminum-zinc alloy-coated steel sheet complying with minimum ASTM A792/A792M, Class AZ50 coating designation; str...
	1. Exposed Coil-Coated Finish: Prepainted by the coil-coating process to comply with ASTM A755/A755M. Prepare, pretreat, and apply coating to exposed metal surfaces to comply with coating and resin manufacturers' written instructions.
	a. Two-Coat Fluoropolymer Finish: AAMA 2605. System consisting of primer and fluoropolymer color topcoat containing not less than 70 percent PVDF resin by weight in color coat.

	2. Concealed Finish: Pretreat with manufacturer's standard white or light-colored acrylic or polyester-backer finish consisting of prime coat and wash coat, with a minimum total dry film thickness of 0.5 mil.


	2.6 MISCELLANEOUS MATERIALS
	A. Provide materials and types of fasteners, protective coatings, sealants, and other miscellaneous items required by manufacturer for a complete installation.
	B. Fasteners: Roof specialty manufacturer's recommended fasteners, designed to meet performance requirements, suitable for application and metals being fastened. Match finish of exposed fasteners with finish of material being fastened. Provide nonremo...
	1. Fasteners for Metallic-Coated Steel Sheet: Series 300 stainless steel or hot-dip zinc-coated steel in accordance with ASTM A153/A153M or ASTM F2329/F2329M.
	2. Exposed Penetrating Fasteners: Gasketed screws with hex washer heads matching color of sheet metal.

	C. Gaskets: Manufacturer's standard tubular or fingered design of neoprene, EPDM, PVC, or silicone or a flat design of foam rubber, sponge neoprene, or cork.
	D. Elastomeric Sealant: ASTM C920, elastomeric polyurethane polymer sealant of type, grade, class, and use classifications required by roofing-specialty manufacturer for each application.
	E. Butyl Sealant: ASTM C1311, single-component, solvent-release butyl rubber sealant; polyisobutylene plasticized; heavy bodied for hooked-type joints with limited movement.

	2.7 GENERAL FINISH REQUIREMENTS
	A. Comply with NAAMM/NOMMA AMP 500, "Metal Finishes Manual for Architectural and Metal Products," for recommendations for applying and designating finishes.
	B. Protect mechanical and painted finishes on exposed surfaces from damage by applying a strippable, temporary protective covering before shipping.
	C. Appearance of Finished Work: Noticeable variations in same piece are unacceptable. Variations in appearance of adjoining components are acceptable if they are within the range of approved Samples and are assembled or installed to minimize contrast.


	PART 3 - EXECUTION
	3.1 EXAMINATION
	A. Examine substrates, areas, and conditions, with Installer present, to verify actual locations, dimensions, and other conditions affecting performance of the Work.
	B. Examine walls, roof edges, and parapets for suitable conditions for roof specialties.
	C. Verify that substrate is sound, dry, smooth, clean, sloped for drainage where applicable, and securely anchored.
	D. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 INSTALLATION, GENERAL
	A. Install roof specialties in accordance with manufacturer's written instructions. Anchor roof specialties securely in place, with provisions for thermal and structural movement. Use fasteners, solder, protective coatings, separators, underlayments, ...
	1. Install roof specialties level, plumb, true to line and elevation; with limited oil-canning and without warping, jogs in alignment, buckling, or tool marks.
	2. Provide uniform, neat seams with minimum exposure of solder and sealant.
	3. Install roof specialties to fit substrates and to result in weathertight performance. Verify shapes and dimensions of surfaces to be covered before manufacture.
	4. Torch cutting of roof specialties is not permitted.
	5. Do not use graphite pencils to mark metal surfaces.

	B. Metal Protection: Protect metals against galvanic action by separating dissimilar metals from contact with each other or with corrosive substrates by painting contact surfaces with bituminous coating or by other permanent separation as recommended ...
	1. Bed flanges in thick coat of asphalt roofing cement where required by manufacturers of roof specialties for waterproof performance.

	C. Expansion Provisions: Allow for thermal expansion of exposed roof specialties.
	1. Space movement joints at a maximum of 12 ft. with no joints within 18 inches of corners or intersections unless otherwise indicated on Drawings.
	2. When ambient temperature at time of installation is between 40 and 70 deg F, set joint members for 50 percent movement each way. Adjust setting proportionately for installation at higher ambient temperatures.

	D. Fastener Sizes: Use fasteners of sizes that penetrate substrate not less than recommended in writing by fastener manufacturer to achieve maximum pull-out resistance.
	E. Seal concealed joints with butyl sealant as required by roof specialty manufacturer.
	F. Seal joints as required for weathertight construction. Place sealant to be completely concealed in joint. Do not install sealants at temperatures below 40 deg F.

	3.3 INSTALLATION OF COPINGS
	A. Install cleats, anchor plates, and other anchoring and attachment accessories and devices with concealed fasteners.
	B. Anchor copings with manufacturer's required devices, fasteners, and fastener spacing to meet performance requirements.
	1. Interlock face and back leg drip edges of snap-on coping cap into cleated anchor plates anchored to substrate at manufacturer's required spacing that meets performance requirements.
	2. Interlock face-leg drip edge into continuous cleat anchored to substrate at manufacturer's required spacing that meets performance requirements. Anchor back leg of coping with screw fasteners and elastomeric washers at manufacturer's required spaci...


	3.4 INSTALLATION OF REGLETS AND COUNTERFLASHINGS
	A. Coordinate installation of reglets and counterflashings with installation of base flashings.
	B. Surface-Mounted Reglets: Install reglets to receive flashings where flashing without embedded reglets is indicated on Drawings. Install at height so that inserted counterflashings overlap 4 inches over top edge of base flashings.
	C. Counterflashings: Insert counterflashings into reglets or other indicated receivers; ensure that counterflashings overlap 4 inches over top edge of base flashings. Lap counterflashing joints a minimum of 4 inches and bed with butyl sealant. Fit cou...

	3.5 CLEANING AND PROTECTION
	A. Galvanized Surfaces: Clean field welds, bolted connections, and abraded areas and repair galvanizing in accordance with ASTM A780/A780M.
	B. Touch up factory-primed surfaces with compatible primer ready for field painting in accordance with Section 099113 "Exterior Painting."
	C. Clean and neutralize flux materials. Clean off excess solder and sealants.
	D. Remove temporary protective coverings and strippable films as roof specialties are installed. On completion of installation, clean finished surfaces, including removing unused fasteners, metal filings, pop rivet stems, and pieces of flashing. Maint...
	E. Replace roof specialties that have been damaged or that cannot be successfully repaired by finish touchup or similar minor repair procedures, as determined by Architect.






